SHILLONG

DIRECTORATEOFTOURISM,MEGHALAYA

NAME OF WORK:* Construction/Development of
Shad Sajer Ground, Raid Nongpoh, Ri Bhoi District

Amount: X Rs.1,02,14,563/-

(Rupees One Crore Two Lakhs Fourteen Thousand Five
Hundred Sixty Three) only

LOCATION: “Nongpoh, Ri Bhoi District ”

Directorate of Tourism,
3" Secretariat Nokrek Building
Email:technical.tourism@gmail.com



Government of Meghalaya
Directorate of Tourism

M/D-Tour/Tech/47/2026/3 Dated Shillong the 5 June, 2026
PERIOD OF SALE OF BIDDING DOCUMENT : FROM 17" June 2026

TO 6" July 2026
LAST DATE AND TIME FOR RECEIPTOF BIDS : 6thJuIy 2026 till 1:30 PM
* TIME AND DATE OF OPENING TECHNICAL BIDS : 6thJuIy 2026 at 3:30 PM
* TIME AND DATE OF OPENING FINANCIAL BIDS : TO BE ANNOUNCED
PLACEOFOPENINGOFBIDS : Directorate of Tourism, Shillong
OFFICER INVITING BIDS : Director of Tourism,

Government of Meghalaya.

COSTOFTENDERPAPERS:- %1000/-(Rupees One Thousand)only, payment to be made online via the
given portal (https://megepayment.gov.in/)
TIMEOFCOMPLETION:- 18(Eighteen )months from the date of issue of Final
Work Order.
NAMEOFCONTRACTOR:

(in block letters)

ADDRESS:
(in block letters)

REGISTRATIONNO:-

(SIGNATUREOFCONTRACTOR)

Signature with seal
Of officer attesting Contractor’s signature.
(Note:-Signature of Contractor to be attested by any Gazetted Officer).



INVITATION FOR BID
(IFB)



GOVERNMENTOFMEGHALAYA
DIRECTORATE OF TOURISM
INVITATION FOR BIDS (IFB)

M/D-Tour/Tech/47/2026/3 Dated Shillong the 5" June, 2026

SHORT NOTICE INVITING TENDER

Sealed tenders subsequently to be drawn up in M.P.W.D. F-2 form of tender agreement duly affixed with a non-
refundable court fee stamp of Rs 2000.00 (Rupees Two Thousand Hundred) only, are hereby invited in 2 (two)
cover bid systems i.e. Technical and Financial Bid by the undersigned on behalf of the Governor of Meghalaya
from Registered Class-I contractors from PWD, PHE & other Departments that have full Engineering wing for
under mentioned work and will be received in the office of the undersigned up to 1.30 P.M of 6™July 2026.The
tenders will be opened on the same day at 3:30 P.M in presence of the tenderers or their authorized
representatives who so desire to witness the opening of the bids. If the date of receiving of tenders happens to
be a holiday, the next working day will be considered as the date of receiving and opening of tenders.

Detailed tender papers may be obtained by downloading the document from the www.meghalayatourism.in

from 17" June 2026 to 6™ July 2026 and the payment for tender fee have to be made online via the given portal for

payment i.e (https://megepayment.gov.in/)

1 | Name of Work : *“Construction/Development of Shad Sajer Ground, Raid
Nongpoh, Ri Bhoi District
2 | Approximate Value of work T Rs.1,02,14,563/-
(Rupees One Crore Two Lakhs Fourteen Thousand Five Hundred
Sixty Three) only
3 | Bid Security ¥2,04,290/- (Rupees Two Lakhs Four Thousand Two Hundred

Ninety)only, in form of Demand Draft pledged to Director of
Tourism, Shillong. To be submitted by a successful bidder after the
award of work.

4 | cost of Tender Document %_1000/—(F_€upees One Thousand )only, payment to be made online
via the given portal

5 | Nature of works: Civil Works (Guest House, Seating Gallery, Seating Podium &
Toilet)

Services (Plumbing & Sanitary Fittings , Internal Electrification)
Site Development.

6 | Time of completion: 18 months
7 | Rates: Rates are to be quoted on flat percentage basis, for the Scheduled
Items.

*Rates for works are adopted from Meghalaya P.W.D(Buildings) SOR
2021-2022

S/d
Director of Tourism.
Meghalaya, Shillong.



SECTION 1
INSTRUCTIONS TO BIDDERS

(ITB)



Sectionl:Instructions to Bidders

Table of Clauses

A. General D. Submission of Bids
1. Scope of Bid 19. Sealing and Marking of Bids
2. Source of Funds 20. Deadline for Submission of Bids
3. Eligible Bidders 21. Late Bids
4. Qualification of the Bidder 22. Modification and Withdrawal of Bids
5. One Bid per Bidder
6. Costof Bidding
7. Site Visit
B. Bidding Documents E. Bid Opening and Evaluation
8. Content of Bidding 23. Bid Opening
Documents 24. Process to be Confidential
9. Clarification of Bidding 25. Clarification of Financial Bids
Documents

10. Amendment of Bidding documents 26.ExaminationofBidsandDetermination

Responsiveness
27. Correction of Errors

28. Deleted

29. Evaluation and Comparison of Financial Bids
F. Award of Contract

31. Award Criteria

11. Amendment of Bidding
Documents

C. Preparation of Bids
12. Language of Bid

13. Documents Comprising
The Bid

13.Bid Prices all Bids

14 .Currencies of Bid and
Payment

32. Employer’s right to Accept any Bid
and to reject any or

33. Notification of Award and

Signing of Agreement



15. Bid Validity 34.Security deposit

16. Bid Security 35.AdvancePaymentandSecurity

17. Alternative Proposals by Bidders 36.Deleted

18. Format and Signing of Bid 37.CorruptofFraudulent Practices
A.GENERAL

1. Scope of Bid

1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as
defined in these documents and referred to as “the works”) detailed in the table given in
IFB. The bidders may submit bids for any or all of the works detailed in the table given in
IFB.

1.2. In Turn Key projects, indicative cost of the project will be given and bidders have to
submit their bid amount with regard to survey, investigation, collection of design data,
design and drawing, preparation of detail project report and approval of the above from
competent authorities (State Government) for the entire projects and construction of the
project according to approved design and drawing of Head works and Distribution system
(Complete Project).

1.3The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

1.3Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/ tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Source of Funds
TheexpenditureonthisprojectwilloemetfromthebudgetofGovt.ofMeghalaya

3. Eligible Bidders
3.1 This invitation for Bids is open to all bidders.

3.2 All bidders shall provide in Section 8, Forms of Bid and Section 8 Qualification
Information, a statement that the Bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design,
specifications and other documents for the Project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section 8, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings and
charts, as necessary. The proposed methodology should include programme of construction
backed with equipment planning and deployment duly supported with broad calculations
andqualityassuranceproceduresproposedtobeadoptedjustifyingtheircapabilityof



Execution and completion of work as per technical specifications, within stipulated period
of completion.

4.2* In the event that Pre-qualification of potential bidders has been undertaken, only bids from

pre-qualified bidders will be considered for award of Contract. These qualified bidders
should submit with their bids any information updating their original prequalification
applications or alternatively, confirm in their bids that the originally submitted
prequalification information remains essentially correct as of date of bid submission. The
update or confirmation should be provided in section 8. A copy of the original
prequalification application and the letter of prequalification should also be furnished.
With the updated information, the bidder must continue to be qualified in accordance with
the criteria laid down in the prequalification document. All bidders shall also furnish the
following information in Section 8.

*Delete,ifpost-qualificationistobecarriedout.

(i)

(if)
(iii)
(iv)

Evidence of access to or availability of credit facilities (minimum 10% or estimated cost)
certified by the bankers.

Undertaking that bidder would be able to invest a minimum of cost up to25%ofthe
contract value of work, during implementation of contract.

Proposals, if any, for sub-contracting of elements of work, costingmorethan10%ofthebid
amount.

Power of attorney.

4.3* If the Employer has not undertaken prequalification of potential bidders, all bidders shall

include the following information and documents with their bids in Section 8:

(a) copies of original documents defining the constitution or legal status, place of registration,

a

nd principal place of business; written power of attorney of the signatory of the Bid to

commit the Bidder;

(b) total monetary value of construction work performed for each of the last five years.

©)

(d)
e)

experience in works of a similar nature and size for each of the last five years, and details
of works underway or contractually committed; and clients who may be contacted for
further information on these contracts;

major items of construction equipment proposed to carry out the Contract;

qualifications and experience of key site management and technical personal proposed for
Contract;

(f) reports on the financial standing of the Bidder, such as profit and loss statements and

9)

auditor’s reports for the past five years;

Evidence of access to line(s)of credit and availability of other financial resources facilities
(10% of contract value), certified by the Bankers (not more than 3 months old)



(h) Undertaking that the bidder will be able to invest a minimum cash up t025% of contract
value of work, during implementation of work.

() Authority to seek references from the Bidder’s bankers;

(j) Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount;

*Delete,ifpre-qualificationistobecarriedout.

(k) proposals for subcontracting components of the works amounting to more than 10 percent
of the Bid Price (for each, the qualifications and experience of the identified sub-
contractor in the relevant field should be annexed); and

() the proposed methodology and programme of construction, backed with equipment planning
and deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted, justifying their capability of execution and completion of the work
as per technical specifications within the stipulated period of completion as per milestones
(for all contracts over Rs. 2.50 Crore).

4.4 Bids from Joint ventures are not acceptable.

*Or
Bidsfrompre-qualifiedfirmsorpre-qualifiedjoint-venturesonlywillbe acceptable**
44.1 Joint Venture partners would be limited to two(including the lead partner)

4.4.2 One of the partners, who is responsible for performing a key in contract (lead partner of
the JV) management or is executing a major component of the proposed contract, shall
be nominated as being incharge during Bidding periods and in the event of successful
Bid, during contract execution. The partner in charge shall be authorized to in cur
liabilities and receive instructions for and on behalf of the partner(s) of the Joint
Venture. This authorization shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all partners.

4.4.3 All the partners of Joint Ventures shall be, jointly and separately liable, during the
Bidding process and for the execution of the contract in accordance with the contract
terms, and a statement of this affect shall be included in the authorization. The Bid shall
be signed so as to legally bind all the partners, jointly and severally.

Bid security as required, will be furnished by the lead partner and Joint Venture partner(s)
out of their accounts in proportion to their participation in Joint Venture.

4.4 4.Qualifying criteria for Joint Venture
Joint Venture must comply with the following requirements: -

(@ The Joint Venture must satisfy collectively the criteria for this purpose the following data
of each member of the Joint Venture may be added together to meet



The collective qualifying criteria.
(i) Annual Turnover (Cl.4.5(A)(a)of ITB)
(if) Particular Construction Experience.(Cl.4.5(A)(b)of ITB)
(iii) Personal Capabilities.(Annexure II)
(iv) Equipment Capabilities.(Annexure I)
(v) Financial Capabilities[Cl.4.3(g)&ClI.4.3(h)of ITB]

*TobedeletedforprojectscostingRs20Croresor more

**TobedeletedforprojectscostinglessthanRs50Crores

(b)

(i)
(i)
(iii)
()

(i)
(i)
(iii)

445

(i)

(i)
(iii)

The Lead partner shall meet the following qualifying criteria in proportion to the
partnershipinJVbutnotlessthan50%.

Annual Turnover.(Cl.4.5(A)(@)of ITB)
Particular Construction Experience.(Cl.4.5(A)(b)of ITB)
Financial Capabilities.[Cl.4.3(g)&4.3(h)of ITB]

Other partner shall meet the following qualifying criteria in proportion to the partnership in
JV but not less than 25%.(Note: Combination of both shall meet the minimum qualifying
criteria)

Annual Turnover.(Cl.4.5(A)(@)of ITB)
Particular Construction Experience.(Cl.4.5(A)(b)of ITB)
Financial Capabilities.[Cl.4.3(g)&4.3(h)of ITB]

A copy of the Joint Venture Agreement (JVA) entered into the between the partner
shall be submitted with the application. Alternatively, a letter of Intent to execute a JVA in
the event of successful Bid shall be signed by all partner(s) and submitted with the
application together with a copy of the proposed agreement. The JVA shall include among
other things a Joint Venture’s objectives and proposed management structure, the
contribution of each partner to the Joint Venture operation, the commitment of the partner
to Joint Venture in the event of the default or withdrawal of any partner an arrangement
for providing the required in dimities:

Stepping in to the shoes of the existing partner(s) of JV with all liabilities of the existing
partners from the beginning of the contract.

With the prior approval of the employer.

Not with standing demarcation or allotment of work between two JV partner(s), JV shall
be liable for non-performance of the whole contract irrespective of their demarcation or
shared of work.

Incase of successful Bid being accepted by employer the payments under the contract will
only be made to the JV not to the individual partner(s).



4.5.

4.4.6 Joint Venture Agreement shall contain a Clause to the effect that there shall be a separate

4.5

(@)

(b)

©)

*(d)

(@)

JV Bank Account (distinct from the Bank Account of the individual partners) to which the
individual partner shall contribute their share/or working capital.

Joint Venture Agreement shall also contain a Clause to the effect that the financial
obligations of the JV shall be discharged through the said JV Bank Account only and also
all the payments received or paid by the employer by the JV shall be through that Account
alone.

(A) To qualify for award of the contract, each bidder in its name should have in the
last five years as referred to in Appendix.

Achieved a minimum annual turnover (in all classes of civil engineering construction
works only) amount indicated in Appendix in any one year. (usually not less than one &
half times the estimated cost of the project may be kept. However, for Turn-key & other
projects where completion period is two years or more, the annual turnover may be kept as
per the requirement up to 1.50 x Estimated cost / years of completion of project).

Satisfactorily completed (not less than 90% of contract value),as a prime contractor (or as
a nominated subcontractor, where the subcontract involved execution of all main items of
work described in the bid document, provided further that all other qualification criteria
are satisfied) atleast one similar work of value not less than amount indicated in Appendix
(usually not less than 40%of estimated value of contract of last five years);

Executed in any one year, the minimum quantities of the following items of work as
indicated in Appendix.

- Cement concrete(including RCC and PSC).........ccocevvvnirinennas cum
- Earthwork in both excavation and embankment

(combined qUAaNTILIES) ....cvvveeiriereeerisieer e s cum
- cerreereenen. CUM

(usually 50% of estimated quantity. However, for Turn-key & other projects where
completion period is two years or more as per the requirement may be kept as estimated
quantity / years of completion of project.)

The contractor or his identified sub-contractor should possess required valid electrical
license for executing the building electrification works and should have executed similar
electrical works for a minimum amount as indicated in Appendix in any one year.

B. Each bidder should further demonstrate

availability (either owned or leased or by procurement against mobilization advances) of
the following key and critical equipment for this work:

NOTE:(To be indicated for bids valued over Rs. 2.50 Crore) Based on the studies, carried out

by the Engineer the minimum suggested Major equipment to attain the completion of
works in accordance with the prescribed construction schedule are shown in the
Annexure-I



The bidders should, however, undertake their own studies and furnish with their bid,
a detailed construction planning and methodology supported with layout and necessary
drawings and calculations (detailed)as stated in clause4.3(C)above to allow the employer
to review their proposals. The numbers, types and capacities of each plant/equipment shall
be shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

(b) Awvailability for this work of personnel with adequate experience as required; as per
Annexure-I11.

(c) Liquid assts and/or availability of credit facilities of no less than amount indicated in
Appendix (credit lines/letter of credit/certificates from Banks for meeting the funds
requirements etc.-usually the equivalent of the estimated cash flow for 3months in peak
construction period.)

C.To qualify for a package of contracts made up of this and other contracts for which bids
are invited in the IFB, the bidder must demonstrate having experience and resources
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

*Delete,ifnotapplicable.

4.6. Sub-contractors’ experience and resources shall not be taken into account in determining
the bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A)
above.

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity=(A*N*2-B)
where

A=Maximum value of civil engineering works executed in any one year during the last five
years (updated to the price level of the year indicated in Appendix) taking into account the
completed as well as works in progress.

N=Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited.

B= Value (updated to the price level of the year indicated in Appendix) of existing
commitments and on-going works to be completed during the next.................. years(period
Of completion of the works for which bids are invited)

Note: The statements showing the value of existing commitments and on-going works as well
as the stipulate period of completion remaining for each of the works listed should be



4.8.

6.1

7.

Countersigned by the engineer in charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

made misleading or false representations in the forms, statements and attachments in proof
of the qualification requirements; and/or

record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.;and/or

participated in the previous bidding for the same work and had quoted unreasonably high
bid prices and could not furnish rational justification to the employer.

One Bid per Bidder

. Each bidder shall submit only one bid for one package. A bidder who submits or

participates in more than one Bid (other than as a subcontractor or in cases of alternatives
that have been permitted or requested) will cause all the proposals with the Bidder’s
participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

Site Visit

7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine

8.

the Site of Works and its surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder’s own expense.

B. BIDDINGDOCUMENTS

Content of Bidding Documents

8.1. The set of bidding documents comprises the documents listed below and addenda issued

in accordance with Clause 10:

Section Particulars
Invitation for Bids
Instruction to Bidders
Conditions of contract
Contract Data
Form of bid
Securities and other forms
Particulars of works
Information of Bidders Annexure A & Sample Bank
Certificates & Annexure-B “Financial Bid”

~NOoOOBRWN -




8.2. The details are to be downloaded from Meghalaya tourism website.

8.3. The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, particulars of works, forms,
Annexes and drawings in the Bid Document. Failure to comply with the requirements of
Bid Documents shall be at the bidder’s own risk. Pursuant to clause26 here of, bids
which are not substantially responsive to the requirements of the Bid Documents shall be
rejected.

9. Classification of Bidding Documents

9.1.A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at
the Employer’s address indicated in the invitation to bid. The Employer will respond to
any request for clarification which he received earlier than15 days prior to the deadline for
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers
of the bidding documents, including a description of the enquiry but without identifying its
source.

9.2 Pre-bid meeting

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at the address, venue, time and date as indicated in appendix.

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

9.2.3The bidder is requested to submit any questions in writing or by cable to reach the
Employer not later than one week before the meeting.

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying
the source of enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modification of the bidding documents
listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

9.2.5. Non-attendance at the pre-bid meeting will not be a clause for disqualification of a
bidder.

10.  Amendment of Bidding Documents

10.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledged receipt of each addendum in writing or by cable
to the Employer. The Employer will assume no responsibility for postal delays.



10.3.

11.
11.1.
12.

To give prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may, at his discretion, extend as necessary the

deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATIONOFBIDS

Language of the Bid

All documents relating to the bid shall be in the English language.
PROCEDURE FOR SUBMITTING TENDERS

The tender shall be submitted in the following sealed cover.

Sealed ‘CoverA’ :- This should contain the Technical Bid. The tender documents and

accompanimentsshallconsistofthefollowinginasealedcover‘A’whichshallbesuper- scribed
“COVERA”.
List of documents to be attached with the Technical Bid (Cover A)

SI No | Qualifying Criteria

1 Tender fee: to be made online via the given portal (https://megepayment.gov.in/)

2 2% (two percent) EMD to be submitted after the award of work.

3 A non-refundable Court Fee Stamp of Rs. 2,000.00 (Rupees Two Thousand) only

4 Registration: Registered Class-I contractors from PWD, PHE & other Departments that
have full Engineering wing

5 GST No

6 Labour Licence

7 PAN No

8 EPFO/MBOCW or other similar document

9 Professional Tax clearance certificate

10 Caste Certificate for Tribal / Trading Licence in case of Non Tribal: Furnishing of Trading
license by Non-tribal from the Concerned Autonomous District Council in Meghalaya , is
subjected to the provisions made vide DCA’s letter No: DCA.36/91/323 Dt. 24th June
2015.

11 Technical personnel (supported with undertaking, photograph and educational qualification
certificate)

12 Plants & Machineries in possession of the contractors

13 BANK CERTIFICATE: The contractor should have a working capital of the amount of
10% of the Tender value (TV) of the package duly certified by any bank registered with
RBI.

14 ANNUAL TURNOVER: Average annual turnover for the last Five years should not be
less than 40% of the Tender value (TV) of the package as per the audited balance sheet.

15 PAST EXPERIENCE: Work of similar nature of value equal to or more than (40% of the
Value of Work) i.e X 40,85,825/-

Sealed cover‘B’ :-It should contain the Financial Bid. The rate for execution of work shall be filled

up in ‘ANNEXURE - B’ and detached from the Detailed Tender document and shall be submitted
in a separate sealed cover super scribed “COVER B (RATES)”.




13. Bid Prices

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1. based on the
priced Particulars of Works submitted by the Bidder.

13.2.  The bidder shall fill in rates and prices and line item total(both in figures and words) for
all items of the Works described in the Particulars of Works along with total bid price
(both in figures and words). Items for which no rate or price is entered by the bidder will
not be paid for by the Employer when executed and shall be deemed covered by the
other rates and prices in the Particulars of Works. Corrections, if any, shall be made by
crossing out, initialing, dating and rewriting.

13.3.  All duties, taxes, and other levels payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.

13.4.*The rates and prices quoted by the bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment on any account (For contracts up to 12 months
period). OR

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Conditions of Contract (For contracts more than 12 months period).

14, Currencies of Bid and Payment

14.1.The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payment shall be made in Indian Rupees.

*Chooseoneanddeletetheother

15. Bid Validity

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date forbid
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive. In case of discrepancy in bid validity period between
that given in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted
by the bidder, the latter shall be deemed to stand corrected in accordance with the
former and the bidder has to provide for any additional security that is required.

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his bid security for a period of the extension, and in compliance
with Clause 16 in all respects.



15.3. Deleted

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above
correction.

16. Bid Security

16.1. The Bidder shall furnish, as part of his Bid, a Bid security (one percent of the bid value)
intheamountasshownincolumn4ofthetableofIFBforthisparticularwork. Thisbid  security
shall be in favour of Employer as named in Appendix and may be in one of the
following forms:

a. Receipt in challan of cash deposit in the Govt. Treasury in Meghalaya.

b. Deposit-at-callreceiptfromanyscheduledindianbankfromanyofthebranchesofSBI/
Nationalised / Scheduled Bank situated within the state of Meghalaya approved by the
Reserve bank of India.

C. Indian Post Office/National Savings Certificates duly endorsed by the competent postal
authority in India.

d. Bank Guarantee from any scheduled Indian Bank from any of the branches of SBI/
Nationalised / Scheduled Bank situated within the state of Meghalaya in the format
given in Section 8.

e. Fixed deposit receipt, a certified cheque or an irrevocable letter of credit, issued by any
scheduled Indian Bank approved by the Reserve Bank of India.

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the
bid shall be valid for 45 days beyond the validity of the bid.

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

16.4. The Bid security of unsuccessful bidders will be returned within 28 days of the end
validity period specified in sub-Clause 15.1.

16.5. The Bid security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Security deposit.

16.6. The Bid security may be forfeited

(@) iftheBidderwithdrawstheBidafterBidopeningduringtheperiodofBidvalidity;
(b) iftheBidderdoesnotacceptthecorrectionoftheBidPrice,pursuanttoClause27;or
(© inthecaseofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimitto
(i) sign the Agreement; or

(i) furnish the required Security deposit.

17.  Alternative proposals by Bidders



17.1.Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offer or alternative offers will not be considered further in the process of
tender evaluation.

18. Format and Signing of Bid

18.1  The bidder shall prepare one original and one copy of the documents comprising the bid
as described in Clause 12 of these Instructions to Bidders, bound, with the volume
containing the “Technical Bid” and “Financial bid” in separate parts and clearly marked
“TECHNICAL BID” and “FINANCIAL BID” as appropriate. In the event of
discrepancy between them, the original shall prevail.

18.2.The original and copy of the Bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorizes to sign on behalf of the Bidder, pursuant
to Sub-Clauses 4.3. All pages of the bid where entries or amendments have been made
shall be initialed by the person or persons signing the bid.

18.3The Bid shall contain no alterations or additions,except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the bidder, in which
case such corrections shall be initialed by the persons signing the bid.

D. SUBMISSIONOFBIDS
19. Sealing and Marking of Bids

19.1. The Bidder shall seal the original and copy of the Bid in separate envelopes, duly
marking the envelopes as “TECHNICAL BID” and “FINANCIAL BID”. These two
envelopes (called as inner envelopes) shall then be put inside one outer envelope.

- Technical Bid: to be opened on 6" July 2026.

Financial Bid: Not to be opened except with the approval of Evaluation
Committee. The contents of Technical and financial Bids will be as specified in
clause 12.1

19.2. The inner, outer and separate envelopes containing Technical and Financial Bids shall
€)] Be addressed to the Employer at the address given in Appendix
(b) Bear the identification as indicated in Appendix.

19.3. In addition to the identification required in sub-Clauses 19.1 and 19.2, each of the
envelopes shall indicate the name and address of the bidder to enable the bid to be
returned unopened in case it is declared late, pursuant to Clause 21, or the Evaluation
Committee declares the bid as non responsive pursuant to Clause 23.

19.41f the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

20. Deadline for Submission of the Bids

20.1. Complete Bids (including Technical and Financial)must be received by the Employer at
the address specified above not later than the date indicated in appendix. In the event of



20.2.

21.

21.1.

22.

22.1.

22.2.

22.3.

22.4.

23.
23.1

23.2.

23.3

the specified date for the submission of bids declared a holiday for the Employer, the
Bids will be received up to the appointed time on the next working day.

The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all rights and obligations of the employer
and the bidders previously subject to the original deadline will then be subject to the
new deadline.

Late Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will be
returned to the bidder.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids by giving notice in writing before the
deadline prescribed in Clause 20 or pursuant to Clause 23.

Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with clause 18 & 19, with the outer and inner envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL”, as appropriate.

No bid may be modified after the deadline for submission of Bids except in pursuance
of Clause 23.

Withdrawal or modification of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extendedpursuanttoclausel5.2mayresult in the forfeiture of the Bid security pursuant to
Clause 16.

E. BIDOPENINGANDEVALUATION
Bid Opening

The Employer will open all the Bids received (except those received late), including
modifications made pursuant to Clause 22, in the presence of the Bidders or their
representativeswhochoosetoattendattime,dateandtheplacespecifiedinAppendixin the
manner specified in Clause 20 and 23.3. In the event of the specified date of Bid
opening being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to clause22 shall
not be opened.

The envelope containing “Technical bid” shall be opened. The amount, form and
validity of the bid security furnished with each bid will be announced. If the bid security
furnished does not conform to the amount and validity period as specified in the
Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in the
form specified in Clausel6, the remaining technical bid and the sealed financial bid will
be returned to the bidder.

23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied

with valid security will be taken up for evaluation with respect to the Qualification
Information and other information furnished in Part | of the bid pursuant to clause 12.1.



(i)

(i)

(iv)

23.5.

23.6.

23.7.

23.8.

24,
24.1

25.

25.1.

After receipt of confirmation of the bid security, the bidder will be asked in writing
(usually within 10 days of opening of the Technical Bid) to clarify or modify his
technical bid, if necessary, with respect to any rectifiable defects.

The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid
(usually on the 21% day of opening of the Technical bid)

Immediately (usually within 3 or 4 days), on receipt of these clarifications the
Evaluation Committee will finalize the list of responsive bidders whose financial bids
are eligible for consideration.

If, as a consequence of the modifications carried out by the bidder in response to sub-
clause 23.4, the bidders desire to modify their financial bid, they will submit the
modification in separate sealed envelope so as to reach the Employer’s address (refer
sub-clause 19.2) before the opening of the financial bid as intimated in the clarification
letter (refer sub-clause 23.4).The envelope shall have clear marking “MODIFICATION
TO FINANCIAL BID, Not to be opened except with the approval of the Evaluation
Committee”

At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause23.4 (iv) will be announced. The bids of only these
bidders will be opened. The remaining bids will be returned to the bidders unopened.
The responsive Bidders’ names, the bid prices, the total amount of each bid, any
discounts, Bid Modifications and withdrawals, and such other details as the Employer
may consider appropriate, will be announced by the Employer at the opening. Any Bid
price or discount, which is not read out and recorded will not be taken into account in
Bid Evaluation.

In case bids are invited in more than one package, the order for opening of the
“Financial Bid” shall be that in which they appear in the “Invitation For Bid”.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-clause 23.6.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by a Bidder to influence the
Employer’s processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable, but
no change in the price of substance of the Bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause 27.
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Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his bid from the time of the bid opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice of the Employer, it should do
S0 in writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders’
bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Employer will determine
whether each Bid(a)meets the eligibility criteria definedinClause3and4;(b)has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsivetotherequirementsoftheBiddingdocuments.Duringthedetailedevaluation of the
“Financial Bid”, the responsiveness of the bids will be further determined with respect
to the remaining bid conditions, i.e., priced Particulars of Works, technical
specifications, and drawings.

A substantially responsive “Financial Bid” is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works;(b) which limits in any
substantial way, inconsistent with the Bidding documents, the Employer’s rights or the
Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly
the competitive position of other Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Correction of Errors

“Financial Bids” determined to be substantially responsive will be checked by the
Employer for any arithmetical errors. Errors will be corrected by the Employer as
follows:

where there is a discrepancy between the rates in figures and in word, the rate in words
will govern; and

where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

The amount stated in the “Financial Bid” will be corrected by the Employer in
accordance with the above procedure and the bid amount adjusted with the concurrence
of the Bidder in the following manner:

If the Bid price increases as a result of these corrections, the amount as stated in the bid
will be the “bid price’ and the increase will be treated as rebate;

If the bid price decrease as a result of the corrections, the decreased amount will be
treated as the “bid price’. Such adjusted bid price shall be considered as binding upon
the Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected,
and the Bid security may be forfeited in accordance with Sub-clause 16.6(b)



28.
29.
29.1.

29.2.
(@)

(b)
©)

29.3

29.4.
29.5.

29.6.

30.

31.
31.1.

(i)

(i)

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

InevaluatingtheBids,theEmployerwilldetermineforeachBidtheevaluatedBid  Price by
adjusting the Bid Price as follows:

makinganycorrectionsforerrorspursuanttoclause27;or
makinganappropriateadjustmentsforanyotheracceptablevariations,deviations;and

making appropriate adjustments to reflect discounts or other price modifications offered
in accordance with Sub-Clause 23.6

The Employer reserves the right to accept or reject any variation or deviation. Variations
and deviations and other factors, which are in excess of the requirements of the bidding
documents or otherwise result in unsolicited benefits for the Employer shall not be taken
into account in Bid evaluation.

Deleted

If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may
require the Bidder to produce detailed price analyses for any or all items of the
Particulars of Works, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses, the
employer may require that the amount of the Security deposit set forth in clause 34 be
increased at the expense of the successful Bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the
Contract.

A bid which contains several items in the Particulars of Works which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder, may be
rejected as non-responsive.

Deleted

F. AWARDOFCONTRACT
Award of Criteria

Subject to Clause32, the Employer will award the Contract to the Bidder whose Bid has
been determined

to be substantially responsive to the bidding documents and who has offered the lowest
evaluated Bid Price; and

to be within the available bid capacity adjusted to account for his bid price which is
evaluated the lowest in any of the packages opened earlier than the one under
consideration. In no case, the contract shall be awarded to any bidder whose available
bid capacity is less than the evaluated bid price, even if the said bid is the lowest



32.

32.1.

33.

33.1L.

33.2.

33.3.

33.4.

34.
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evaluated hid. The contract will in such cases be awarded to the next lowest bidder at
his evaluated bid price.

Employer’s Right to Accept any Bid and to reject any or all Bids

Not withstanding Clause 31, the Employer reserves the right to accept or reject any Bid
to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract called the
“Preliminary Work Order”) will state the sum that the Employer will pay the contractor
in consideration of the execution, completion, and maintenance of the Works by the
contractor as prescribed by the contract (hereinafter and in the contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a Security deposit in accordance with the provisions of Clause34.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and sent to the successful Bidder,
within 28 days following the notification of award along with the Preliminary Work
Order. Within 21 days of receipt, the successful Bidder will sign the Agreement and
deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Security deposit, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Security deposit

Within 21 days of receipt of the Preliminary Work Order, the successful Bidder shall
deliver to the Employer a Security deposit in any of the forms given below for an
amount equivalent to 2% of the Contract price plus additional security for unbalanced
Bids in accordance with clause 29.5 of ITB and Clause 52 of Conditions of Contract:

A bank guarantee from any of the branches of SBI/ Nationalised / Scheduled Bank
situated within the state of Meghalaya in the form given in Section 8; or Certified
Cheque/Bank Demand Draft as indicated in Appendix.

If the Security deposit is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued from any of the branches of SBI/ Nationalised / Scheduled
Bank situated within the state of Meghalaya.



34.3. FailureofthesuccessfulBiddertocomplywiththerequirementsofSub-Clause34.1 shall
constitute grounds for cancellation of the award and forfeiture of the Bid Security.

35. Deleted
36. Deleted

37. Corrupt or Fraudulent Practices

37.1.The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question and will declare the firm ineligible, either indefinitely or
for a stated period of time, to be awarded a contract with National Highways
Authority of India/State PWD and any other agencies, if kit at any time determines
that the firm has engaged in corrupt or fraudulent practices in competing for the
contractor, or in execution.

37.1. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and
Sub-Clause 59.2 of the Conditions of Contract.

38. Claim for Delaying work/payment

No claim for idle labour, men and machineries and delaying payment will be entertained
for any region whatsoever.



SECTION 2
CONDITIONS OF CONTRACT
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CONDITIONSOFCONTRACT

A. GENERAL
1. Definitions

Terms which are defined in the Contract data are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms.

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub clause55.1.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
Been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial bids.

The Contract Price is the price state in the Preliminary Work Order and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the contract Data and calculated
from the Completion Date.

The Employer is Directorate of Tourism, Government of Meghalaya who will
employ the contractor to carry out the Works.

The Employer’s representative will be the Executive Engineer concerned to be
notified by the Employer. The Employer’s representative will act on behalf of Employer.

The Engineer is the person named in the Contract Data (or any other competent
person appointed and notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor, administering the Contract, certifying payments due
to the Contractor issuing and valuing Variations to the Contract, awarding extensions of time. *

* For the project costing more than Rs. 10.00 crores ““Supervision consultant” would act
as*““Engineer” for the project if advised by the Engineer-in-Chief.



2.1.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Siteto
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Preliminary
Work Order.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and the sub-surface conditions at the
site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a contract with the Contractor
to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, consulted, installed, and removed by the
contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means

female or neuter, and the other way around. Headings have no significance. Words have

their normal meaning under the language of the Contract unless specifically defined.The
Engineer will provide instructions clarifying queries about the Conditions of Contract.



2.2. If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion date and Intended
Completion date for the whole of the works).

2.3. The documents forming the Contract shall be interpreted in the following order of priority:
1) Agreement

(2) Preliminary Work Order, final work order

(3) Contractor’s Bid

4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract

(6) Specifications

(7 Drawings

(8) Particulars of Works and

9) Any other document listed in the Contract Data as forming part of the
Contract.

3. Language and Law

3.1. The language of the Contract and the law governing the contract are stated in the
Contract Data.

4, Engineer’s Decisions
4.1.  Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation
5.1. The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

6. Communications
6.1. Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Government Contract act).

7. Sub-Contracting
7.1. The Contractor may sub-contract any portion of work, up to a limit specified in
Contract Data, with the approval of the Engineer but may not assign the Contract
without the approval of the Employer in writing. Sub-contracting does not alter the
Contractor’s obligations. Maximum number of Sub Contractor will be one and they
will have to meet all qualifying criteria in the ratio of work allotted.

8. Other Contractors
8.1. The Contractor shall cooperate and share the site with other contractors, public
authorities, utilities, and the employer between the dates given in the Schedule of
other Contractors. The contractors shall as referred to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The Employer
may modify the schedule of other contractors and shall notify the contractor of any
such modification.



9.1

9.2.

10.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer. The Engineer will approve
any proposed replacement of key personnel only if their qualification, abilities, and
relevant experience are substantially equal to or letter than those of the personnel
listed in the schedule.

If the Engineer asks the Contractor to remove a person who is a member of the
Contactor’s staff of his work force stating the reasons the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection with
the work in the Contract.

Employer’s and Contractor’s Risks

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and

11.

the contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

11.1. The Employer is responsible for the excepted risks which are(@) in so far as they

12.

12.

13.

13.1

13.2.

directly affect the execution of the Works in India, the risks of war, hostilities, invasion,
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,
civil war, riot commotion or disorder (unless restricted to the Contractor’s employees),
and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive; or (b) a cause due solely to the design of the Works, other than the
Contractor’s design.

Contractor’s Risks
1. All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract data for the following events which are
due to the Contractor’s risks:

Loss of or damage to the Works, Plants and Materials;

loss of or damage to Equipment;

(c) Loss of or damage of property(except the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
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If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.

14.1.

15.1.

16.1.

17.1.

18.1.

18.2.

18.3.

18.4

18.5

19.1.

20.1.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any site investigation reports referred
to in the Contract data, supplemented by any information available to the Bidder.

Queries about the Contract Data
The Engineer will clarify queries on the Contract Data.

Contractor to Construct the Works
The Contractor shall construct and install the Works in accordance with the Specification
and Drawings.

The Works to be completed by the Intended Completion date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion Date.

Approval by the Engineer
The Contractor shall submit Specifications and Drawings, showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the temporary
Works where required.

All drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the Employer. The Contractor is to notify the Engineer of
such discoveries and carry out the Engineer’s instructions for dealing with them.
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Possession of the Site
The Employer shall give possession of all parts of the site to the Contractor.

Access to the Site

The Contractor shall allow the engineer and any person authorized by the Engineer
access to the Site, to any place where work in connection with the contract is being
carried out or is intended to be carried out and to any place where materials or plant
are being manufactured/ fabricated /

Assembled for the works.

Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to works
which comply with the applicable law where the site is located.

The Constructor shall permit the Employer to inspect the Contractor’s accounts and

27.1.

27.2.

27.3.

27 4.

Records relating to the performance of the Contractor and to have them
audited y auditors appointed by the Employer, if so required by the Employer.
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Deleted

Deleted

B. TIMECONTROL

Programme

Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order, and
timing for all the activities in the Works along with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities .

The Contractor shall submit to the Engineer, for approval, an updated Programme at
intervals no longer than the period stated in the Contract data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
with hold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any
time. A revised Programme is to show the effect of Variations and Compensation
Events.



Extension of the Intended Completion Date

28.1. The Engineer shall extend the Intended Completion Date if a Variation is issued which
makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would

29.

30.

31.

32.

28.2.

28.3.

30.1.

31.1.

31.2.

32.1.

32.2.

cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion date within 35 days of the Contractor asking the Engineer for a decision
upon the effect of a Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the
new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the contractorfor
extension of Intended Completion Date refer to the Employer his decision. The
Employer shall in not more than 21 days communicate to the Engineer the acceptance
or otherwise of the Engineer’s decision.

Deleted

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works.

Management Meetings

Either the engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of works. The Engineer may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate is to be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the
Engineer.
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34.

35.

36.

37.

38.

33.1L.

34.1.

35.1.

35.2.

36.1.

37.1.

38.1.

38.2.

C. QUALITY CONTROL

Identifying Defects

The Engineer shall check the Contractor’s work and notify the Contractor of any defects
that are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

Tests

If the Engineer instructs the Constructor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples.

Correction of Defects

The Engineer shall give notice to the contractor of any Defects before the end of the
Defects Liability Period, which begins at completion and is defined in the Contract Data.
The defects Liability Period shall be extended for as long as defects remain to be
corrected.

Every time notice of a defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the contractor has not corrected a Defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

D. COSTCONTROL
Particulars of Works
The Particulars of Works shall contain components and nature of works to be
constructed.

Changes in the Quantities

If the final quantity of the work done differs from the quantity in the Particulars of
Works for the particular item by morethan25 percent provided the change exceeds 1% of
initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly
considering.

(@) Justification for rate adjustment as furnished by the contractor,
(b) Economics resulting from increase in quantities by way of reduced plant,
equipment, and overhead costs,

The Engineer shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the Prior approval
of the Employer.
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40.

41.

42,

38.3.

39.1.

40.1.

40.2

40.3.

40.4.

41.1.

42.1.

42.2.

42.3.

42.4.

42.5.
42.6.

If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any rate in the Particulars of Works.

Variations
All Variations shall be included in updated Programmes produced
by the Contractor.

Payments for Variations

The Contractor shall provide the Engineer with a quotation(with

Break down of unit rates) for carrying out the Variation when requested to do so by
the Engineer. The Engineer shall assess the quotation, which shall be given within
seven days of the request or within any longer period stated by the Engineer and
before the Variation is ordered.

If the work in the Variation corresponds with an item description in the Particulars
of Works and if, in the opinion of the Engineer, the quantity of work above the
limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Particulars of Works shall be used to
calculate the value of Variation. If the cost per unit of quantity changes, or if the
nature of timing of the work in the Variation does not correspond with items in the
Particulars of Works, the quotation by the contractor shall be in the form of new
rates for the relevant items of work.

If the Contractor’s quotation is unreasonable, the Engineer may order the Variation
and make a change to the Contract Price which shall be based on Engineer’s own
forecast of the effects of the variation on the Contractor’s costs.

TheContractorshallnotbeentitledtoadditionalpaymentforcostswhichcould have been
avoided by giving early warning.

Cash Flow Forecasts
When the Programme is updated, the contractor is to provide the engineer with an
updated cash flow forecast.

Payment Certificates

The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.
The Engineer shall check the Contractor’s monthly statement within 14 days and
Certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items
in the Particulars of Works completed

The value of work executed shall include the valuation of Variations.

The Engineer may exclude any item certified in a previous certificate or reduce the
Proportion of any item previously certified in any certificate in the light of later
information.
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44,

45.

46.

47.

48.

43.1.

43.2.

45.1.

46.1.

Payments

Payment should be adjusted for deduction, retention, other recoveries in terms of
contract & taxes at sources, as applicable under the law. The Employer shall pay
the contract or the amounts certified by the Engineer, as early as possible. No
claim/interest will be entertained by the department for delayed payment.

Items of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in the
Contract.
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Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that the Contractor will have to pay for the performance of this Contract.
The Employee will perform such duties in regard to the deduction of such taxes at
source as per applicable law.

Currencies

All payments shall be made in Indian Rupees.
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Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in the

Contract Data until Completion of the whole of the Works.



49.

50.

48.2.

48.3.

On Completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

On completion of the whole works, the contractor may substitute retention money with an
“on demand” Bank guarantee.

Liquidated Damages

49.1The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the

49.2.

49.3.

49.4.

Contract data for each day that the Completion Date is later than the Intended Completion
Date (for the whole of the works or the milestones as stated in the contract data). The total
amount of liquidated damages shall not exceed the amount defined in the Contract Data.
The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion date is extended after liquidated damages have been paid, the
Engineer shall correct any over payment of liquidated damages by the Contractor by
adjusting the next payment certificate.

If the Contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract Data
as Liquidated damages for such default and not as penalty for everyday or part of day
which shall elapse between relevant time for completion and the date stated in the taking
over certificate of the whole of the work on the relevant section, subject to the limit stated
in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to the
contractor. The payment or deduction of such damages shall not relieve the contractor
from his obligation to complete the works on form any other of his obligations and
liabilities under the contract.

The contractors who will not complete the allotted work within stipulated
time with desired quality & specification, the registration of the contractor will be
cancelled & action will be initiated to black-listing those contractors.

If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking — Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delaying completion of the remainders of the Works or
of that Section shall, for any period of delay after the date stated in such Taking-Over
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the whole of the
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

Bonus

50.1.1f the contractor achieves completion of the whole of the works prior to the Intended

Completion date prescribed in Contract Data the Employer shall pay to the contractor a
sum stated in Contract Data as bonus for every completed month which shall elapse
between the date of completion of all items of works as stipulated in the contract,
including variations ordered by the Engineer and the time prescribed in Clause 17.
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52.

53.

For the purpose of calculating bonus payments, the time given in the Bid for
completion of the whole of the works is fixed and unless otherwise agreed, no adjustments
of the time by reason of granting an extension of time pursuant to Clause 28 or any other
clause of these conditions will be allowed. Any period falling short of a complete month
shall be ignored for the purpose of computing the period relevant for the payment of
bonus.
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Securities

52.1. The Security deposit (including additional security for unbalanced bids) shall be provided to

the Employer no later than the date specified in the Preliminary Work Order and shall be
issued in an amount and form and by a bank or surety acceptable to the Employer, and
denominated in Indian Rupees. The Security deposit shall be valid until adate28 days from
the date of expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate of
completion.

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit Government at the time of making any payment to him for work
done under the contract to deduct a sum of 8% (eight percent) from the gross amount of
each running bill till full amount of security deposit 10% (ten percent) of agreement value
or value of work (whichever is higher) is reached. If value of work exceeds the agreement
value, security deposit (10%) will be recovered for the exceeded work.

Deleted
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95.

56.

o7.

58.

59.

Cost of Repairs

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start

55.1.

56.1.

Date and the end of the defects Correction periods shall be remedied by the Contractor at
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHINGTHECONTRACT
Completion

TheContractorshallrequesttheEngineertoissueaCertificateofCompletionofthe Works
and the Engineer will do so upon deciding that the Work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the

58.1.

58.2.

59.1.

59.2.

(@)

(b)

Contractor considers payable under the contract before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor’s account
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the Final Account
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by dates stated in the Contract Data.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the following:

the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

the Engineer instructs the Contractor to delay the progress of the Works and the instruction
is not withdrawn within 28 days;



60.

©)

(d)

)

(f)

(9)

the Employer or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer.

The Contractor does not maintain a security which is required;

the Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in the Contract data; and

if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution of a
contract to the detriment of the Borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open
competition.”

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2. above, the Engineer
shall decide whether the breach is fundamental or not.

Not withstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done less advance payments received up
to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes
due to be deducted at source as per applicable law and less the percentage to apply to the work not
completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor shall be a debt
payable to the Employer.

60.2.

If the Contract is terminated at the Employer’s convenience or because of a fundamental Breach of
Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the
cost of balance by the contractor and available at site, the reasonable cost of removal of Equipment,
arepatriationoftheContractor’spersonnelemployedsolelyontheWorks,andtheContractor’s
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62.

costs of protecting and securing the Works and less advance payments received due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

Property
61.1.All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the Employer, if the Contract is terminated because of a Contractor’s default.

Release from Performance

62.1.1f the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.

F.SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to time employed
by the Contractor on the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub-contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local authority. Salient features of
some of the major laws that are applicable to construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of Security deposit. The Employer/Engineer shall also
have right to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.



SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTSENGAGEDINBUILDINGANDOTHERCONSTRUCTIONWORK

(@) Work men Compensation Act 1923:-The Act provides for compensation in case of injury

(b)

©)

(d)

)

(f)

©

by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:-Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5years
service or more on death, the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952:The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33%. The
benefits payable under the Act are :

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker, (iii) (iii) Payment of
P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition)Act 1970:-The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and incase the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Employer, if they employ
20 or more contract labour.

MinimumWagesAct1948:-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the
employment is a scheduled employment. Construction of Buildings, Roads, Runways are
scheduled employments.

Payment of Wages Actl 936:-It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per
month or above upto Rs.3500/- per month shall be worked out by taking wages as
Rs.2500/-per month only. The Act does not apply to certain establishments. The newly
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set-up establishments are exempted for five years in certain circumstances. Some of
the State Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all
establishmentsemploying100ormoreworkmen(employmentsizereducedbysomeof  the
States and Central Government to 50). The Act provides for laying down rules
governingtheconditionsofemploymentbytheEmployeronmattersprovidedintheAct  and
get the same certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unionsofworkmenandemployers.TheTradeUnionsregisteredunderthe Acthavebeen given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulation of employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and Construction Industry.

Inter-State Migrant workmen's (Regulation of Employment & Conditions of
Service)Act 1979 :- The Act is applicable to an establishment which employs 5 or
more inter- state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state).
The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as housing, medical aid,
traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service)Act 1996 and the Cess Act of 1996:- All the establishments who
carry on any building or other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the
Government.TheEmployeroftheestablishmentisrequiredtoprovidesafetymeasures at the
Building or construction work and other welfare measures, such as Canteens, First-Aid
facilities, Ambulance, Housing accommodations for workers near the work place
etc.The Employer to whom the Act applies has to obtain a registration certificate from
the Registering Officer appointed by the Government.

Factories Act 1948 :- The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employingl0 persons
or more with aid of power or 20 or more persons without the aid of power engaged in
manufacturing process.
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CONTRACTDATA

Clause Reference
With respect
To section3
Items marked “N/A”do not apply in this contract.
L The Employer is [Cl11]
Name:
Address:
Name of Employer’s Representative
2. The Engineer is
Name of Authorized Representative:
3 Deleted
4, TheDefectsLiabilityPeriodis365daysfromthedateofcompletion. [Cl.1.1&35]
5 The Start Date shall be days for the date of issue of the Notice to [Cl.1.1]
Proceed with the work.
6. The Intended Completion Date for the whole of the Works is [Cl.1.1,17&28]
months after start of work with the following milestones:
Milestone dates: [C1.2.2&49.1]
Physical works to be completed. Period from the start date
Milestone li.e. months.
Milestone 2i.e. months
Milestone3 i.e. months
1. The Site is located at kKm..........cccoeoue.. [Cl.1.1].
8. The name and identification number of the Contract is: [Cl1.1]
9. The works consist of [Cl1.1]

The works shall, inter alia, include the
following, as specified or as directed:




10. The proportion of payments retained (retention money) shall be
9% from each bill subject to a maximum of 8% of final contract

price.

1L Amount of liquidated damages for
delay in completion of works

12, Maximum limit of liquidated damages
for delay in completion of work.

13Amount of Bonus for early
completion of whole of the works

14. Maximum limit of bonus for
early completion of work

For Whole of work

[C148]

[C1.49]

(1/2000)™" of the Initial
Contract Price, rounded
off to the nearest
Thousand, per day.

For sectional
completion(wherever
specified, in item 6 of
Contract _ Data)  (1/
200)" of initial contract
price rounded off to the
nearest thousand per
day.

10 per cent of the Initial
Contract Price rounded off
to the nearest thousand.

1 per cent of the Initial
Contract Price (part of a
month to be excluded),
rounded off to the nearest
thousand, per month.

6 per cent of the
Contract Price rounded
off to the nearest
thousand.

[C1.49]

[CI. 50]

[CI. 50]



SECTION 4
FORM OF BID




FORMOFBID

Description of the Works:

BID
To

Address

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Particulars of Works
and Addenda for the sum(s) of

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reason-
ably possible after the receipt of the Engineer's notice to commence, and to com-
plete the whole of the Works comprised in the Contract within the time stated in
the document.

3. We agree to abide by this Bid for the period of * days from the date fixed for
receiving the same, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.



Dated this day of 20.....

Signature in the capacity of
duly authorized to sign bids for and on behalf of

(in block capital sort typed) Address

Witness

Address

Occupation
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Particulars of Work

COMPONENTS:

1. Multipurpose Hall/Guest House
2. Seating Gallery

3. Seating Podium

4. Toilet

5. Fencing

6. Entrance Gate

7. Septic Tank

8. Rainwater Harvesting
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SECURITIES AND OTHER FORMS




BID SECURITY (BANKGUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "“the
Bidder") has submitted his Bid dated _[date] for the construction of
[name of Contract herein after called "the Bid"].

KNOW ALL PEOPLE by these presents that We

[name of Bank] of [name of country] having our
registered office at (herein after called “the

Bank™) are bound unto [name of Employer’s
Representative] (hereinafter

called "the Employer’s Representative") in the sum of *for which payment

well and truly to be made to the said Employer’s Representative the Bank itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

D) IfafterBidopeningtheBidderwithdrawshisbidduringtheperiodofBidvalidity
specified in the Form of Bid;

OR

) If the Bidder having been notified to the acceptance of his bid by the Employer
during the period of Bid Validity:

Fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders, if required; or

Fails or refuses to furnish the F deposit, in accordance with the Instructions to
Bidders; or

Does not accept the correction of the Bid Price pursuant to Clause27.

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to him
owing to the occurrence of one or any of the three conditions, specifying the occurred
condition or conditions.



This Guarantee will remain in force up to and including the date

** days after the deadline for submission of Bids as such deadline is
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s)to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

[Signature, name and address]

* The Bidder should insert the amount of the guarantee in words and figures denomi-
nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of
the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.



Agreement Form

Agreement

This agreement, made the day of between
(name and address of Employer) [herein after called “the

Employer] and
(name and address of contractor) hereinafter called "the Contractor” of the other part.

Where as the Employer is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter called “the Works") and the
EmployerhasacceptedtheBidbytheContractorfortheexecutionandcompletionofsuch Works
and the remedying of any defects there in, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

In this Agreement, words and expression shall have the same meanings as are
respectively assignedtothemintheconditionsofcontracthereinafterreferredtoandthey shall
be deemed to form and be read and construed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects with
the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
andcompletionoftheWorksandtheremedyingthedefectswhereinContractPrice
orsuchothersumasmaybecomepayableundertheprovisionsoftheContractatthetimes and in
the manner prescribed by the Contract.

Thefollowingdocumentsshallbedeemedtoformandbereadyandconstruedas part of this
Agreement viz.

(i) Preliminary Work Order

(i)  Final Work Order

(i) Contractor's Bid

(iv) Condition of Contract: General and Special

(v) Contract Data

(vi) Additional condition

(vii) Drawings

(viii) Particulars of works

(iX) AnyotherdocumentslistedintheContractDataasformingpartoftheContract.



In witnessed where of the parties there to have caused this Agreement to be
executed the day and year first before written.

The Common Seal of was
here unto affixed in the presence of :

Signed, Sealed and Delivered by the said

In the presence of:

Binding Signature of Employer’s Representative

Binding Signature of Contractor




UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s
Agree to abide by this bid for a period

Days for the date fixed for receiving the same and it shall be binding on us and may be accepted at any
time before the expiration of that period.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

DATE



SECTIONY

INFORMATION OF BIDDERS-ANNEXURE A

FINANCIAL BID-ANNEXURE B




ANNEXUREA

APPENDIX-1
GENERAL INFORMATION:-

All individual firms and contractor applying for pre- qualification are requested to complete the
information in this form. The nationality information to be provided for all owners or applicants who are
partnership or individually — owned firms.

1. Name of firm/Contractor :-

2. Head office address:-

Land Line-
3. Telephone:-Cell-

4. FAX:-

5. Place of incorporation/Registration:-

6. Year of incorporation/Registration:-

7. Registration Number:-

8. Organisation with which

the Applicant is Registered

Note (i)Enclose attested copy of Registration Certificate.
(if)Enclose attested copy of Photograph of the Applicant.

(Signature of contractor)



APPENDIX-2

STRUCTURE AND ORGANISATION

1. The applicant is
(@) Anindividual
(b) A proprietory firm
(c) A firm in partner-ship
(d) A Limited Company or Corporation

2. Attach the organisation Chart showing the
Structure of organization, including the
name Of the Director and position of others.

3. Number of years of experience
(@ As a Prime  Contractor
(contractor  shouldering  Major
responsibility)
(i) In own Country
(ii) other Countries (specify country)

4. For how many years has your
organization been in business of similar
work?

5. Has any work been withdrawn from
your (If yes, give details and reason
thereof).

6. Have you ever left the work awarded to you incomplete?
(If so, give name of Project and reason for not completing work)

7. Have you sublet any work at anytime?
(If yes, specify the work and extend of sub letting).

Note: Enclose certified copy
of constitution of your firm.

(Signature of contractor)



APPENDIX-3

GENERAL EXPERIENCE

Name of applicant:-.........ccoceoveiiiviiiiiiiiee s

clients for each year, for work in progress or completed.

All applicants& individual firms are requested to complete the application of this form. The
information supplied should be Annual Turn Over of the applicant in terms of the accounts billed to

Annual Turn-over(Construction work only)

EI. Year Completed works (Rupees) Works in progress (Rupees)
0

1 2021-22

2 2022-23

3. 2023-24

4 2024-25

5 2025-26

Note: Supporting papers, such as audited reports, balance sheets, income tax returns, certificates from
the Executive Engineers, shall be enclose.

(Signature of contractor)



DETAILSOFEXPERIENCEINCONSTRUCTION

(Details of works during last Five Years)

APPENDIX-4

Name of Work

Name of
employer
and address

Nature
of work

Tender
Value

Time of
completio
n as per
agreement

Dt.of
award

Dt. of
comple
tion

Reasons
for delay, if
any.

(Signature of contractor)

Note: 1. It is mandatory that the Completion Certificate issued by the employing Agency should be

enclosed

2. Additional Sheets may been closed if necessary.



APPENDIX-5

SUMMARYSHEET:CURRENT CONTRACT COMMITMENTS/
EXISTING COMMITMENT/ WORKS IN PROGRESS

Name of applicanti-........ccooeeveiiiiiiie e,

Applicants should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

SI | Name of Contract | Name of Client | Tender | Stipulated Value of | Expected
No. Value date of Outstanding | date for
completion work completion

(Signature of contractor)



APPENDIX-6

PERSONNEL IN THE EMPLOYMENT OF THE TENDERER

Sl. | Personne | Minimum Minimum Name Qualification | Experience
No I Qualificatio | Requirement

. n required (numbers)
1. Project B.E.Civil
Manager | +5 years. 1
Exp. Or
Dip.civil+
10 years
Exp.
2. Site B.E.Civil+
Engineer | 3yearsExp. 1
Or Dip.
Civil + 5
yearsExp.

Notes:

1. Undertaking from the technical personnel to be enclosed.
2. Attested photograph of technical personnel to be enclosed.
3. Educational qualification certificates of technical personnel to been closed.

(Signature of contractor)



APPENDIX-=7

FINANCIALSTATEMENT:-

(To be given separately for each partner joint/\VVenture/Consortium).
1. Name of firm
2. Capital:
a) Authorised:
b) Issued and paid up:
3. Attachauditedbalancesheetsandprofitandlossstatementforthepastthreeyears.
4. Financial Position:-
(Exact amount in Rupees to be stated).
a) Cash:
b) Current Assets:
c) Current Liabilities:
d) Working Capital:
e) Net Worth:
5. Total Liabilities:
a) Current ratio: Current Assets to current liabilities

b) Acid test ratio: Cash, temporary investment held in lieu of cash and current received to
current liabilities.

c) Total liability to network:



APPENDIX-7 (Continued)

6. Annual value of construction works, undertaken for each of the last five years and
projected for current years :-

Year Current One year | Two years | Three years | Four years | Five years
before before before before before
Home
Abroad

7. Net Profit before Tax:
(@) Current period:
(b) During the last financial year:

(c) During each of the four previous
financial year:

The profit and loss statements have been certified through by:

8. Applicant’s financial arrangements for the proposed works (Exact amount in Rupees to
be mentioned):
(@) Own Resource ‘Rs.
(b) Bank Credits ‘Rs.
(c) Others (Specify) Rs.

9. Certificate of financial soundness from Bankers of applicants together with their
full addresses:

10. Approximate value of work in hand:-Rs.

11.Value of anticipated orders for next financial year:-
Home

Abroad

(Signature of contractor)




APPENDIX-8
LITIGATION

LITIGATIONHISTORY:

Name of applicant:-.........ccovviiiiiie e

Applicants, should provide information in any history of litigation or arbitration resulting from
contracts executed or currently under execution (Clause 27).

Year Award for or Name of Client, causea | Dispute amount | Actual awarded
against the litigation and matter in | (current value in amount in
applicant dispute Indian Rs.) Indian Rs.

(Signature of contractor)



APPENDIX-8(Continued)

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/ EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY TENDERER.

1. (a)Does the Applicant or its constituent
partners have a consistent history of
Litigation awarded against him? ....YES/NO
(b)If yes, give details :
2. (a)Has any work awarded to the Applicant
been subsequently withdrawn by any
Agency in India. ....YES/NO
(@) If yes, give details.

3. (a)Has the Applicant or any of its constituent
Partners abandoned any contract work in India. ....YES/NO

(b)If Yes, give details.

4. (a)Has the Applicant or any of its constituent partners
Been declared bankrupt during the last 5 years. ....YES/NO

(b) If yes, give details, including present status.

Note: If any information in his

schedule is found to be incorrect or concealed,
Pre qualification application will be summarily rejected.

(Signature of contractor)



APPENDIX-9

PLANTS AND EQUIPMENTS TO BE DEPLOYED BY THE APPLICANT FOR USE INTHE

WORK.

Sl. Type of equipments Nos. Available Owned | *Other than
No. C col. no. C

1 Concrete Mixer

2 Concrete Vibrators

3 Dewatering Pumps

4 | Tippers

5 Road Rollers(8-10T)

Tandem Rollers
6 Water Tanker
7 Excavator

Note: Necessary supporting documents
of the above machineries should been closed.

(Signature of contractor)



Appendix10

Forest Royalty on minor minerals:-

(i) Sand@Rs.110.00 (Rupees Ninety)only percu.m
(i) Stone gravel @Rs.240.00 (Rupees Two Hundred and Forty)only per cu.m.

(ili)  Square stones @ Rs.280.00 (RupeesTwo Hundred and Eighty)only percu.m.

(iv)  Clay and earth@Rs.100.00(Rupees One Hundred)only per cu.m.

GST and Income Tax as applicable will be levied over the above rates.
MMMRF and DMF as applicable will be levied over the above rates.

However, recovery of Forest Royalty will be exempted from those Contractors who can show
that they have already paid the royalty at the time of purchase from the dealers/quarry owners and on
such proof, no deduction shall be made.



POWEROFATTORNEY

Known all men by these presents, we (name and address of the registered office) do
here by constitute, appoint and authorize Mr./Ms. (name and address of
residence) who is presently employed with us and holding the position of as our

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection
with or incidental to our Tender for the Development of above titled Project

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts deeds and things done by our aforesaid attorney shall and shall
always be deemed to have been done by us.

Signature of the Attorney Executant

Attested
Witness: Executant
Notes:

1. To be executed by the sole Bidder

2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and when it is so required
the same should be under common seal affixed in accordance with the required procedure.

3. Also, where required, the executants(s) should submit for verification the extract of the charter
documents and documents such as a resolution / power of attorney in favour of the Person executing this
Power of Attorney for the delegation of power hereunder on behalf of the Bid.

4. In case the Tenderis signed by an authorised Director of the Bidder, a certified copy of the appropriate
resolution / document conveying such authority may be enclosed in lieu of the Power of Attorney.



ANTI-COLLUSIONCERTIFICATE
We hereby certify and confirm that in the preparation and submission of this Bid, we have not acted in
concert or in collusion with any other Bidder or other person(s) and also not done any act, deed or thing

which is or could be regarded as anti-competitive, restrictive or monopolistic trade practice.

We further confirm that we have not offered nor will offer any illegal gratification in cash or kind to any
person or agency in connection with the instant Bid.

Dated this Day of ,20....

Name of the Bidder

Signature of the Authorized Person

Name of the Authorized Pers



SAMPLEFORMATFOREVIDENCEOFACCESSTOOR AVAILABILITY
OF CREDIT FACILITIES

(Clause 4.2(i)OF ITB)

BANKCERTIFICATE

This is to certify that M/s. is a reputed
Company with a good financial standing.

If the contract for the work, namely is awarded
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to

meet their working capital requirements for executing the above contract during the contact
period.

(Signature)

Name of Bank
Senior Bank Manager
Address of the Bank



AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the
required attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/S
have abandoned any work of Tourism
Department, Meghalaya or any contract awarded to us for such work have been rescinded,
during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department to
verify this statement or regarding my (our) competence and general reputation.

The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

(Signed by an authorized Officer of the Firm)

Title of officer

Name of Firm

DATE



ANNEXURE-B

(FINANCIALBID)
(to be submitted in sealed COVER B)

I am/we are agreeable to execute the work “Construction/Development of Shad Sajer Ground,
Raid Nongpoh, Ri Bhoi District ”AT PAR/ PERCENT ABOVE the
Schedule of Rates Meghalaya PWD (Buildings) SOR 2021-2022.

Witness:

Signature (Signature of Contractor)
Name and Address:
Name........ccvviiiereens (in block letters)

Registration No.

Note:-1.Delete what is not applicable with dated signature
2.Rate to be given in figures as well as in words



