
 
 
 
 
 
 

 
 
 
 

NAME OF WORK:“Construction/Development of 
Wartoh Peak (LumKnia) Viewpoint, Nongpoh, Ri 
Bhoi District” 
 

Amount: ₹ Rs.1,26,55,070/- 

(Rupees One Crore Twenty Six Lakhs Fifty Five   
 Thousand Seventy) only 

 
 

 
 LOCATION: “Nongpoh, RiBhoi District ” 

 
 
 
 
 

 
Directorate of Tourism, 
3rd Secretariat Nokrek Building 
Email:technical.tourism@gmail.com 
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Government of Meghalaya 
Directorate of Tourism 

 
 M/D-Tour/Tech/46/2026/3      Dated Shillong the 5th June, 2026 
 
 

PERIOD OF SALE OF BIDDING DOCUMENT : FROM 17th June2026 
TO 6th July 2026 

 
LAST DATE AND TIME FOR RECEIPTOF BIDS : 6th July 2026 till 1:30 PM  

* TIME AND DATE OF OPENING TECHNICALBIDS : 6th July 2026  at 3:30PM 
 
* TIME AND DATE OF OPENING FINANCIALBIDS :            TO BE ANNOUNCED 

 
PLACEOFOPENINGOFBIDS : Directorate of Tourism, Shillong 

 
OFFICER INVITING BIDS :  Director of Tourism, 

Government of Meghalaya. 
 

COSTOFTENDERPAPERS:- ₹1000/-(Rupees One Thousand)only, payment to be made online via the 
  given portal (https://megepayment.gov.in/) 
 
TIME OF COMPLETION:- 18(Eighteen ) months from the date of issue of Final 

Work Order. 
 

NAMEOFCONTRACTOR: 
 

(in block letters) 
 

ADDRESS: 
(in block letters) 

 
 

REGISTRATIONNO:- 
 
 

(SIGNATUREOFCONTRACTOR) 
 

 
 

Signature with seal of 
 Officer attesting Contractor’s signature. 
(Note:-Signature of Contractor to be attested by any Gazetted Officer). 



 
 
 
 
 
 
 
 

 
INVITATION FOR BID 

(IFB) 



GOVERNMENTOFMEGHALAYA 
DIRECTORATE OF TOURISM 

INVITATION FOR BIDS (IFB) 
 

M/D-Tour/Tech/46/2026/3     Dated Shillong the 5th June, 2026 

 
SHORT NOTICE INVITING TENDER 

Sealed tenders subsequently to be drawn up in M.P.W.D. F-2 form of tender agreement duly affixed with a non-
refundable court fee stamp of Rs 2000.00 (Rupees Two Thousand Hundred) only, are hereby invited in 2 (two) 
cover bid systems i.e. Technical and Financial Bid by the undersigned on behalf of the Governor of Meghalaya 
from Registered Class-I contractors from PWD, PHE & other Departments that have full Engineering wing for 
under mentioned work and will be received in the office of the undersigned upto1.30 P.M of6thJuly 2026.The 
tenders will be opened on the same day at 3:30 P.M in presence of the tenderers or their authorized 
representatives who so desire to witness the opening of the bids. If the date of receiving of tenders happens to 
be a holiday, the next working day will be considered as the date of receiving and opening of tenders. 
Detailed tender papers may be obtained by downloading the document from the www.meghalayatourism.in 
from 17thJune 2026 to 6th July 2026 and the payment for tender fee have to be made online via the given portal for 
payment i.e(https://megepayment.gov.in/) 

 
1 Name of Work : “Construction/Development of Wartoh Peak (LumKnia) 

Viewpoint,  Nongpoh, RiBhoi District 

2 Approximate Value of work ₹ Rs.1,26,55,070/- 
(Rupees One Crore Twenty Six Lakhs Fifty Five Thousand Seventy) 

only 

3 Bid Security ₹2,53,100/- (Rupees Two Lakhs Fifty Three Thousand One 
Hundred)only, in form of Demand Draft pledged to Director of 
Tourism, Shillong. To be submitted by a successful bidder after the 
award of work. 

4 Cost of Tender Document ₹1000/-(Rupees One Thousand )only, payment to be made online 
via the given portal  

5 Nature of works: Civil Works (Cafeteria, Public Toilet, ticket counter etc)  
Services (Plumbing & Sanitary Fittings , Internal Electrification)  
Site Development. 

6 Time of completion:           18 months 

7 Rates:  Rates are to be quoted on flat percentage basis, for the Scheduled 
Items. 

*Rates for works are adopted from Meghalaya P.W.D(Buildings) SOR 
2021-2022 

 
 

S/d 
Director of Tourism 
Meghalaya, Shillong 



 
 
 
 
 
 

 
SECTION 1 

INSTRUCTIONS TO BIDDERS 
(ITB) 



Section1: Instructions to Bidders 

Table of Clauses  
  
 A. 

1. 
General 
Scope of Bid 

 D. 
19. 

Submission of Bids 
Sealing and Marking of Bids 

 

 2. Source of Funds  20. Deadline for Submission of Bids  
 3. Eligible Bidders  21. Late Bids  
 4. Qualification of the Bidder  22. Modification and Withdrawal of Bids  
 5. One Bid per Bidder     
 6. Cost of Bidding     
 7. Site Visit     

 B. 
8. 

Bidding Documents 
Content of Bidding 

 E. 
23. 

Bid Opening and Evaluation 
Bid Opening 

 

  Documents  24. Process to be Confidential  

 
9. Clarification of Bidding 

Documents 

 
25. Clarification of Financial Bids 

 

10. Amendment of Bidding documents  26.Examination of Bids and Determination 
         Responsiveness 

11. Amendment of Bidding 27. Correction of Errors  
Documents  28. Deleted  

29. Evaluation and Comparison of Financial Bids 
C. Preparation of Bids F. Award of Contract 
12. Language of Bid  31. Award Criteria 
13. Documents Comprising  32. Employer’s right to Accept any Bid 

The Bid and to reject any or 
 

13.Bid Prices all Bids  33. Notification of Award and 

14.Currencies of Bid and 
Payment 

 
 

 

 Signing of Agreement 



15. Bid Validity  34.Security deposit 
16. Bid Security  35.AdvancePaymentandSecurity 
17. Alternative Proposals by Bidders  36.Deleted 
18. Format and Signing of Bid  37.CorruptofFraudulent Practices 

 
A. GENERAL 

 
1. Scope of Bid 
1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as 

defined in these documents and referred to as “the works”) detailed in the table given in 
IFB. The bidders may submit bids for any or all of the works detailed in the table given in 
IFB. 

1.2. In Turn Key projects, indicative cost of the project will be given and bidders have to 
submit their bid amount with regard to survey, investigation, collection of design data, 
design and drawing, preparation of detail project report and approval of the above from 
competent authorities (State Government) for the entire projects and construction of the 
project according to approved design and drawing of Head works and Distribution system 
(Complete Project). 

1.3. The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3. Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 
The expenditure on this project will be met from the budget of Govt.ofMeghalaya 

3. Eligible Bidders 
3.1 This invitation for Bids is open to all bidders. 
3.2 All bidders shall provide in Section 8, Forms of Bid and Section 8 Qualification 

Information, a statement that the Bidder is neither associated, nor has been associated, 
directly or indirectly, with the Consultant or any other entity that has prepared the design, 
specifications and other documents for the Project or being proposed as Project Manager 
for the Contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its affiliates, shall not 
be eligible to bid. 

4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 8, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. The proposed methodology should include programme of construction 
backed with equipment planning and deployment duly supported with broad calculations 
andqualityassuranceproceduresproposedtobeadoptedjustifyingtheircapabilityof 



Execution and completion of work as per technical specifications, within stipulated period 
of completion. 

4.2 * In the event that Pre-qualification of potential bidders has been undertaken, only bids from 
pre-qualified bidders will be considered for award of Contract. These qualified bidders 
should submit with their bids any information updating their original prequalification 
applications or alternatively, confirm in their bids that the originally submitted 
prequalification information remains essentially correct as of date of bid submission. The 
update or confirmation should be provided in section 8. A copy of the original 
prequalification application and the letter of prequalification should also be furnished. 
With the updated information, the bidder must continue to be qualified in accordance with 
the criteria laid down in the prequalification document. All bidders shall also furnish the 
following information in Section 8. 

 

 
*Delete,ifpost-qualificationistobecarriedout. 

 
(i) Evidence of access to or availability of credit facilities (minimum 10% or estimated cost) 

certified by the bankers. 
(ii) Undertaking that bidder would be able to invest a minimum of cost up to25%ofthe 

contract value of work, during implementation of contract. 
(iii) Proposals, if any, for sub-contracting of elements of work, costingmorethan10%ofthebid 

amount. 
(iv) Power of attorney. 

 
4.3 * If the Employer has not undertaken prequalification of potential bidders, all bidders shall 

include the following information and documents with their bids in Section 8: 
 

(a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to 
commit the Bidder; 

 
(b) Total monetary value of construction work performed for each of the last five years. 

 
(c) experience in works of a similar nature and size for each of the last five years, and details 

of works underway or contractually committed; and clients who may be contacted for 
further information on these contracts; 

(d) major items of construction equipment proposed to carry out the Contract; 
 

(e) qualifications and experience of key site management and technical personal proposed for 
Contract; 

 
(f)  reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past five years; 
 

(g) Evidence of access to line(s)of credit and availability of other financial resources facilities 
(10% of contract value), certified by the Bankers (not more than 3 months old) 



(h) Undertaking that the bidder will be able to invest a minimum cash up to25% of contract 
value of work, during implementation of work. 

 
(i) Authority to seek references from the Bidder’s bankers; 

 
(j) Information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned, and disputed amount; 
 

*Delete,ifpre-qualificationistobecarriedout. 
 
 

(k) proposals for subcontracting components of the works amounting to more than 10 percent 
of the Bid Price (for each, the qualifications and experience of the identified sub-
contractor in the relevant field should be annexed); and 

(l) the proposed methodology and programme of construction, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted, justifying their capability of execution and completion of the work 
as per technical specifications within the stipulated period of completion as per milestones 
(for all contracts over Rs. 2.50 Crore). 

4.4 Bids from Joint ventures are not acceptable. 
*Or 

Bidsfrompre-qualifiedfirmsorpre-qualifiedjoint-venturesonlywillbe acceptable** 
4.4.1 Joint Venture partners would be limited to two(including the lead partner) 

4.4.2 One of the partners, who is responsible for performing a key in contract (lead partner of 
the JV) management or is executing a major component of the proposed contract, shall 
be nominated as being incharge during Bidding periods and in the event of successful 
Bid, during contract execution. The partner in charge shall be authorized to in cur 
liabilities and receive instructions for and on behalf of the partner(s) of the Joint 
Venture. This authorization shall be evidenced by submitting a power of attorney signed 
by legally authorized signatories of all partners. 

4.4.3 All the partners of Joint Ventures shall be, jointly and separately liable, during the 
Bidding process and for the execution of the contract in accordance with the contract 
terms, and a statement of this affect shall be included in the authorization. The Bid shall 
be signed so as to legally bind all the partners, jointly and severally. 

Bid security as required, will be furnished by the lead partner and Joint Venture partner(s) 
out of their accounts in proportion to their participation in Joint Venture. 

4.4.4. Qualifying criteria for Joint Venture 

Joint Venture must comply with the following requirements: - 

(a) The Joint Venture must satisfy collectively the criteria for this purpose the following data 
of each member of the Joint Venture may be added together to meet 



The collective qualifying criteria. 

(i) Annual Turnover (Cl.4.5(A)(a)of ITB) 

(ii) Particular Construction Experience.(Cl.4.5(A)(b)of ITB) 

(iii) Personal Capabilities.(Annexure II) 

(iv) Equipment Capabilities.(Annexure I) 

(v) Financial Capabilities[Cl.4.3(g)&Cl.4.3(h)of ITB] 
 

_ 
*TobedeletedforprojectscostingRs20Croresor more 

**TobedeletedforprojectscostinglessthanRs50Crores 

(b) The Lead partner shall meet the following qualifying criteria in proportion to the 
partnershipinJVbutnotlessthan50%. 

(i) Annual Turnover.(Cl.4.5(A)(a)of ITB) 

(ii) Particular Construction Experience.(Cl.4.5(A)(b)of ITB) 

(iii) Financial Capabilities.[Cl.4.3(g)&4.3(h)of ITB] 

(c) Other partner shall meet the following qualifying criteria in proportion to the partnership in 
JV but not less than 25%.(Note: Combination of both shall meet the minimum qualifying 
criteria) 

(i) Annual Turnover.(Cl.4.5(A)(a)of ITB) 

(ii) Particular Construction Experience.(Cl.4.5(A)(b)of ITB) 

(iii) Financial Capabilities.[Cl.4.3(g)&4.3(h)of ITB] 

4.4.5  A copy of the Joint Venture Agreement (JVA) entered into the between the partner 
shall be submitted with the application. Alternatively, a letter of Intent to execute a JVA in 
the event of successful Bid shall be signed by all partner(s) and submitted with the 
application together with a copy of the proposed agreement. The JVA shall include among 
other things a Joint Venture’s objectives and proposed management structure, the 
contribution of each partner to the Joint Venture operation, the commitment of the partner 
to Joint Venture in the event of the default or withdrawal of any partner an arrangement 
for providing the required in dimities: 

(i) Stepping in to the shoes of the existing partner(s) of JV with all liabilities of the existing 
partners from the beginning of the contract. 

(ii) With the prior approval of the employer. 

(iii) Not with standing demarcation or allotment of work between two JV partner(s), JV shall 
be liable for non-performance of the whole contract irrespective of their demarcation or 
shared of work. 

Incase of successful Bid being accepted by employer the payments under the contract will 
only be made to the JV not to the individual partner(s). 



4.4.6  Joint Venture Agreement shall contain a Clause to the effect that their shall be a separate 
JV Bank Account (distinct from the Bank Account of the individual partners) to which the 
individual partner shall contribute their share/or working capital. 

Joint Venture Agreement shall also contain a Clause to the effect that the financial 
obligations of the JV shall be discharged through the said JV Bank Account only and also 
all the payments received or paid by the employer by the JV shall be through that Account 
alone. 

4.5 (A) To qualify for award of the contract, each bidder in its name should have in the 
last five years as referred to in Appendix. 

(a) Achieved a minimum annual turnover (in all classes of civil engineering construction 
works only) amount indicated in Appendix in any one year. (usually not less than one & 
half times the estimated cost of the project may be kept. However, for Turn-key & other 
projects where completion period is two years or more, the annual turnover may be kept as 
per the requirement up to 1.50 x Estimated cost / years of completion of project). 

(b) Satisfactorily completed (not less than 90% of contract value),as a prime contractor (or as 
a nominated subcontractor, where the subcontract involved execution of all main items of 
work described in the bid document, provided further that all other qualification criteria 
are satisfied) atleast one similar work of value not less than amount indicated in Appendix 
(usually not less than 40%of estimated value of contract of last five years); 

(c) Executed in any one year, the minimum quantities of the following items of work as 
indicated in Appendix. 
- Cement concrete(including RCC and PSC) .............................. cum 
- Earthwork in both excavation and embankment 

(combined quantities) ................................................................. cum 
- ………………………………….. .............................................. cum 
- ………………………………….. .............................................. Cum 
(usually 50% of estimated quantity. However, for Turn-key & other projects where 
completion period is two years or more as per the requirement may be kept as Estimated 
quantity / years of completion of project.) 

*(d) The contractor or his identified sub-contractor should possess required valid electrical 
license for executing the building electrification works and should have executed similar 
electrical works for a minimum amount as indicated in Appendix in any one year. 

4.5. B. Each bidder should further demonstrate 

(a) availability (either owned or leased or by procurement against mobilization advances) of 
the following key and critical equipment for this work: 

NOTE:(To be indicated for bids valued over Rs. 2.50 Crore) Based on the studies, carried out 
by the Engineer the minimum suggested Major equipment to attain the completion of 
works in accordance with the prescribed construction schedule are shown in the 
Annexure-I 



The bidders should, however, undertake their own studies and furnish with their bid, 
a detailed construction planning and methodology supported with layout and necessary 
drawings and calculations (detailed)as stated in clause4.3(C)above to allow the employer 
to review their proposals. The numbers, types and capacities of each plant/equipment shall 
be shown in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

(b) Availability for this work of personnel with adequate experience as required; as per 
Annexure-II. 

(c) Liquid assts and/or availability of credit facilities of no less than amount indicated in 
Appendix (credit lines/letter of credit/certificates from Banks for meeting the funds 
requirements etc.-usually the equivalent of the estimated cash flow for 3months in peak 
construction period.) 

C.To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

 
 

*Delete,ifnotapplicable. 
4.6. Sub-contractors’ experience and resources shall not be taken into account in determining 

the bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A) 
above. 

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity is more than the total bid value. The available bid capacity will be 
calculated as under: 

 
Assessed Available Bid capacity=(A*N*2-B) 
where 

A=Maximum value of civil engineering works executed in any one year during the last five 
years (updated to the price level of the year indicated in Appendix) taking into account the 
completed as well as works in progress. 

N=Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited. 

B= Value (updated to the price level of the year indicated in Appendix) of existing 
commitments and on-going works to be completed during the next .................. years(period 
Of completion of the works for which bids are invited) 

Note: The statements showing the value of existing commitments and on-going works as well 
as the stipulate period of completion remaining for each of the works listed should be 



Countersigned by the engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

- made misleading or false representations in the forms, statements and attachments in proof 
of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.;and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high 
bid prices and could not furnish rational justification to the employer. 

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the Bidder’s 
participation to be disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 
the Site of Works and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for construction of the Works. The costs 
of visiting the Site shall be at the Bidder’s own expense. 

B. BIDDINGDOCUMENTS 

8. Content of Bidding Documents 
8.1. The set of bidding documents comprises the documents listed below and addenda issued 

in accordance with Clause 10: 
 

Section Particulars 
 Invitation for Bids 

1 Instruction to Bidders 
2 Conditions of contract 
3 Contract Data 
4 Form of bid 
5 Securities and other forms 
6 Particulars of Works 
7 Information of Bidders Annexure A & Sample Bank 

Certificates & Annexure-B “Financial Bid” 



8.2. The details are to be downloaded from Meghalaya tourism website. 
 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause26 here of, bids which 
are not substantially responsive to the requirements of the Bid Documents shall be 
rejected. 

 
9. Classification of Bidding Documents 

9.1.A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at 
the Employer’s address indicated in the invitation to bid. The Employer will respond to 
any request for clarification which he received earlier than15 days prior to the deadline for 
submission of bids. Copies of the Employer’s response will be forwarded to all purchasers 
of the bidding documents, including a description of the enquiry but without identifying its 
source. 

 
9.2 Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will 

take place at the address, venue, time and date as indicated in appendix. 
 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
9.2.3The bidder is requested to submit any questions in writing or by cable to reach the 

Employer not later than one week before the meeting. 
 

9.2.4. Minutes of the meeting, including the text of the questions raised (without identifying 
the source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the bidding documents. Any modification of the bidding documents 
listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5. Non-attendance at the pre-bid meeting will not be a clause for disqualification of a 
bidder. 

10. Amendment of Bidding Documents 

10.1. Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledged receipt of each addendum in writing or by cable 
to the Employer. The Employer will assume no responsibility for postal delays. 



10.3. To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bids, the Employer may, at his discretion, extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

 
C. PREPARATIONOFBIDS 

 
11. Language of the Bid 
11.1. All documents relating to the bid shall be in the English language. 
12. PROCEDURE FOR SUBMITTING TENDERS 

The tender shall be submitted in the following sealed cover. 
Sealed ‘Cover A’ :- This should contain the Technical Bid. The tender documents and 
accompanimentsshallconsistofthefollowinginasealedcover‘A’whichshallbesuper- scribed 
“COVER A”. 
List of documents to be attached with the Technical Bid (Cover A) 

Sl No Qualifying Criteria 

1 Tender fee: to be made online via the given portal (https://megepayment.gov.in/) 
2 2% (two percent) EMD to be submitted after the award of work.  
3 A non-refundable Court Fee Stamp of Rs. 2,000.00 (Rupees Two Thousand) only 
4 Registration: Registered Class-I contractors from PWD, PHE & other Departments that 

have full Engineering wing 
5 GST No 
6 Labour License 

7 PAN No 

8 EPFO/MBOCW or other similar document 

9 Professional Tax clearance certificate 

10 Caste Certificate for Tribal / Trading License in case of Non Tribal:  Furnishing of Trading 
license by Non-tribal from the Concerned Autonomous District Council in Meghalaya, is 
subjected to the provisions made vide DCA’s letter No: DCA.36/91/323 Dt. 24th June 
2015.   

11 Technical personnel (supported with undertaking, photograph and educational qualification 
certificate) 

12 Plants & Machineries in possession of the contractors 
13 BANK CERTIFICATE: The contractor should have a working capital of the amount of 

10% of the Tender value (TV) of the package duly certified by any bank registered with 
RBI. 

14 ANNUAL TURNOVER: Average annual turnover for the last Five years should not be 
less than 40% of the Tender value (TV) of the package as per the audited balance sheet. 

15 PAST EXPERIENCE: Work of similar nature of value equal to or more than (40% of the 
Work Value) i.e ₹ 50,62,028/- 

 
Sealed cover ‘B’ :-It should contain the Financial Bid. The rate for execution of work shall be filled 
up in ‘ANNEXURE – B’ and detached from the Detailed Tender document and shall be submitted 
in a separate sealed cover super scribed “COVER B (RATES)”. 



13. Bid Prices 

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1. based on the 
priced Bill of Quantities submitted by the Bidder. 

13.2. The bidder shall fill in rates and prices and line item total (both in figures and words) for 
all items of the Works described in the Bill of Quantities along with total bid price (both 
in figures and words). Items for which no rate or price is entered by the bidder will not 
be paid for by the Employer when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities. Corrections, if any, shall be made by crossing 
out, initialing, dating and rewriting. 

13.3. All duties, taxes, and other levels payable by the contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by the 
Bidder. 

13.4. *The rates and prices quoted by the bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account (For contracts up to 12 months 
period). OR 

13.4.* The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 of the 
Conditions of Contract (For contracts more than 12 months period). 

14. Currencies of Bid and Payment 

14.1.The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payment shall be made in Indian Rupees. 

 
 

 
 

*Choose one and delete the other 
 
 
 

15. Bid Validity 

15.1. Bids shall remain valid for a period not less than 120 days after the dead line date forbid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive. In case of discrepancy in bid validity period between 
that given in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted 
by the bidder, the latter shall be deemed to stand corrected in accordance with the 
former and the bidder has to provide for any additional security that is required. 

 
 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable. A 
bidder may refuse the request without for feiting his bid security. A bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his bid security for a period of the extension, and in compliance 
with Clause 16 in all respects. 



15.3. Deleted 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above 
correction. 

16. Bid Security 
 
 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security (one percent of the bid value) 
in the amount as shown in column 4 of the table of IFB for this particular work. This bid 
security shall be in favour of Employer as named in Appendix and may be in one of the 
following forms: 

a. Receipt in challan of cash deposit in the Govt. Treasury in Meghalaya. 

b. Deposit-at-call receipt from any scheduled Indian bank from any of the branches of SBI/ 
Nationalised / Scheduled Bank situated within the state of Meghalaya approved by the 
Reserve bank of India. 

c. Indian Post Office/National Savings Certificates duly endorsed by the competent postal 
authority in India. 

d. Bank Guarantee from any scheduled Indian Bank from any of the branches of SBI/ 
Nationalised / Scheduled Bank situated within the state of Meghalaya in the format 
given in Section 8. 

e. Fixed deposit receipt, a certified cheque or an irrevocable letter of credit, issued by any 
scheduled Indian Bank approved by the Reserve Bank of India. 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the 
bid shall be valid for 45 days beyond the validity of the bid. 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 
16.4. The Bid security of unsuccessful bidders will be returned within 28 days of the end 

validity period specified in sub-Clause 15.1. 

16.5. The Bid security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Security deposit. 

16.6. The Bid security may be forfeited 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause27; or 

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the required Security deposit. 

17. Alternative proposals by Bidders 



17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or time 
for completion), basic technical design as indicated in the drawing and specifications. 
Conditional offer or alternative offers will not be considered further in the process of 
tender evaluation. 

18. Format and Signing of Bid 

18.1 The bidder shall prepare one original and one copy of the documents comprising the bid 
as described in Clause 12 of these Instructions to Bidders, bound, with the volume 
containing the “Technical Bid” and “Financial bid” in separate parts and clearly marked 
“TECHNICAL BID” and “FINANCIAL BID” as appropriate. In the event of 
discrepancy between them, the original shall prevail. 

18.2.The original and copy of the Bid shall be typed or written in indelible ink and shall be 
signed by a person or persons duly authorizes to sign on behalf of the Bidder, pursuant 
to Sub-Clauses 4.3. All pages of the bid where entries or amendments have been made 
shall be initialed by the person or persons signing the bid. 

18.3The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which 
case such corrections shall be initialed by the persons signing the bid. 

 
D. SUBMISSION OF BIDS 

19. Sealing and Marking of   Bids 

19.1. The Bidder shall seal the original and copy of the Bid in separate envelopes, duly 
marking the envelopes as “TECHNICAL BID” and “FINANCIAL BID”. These two 
envelopes (called as inner envelopes) shall then be put inside one outer envelope. 

- Technical Bid: to be opened on 6th July 2026. 
Financial Bid: Not to be opened except with the approval of Evaluation 
Committee. The contents of Technical and financial Bids will be as specified in 
clause 12.1 

 
 

19.2. The inner, outer, and separate envelopes containing Technical and Financial Bids shall 
(a) Bead dressed to the Employer at the address given in Appendix 
(b) Bear the identification as indicated in Appendix. 

 
19.3. In addition to the identification required in sub-Clauses 19.1 and 19.2, each of the 

envelopes shall indicate the name and address of the bidder to enable the bid to be 
returned unopened in case it is declared late, pursuant to Clause 21, or the Evaluation 
Committee declares the bid as non responsive pursuant to Clause 23. 

 
19.4If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 
20.1. Complete Bids (including Technical and Financial)must be received by the Employer at 

the address specified above not later than the date indicated in appendix. In the event of 



the specified date for the submission of bids declared a holiday for the Employer, the 
Bids will be received up to the appointed time on the next working day. 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the employer 
and the bidders previously subject to the original deadline will then be subject to the 
new deadline. 

21. Late Bids 
21.1. Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 

returned to the bidder. 
22. Modification and Withdrawal of Bids 
22.1. Bidders may modify or withdraw their bids by giving notice in writing before the 

deadline prescribed in Clause 20 or pursuant to Clause 23. 
22.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with clause 18 & 19, with the outer and inner envelopes 
additionally marked “MODIFICATION” or “WITHDRAWAL”, as appropriate. 

22.3. No bid may be modified after the deadline for submission of Bids except in pursuance 
of Clause 23. 

22.4. Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to clause15.2 may result in the forfeiture of the Bid security pursuant 
to Clause 16. 

 
E. BIDOPENINGANDEVALUATION 

23. Bid Opening 
23.1 The Employer will open all the Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at time, date and the place specified in Appendix 
in the manner specified in Clause 20 and 23.3. In the event of the specified date of Bid 
opening being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 

23.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which 
an acceptable notice of withdrawal has been submitted pursuant to clause 22 shall not be 
opened. 

23.3 The envelope containing “Technical bid” shall be opened. The amount, form and 
validity of the bid security furnished with each bid will be announced. If the bid security 
furnished does not conform to the amount and validity period as specified in the 
Invitation for Bid (ref. Column 4 and paragraph 3), and has not been furnished in the 
form specified in Clause16, the remaining technical bid and the sealed financial bid will 
be returned to the bidder. 

23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied 
with valid security will be taken up for evaluation with respect to the Qualification 
Information and other information furnished in Part I of the bid pursuant to clause 12.1. 



(ii) After receipt of confirmation of the bid security, the bidder will be asked in writing 
(usually within 10 days of opening of the Technical Bid) to clarify or modify his 
technical bid, if necessary, with respect to any rectifiable defects. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter, 
which will also indicate the date, time and venue of opening of the Financial Bid 
(usually on the 21st day of opening of the Technical bid) 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications the 
Evaluation Committee will finalize the list of responsive bidders whose financial bids 
are eligible for consideration. 

23.5. If, as a consequence of the modifications carried out by the bidder in response to sub- 
clause 23.4, the bidders desire to modify their financial bid, they will submit the 
modification in separate sealed envelope so as to reach the Employer’s address (refer 
sub-clause 19.2) before the opening of the financial bid as intimated in the clarification 
letter (refer sub-clause 23.4).The envelope shall have clear marking “MODIFICATION 
TO FINANCIAL BID, Not to be opened except with the approval of the Evaluation 
Committee” 

23.6. At the time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4 (iv) will be announced. The bids of only 
these bidders will be opened. The remaining bids will be returned to the bidders 
unopened. The responsive Bidders’ names, the bid prices, the total amount of each bid, 
any discounts, Bid Modifications and withdrawals, and such other details as the 
Employer may consider appropriate, will be announced by the Employer at the opening. 
Any Bid price or discount, which is not read out and recorded will not be taken into 
account in Bid Evaluation. 

23.7. In case bids are invited in more than one package, the order for opening of the 
“Financial Bid” shall be that in which they appear in the “Invitation For Bid”. 

23.8. The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-clause 23.6. 

24. Process to be Confidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders 
or any other persons not officially concerned with such process until the award to the 
successful Bidder has been announced. Any effort by a Bidder to influence the 
Employer’s processing of Bids or award decisions may result in the rejection of his Bid. 

 
25. Clarification of Financial Bids 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price of substance of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 27. 



25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his bid from the time of the bid opening to the time the contract is awarded. If the 
bidder wishes to bring additional information to the notice of the Employer, it should do 
so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders’ 
bid. 

26. Examination of Bids and Determination of Responsiveness 
26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each Bid (a)meets the eligibility criteria defined in Clause3 and 4;(b)has been 
properly signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding documents. During the detailed evaluation 
of the “Financial Bid”, the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions, i.e., priced bill of quantities, technical 
specifications, and drawings. 

26.2. A substantially responsive “Financial Bid” is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works;(b) which limits in any 
substantial way, inconsistent with the Bidding documents, the Employer’s rights or the 
Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly 
the competitive position of other Bidders presenting substantially responsive Bids. 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the non- 
conforming deviation or reservation. 

27. Correction of Errors 
27.1. “Financial Bids” determined to be substantially responsive will be checked by the 

Employer for any arithmetical errors. Errors will be corrected by the Employer as 
follows: 

(a) where there is a discrepancy between the rates in figures and in word, the rate in words 
will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the “Financial Bid” will be corrected by the Employer in 
accordance with the above procedure and the bid amount adjusted with the concurrence 
of the Bidder in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid 
will be the ‘bid price’ and the increase will be treated as rebate; 

 
(b) If the bid price decrease as a result of the corrections, the decreased amount will be 

treated as the ‘bid price’. Such adjusted bid price shall be considered as binding upon 
the Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, 
and the Bid security may be forfeited in accordance with Sub-clause 16.6(b) 



28. Deleted 
29. Evaluation and Comparison of Financial Bids 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 
(a) Making any corrections for errors pursuant to clause27;or 
(b) Making an appropriate adjustments for any other acceptable variations, deviations; and 
(c) making appropriate adjustments to reflect discounts or other price modifications offered 

in accordance with Sub-Clause 23.6 
29.3 The Employer reserves the right to accept or reject any variation or deviation. Variations 

and deviations and other factors, which are in excess of the requirements of the bidding 
documents or otherwise result in unsolicited benefits for the Employer shall not be taken 
into account in Bid evaluation. 

29.4. Deleted 
29.5. If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the employer 
may require that the amount of the Security deposit set forth in clause 34 be increased at 
the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder, may be 
rejected as non-responsive. 

30. Deleted 
 
 

F. AWARDOFCONTRACT 
31. Award of Criteria 

31.1. Subject to Clause32, the Employer will award the Contract to the Bidder whose Bid has 
been determined 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration. In no case, the contract shall be awarded to any bidder whose available 
bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowest 



evaluated bid. The contract will in such cases be awarded to the next lowest bidder at 
his evaluated bid price. 

32. Employer’s Right to Accept any Bid and to reject any or all Bids 

32.1. Not with standing Clause 31, the Employer reserves the right to accept or reject any Bid 
to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without there by incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer’s action. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
“Preliminary Work Order”) will state the sum that the Employer will pay the contractor 
in consideration of the execution, completion, and maintenance of the Works by the 
contractor as prescribed by the contract (hereinafter and in the contract called the 
“Contract Price”). 

33.2. The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a Security deposit in accordance with the provisions of Clause34. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and sent to the successful Bidder, 
within 28 days following the notification of award along with the Preliminary Work 
Order. Within 21 days of receipt, the successful Bidder will sign the Agreement and 
deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Security deposit, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

34. Security deposit 

34.1.  Within 21 days of receipt of the Preliminary Work Order, the successful Bidder shall 
deliver to the Employer a Security deposit in any of the forms given below for an 
amount equivalent to 2% of the Contract price plus additional security for unbalanced 
Bids in accordance with clause 29.5 of ITB and Clause 52 of Conditions of Contract: 

A bank guarantee from any of the branches of SBI/ Nationalised / Scheduled Bank 
situated within the state of Meghalaya in the form given in Section 8; or Certified 
Cheque/Bank Demand Draft as indicated in Appendix. 

34.2If the Security deposit is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued from any of the branches of SBI/ Nationalised / Scheduled 
Bank situated within the state of Meghalaya. 



34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause34.1 
shall constitute grounds for cancellation of the award and forfeiture of the Bid Security. 

35. Deleted 

36. Deleted 

37. Corrupt or Fraudulent Practices 

37.1.The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing 
for the contract in question and will declare the firm ineligible, either indefinitely or 
for a stated period of time, to be awarded a contract with National Highways 
Authority of India/State PWD and any other agencies, if kit at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing for the 
contractor, or in execution. 

37.1. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and 
Sub-Clause 59.2 of the Conditions of Contract. 

38. Claim for Delay in work/payment 

No claim for idle labour, men and machineries and delay in payment will be entertained 
for any region whatsoever. 
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CONDITIONS OF CONTRACT 
 

A. GENERAL 
1. Definitions 

  
Terms which are defined in the Contract data are not al so defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 
 
 TheCompletionDateisthedateofcompletionoftheWorksascertifiedbythe 

Engineer in accordance with Sub clause 55.1. 
The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise the 

Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial bids. 
The Contract Price is the price state in the Preliminary Work Order and thereafter as 

adjusted in accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the period named in the contract Data and calculated 

from the Completion Date. 
The Employer is Directorate of Tourism, Government of Meghalaya who will 

employ the contractor to carry out the Works. 
The Employer’s representative will be the Executive Engineer concerned to be 

notified by the Employer. The Employer’s representative will act on behalf of Employer. 
The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying payments due 
to the Contractor issuing and valuing Variations to the Contract, awarding extensions of time. * 

 
 
 
 
 

* For the project costing more than Rs. 10.00 crores “Supervision consultant” would act 
as“Engineer” for the project if advised by the Engineer-in-Chief. 



Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer’s Preliminary 

Work Order. 
 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion date may be revised only by the Engineer by issuing an extension of 
time. 

 
Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and the sub-surface conditions at the 
site. 

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
A Subcontractor is a person or corporate body who has a contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 

Temporary Works are works designed, consulted, installed, and removed by the 
contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies he works. 

The Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
 

2.1. In interpreting these Conditions of Contract, singularal so means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of Contract. 



2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion date and Intended 
Completion date for the whole of the works). 

 
2.3. ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpriority: 

(1) Agreement 
(2) Preliminary Work Order, final work order 
(3) Contractor’s Bid 
(4) Contract Data 
(5) Conditions of Contract including Special Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Particulars of Works and 
(9) Any other document listed in the Contract Data as forming part of 

the Contract. 
 

3. Language and Law 
3.1. ThelanguageoftheContractandthelawgoverningthecontractarestatedinthe Contract Data. 

 
4. Engineer’s Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 

 
5. Delegation 

5.1. The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 
6. Communications 

6.1. Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Government Contract act). 

7. Sub-Contracting 
7.1. The Contractor may sub-contract any portion of work, up to a limit specified in 

Contract Data, with the approval of the Engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub-contracting does not alter the 
Contractor’s obligations. Maximum number of Sub Contractor will be one and they 
will have to meet all qualifying criteria in the ratio of work allotted. 

 
8. Other Contractors 

8.1. The Contractor shall cooperate and share the site with other contractors, public 
authorities, utilities, and the employer between the dates given in the Schedule of 
other Contractors. The contractors shall as referred to in the Contract Data, also 
provide facilities and services for the mas described in the Schedule. The Employer 
may modify the schedule of other contractors and shall notify the contractor of any 
such modification. 



9. Personnel 
9.1. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualification, abilities, and 
relevant experience are substantially equal to or letter than those of the personnel 
listed in the schedule. 

 
9.2. If the Engineer asks the Contractor to remove a person who is a member of the 

Contactor’s staff of his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

10. Employer’s and Contractor’s Risks 
10.1. The Employer carries the risks which this Contract states are Employer’s risks, and 

the contractor carries the risks which this Contract states are Contractor’s risks. 
 

11. Employer’s Risks 
11.1. The Employer is responsible for the excepted risks which are(a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic 
explosive; or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

 
12. Contractor’s Risks 

12.1.  Allrisksoflossordamagetophysicalpropertyandofpersonalinjuryanddeath which arise 
during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 

 
13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract data for the following events which are 
due to the Contractor’s risks: 

Loss of or damage to the Works, Plants and Materials; 
loss of or damage to Equipment; 
(c)  Loss of or damage of property(except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

 
13.2. Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 



13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 
13.4. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 
 

Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Reports 
14.1. The Contractor, in preparing the Bid, shall rely on any site investigation reports referred 

to in the Contract data, supplemented by any information available to the Bidder. 
 

15. Queries about the Contract Data 
15.1. The Engineer will clarify queries on the Contract Data. 

 
 

16. Contract or to Construct the Works 
16.1. The Contract or shall construct and install the Works in accordance with the 

Specification and Drawings. 
 

17. The Works to be completed by the Intended Completion date 
17.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

 
18. Approval by the Engineer 

18.1. The Contractor shall submit Specifications and Drawings, showing the proposed 
Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2. The Contractor shall be responsible for design of Temporary Works. 

18.3. The Engineer’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works where required. 

18.5 All drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

 
19. Safety 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries 
20.1. Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 



21. Possession of the Site 
21.1. TheEmployershallgivepossessionofallpartsofthesitetotheContractor. 

 
22. Access to the Site 

22.1. The Contractor shall allow the engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the contract is being 
carried out or is intended to be carried out and to any place where materials or plant 
are being manufactured/ fabricated / 
Assembled for the works. 

23. Instructions 
23.1. TheContractorshallcarryoutallinstructionsoftheEngineerpertainingtoworkswhich 

comply with the applicable law where the site is located. 
The Constructor shall permit the Employer to inspect the Contractor’s accounts and 
Records relating to the performance of the Contract or and to have the audited 
by auditors appointed by the Employer, if so required by the Employer. 

 
24. Deleted 

 
25. Deleted 

 
 

26. Deleted 
 
 

B. TIMECONTROL 
 

27. Programme 
27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

27.2. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities 

27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at 
intervals no longer than the period stated in the Contract data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount statedintheContractDatafromthenextpaymentcertificateandcontinuetowithhold 
this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

 
27.4. The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 
time. A revised Programme is to show the effect of Variations and Compensation 
Events. 



28. Extension of the Intended Completion Date 
28.1. The Engineer shall extend the Intended Completion Date if a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2. The Engineer shall decide whether and by how much to extend the Intended 

Completion date within 35 days of the Contractor asking the Engineer for a decision 
upon the effect of a Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be considered in assessing the 
new Intended Completion Date. 

 
28.3. The Engineer shall within 14 days of receiving full justification from the contractor 

for extension of Intended Completion Date refer to the Employer his decision. The 
Employer shall in not more than 21 days communicate to the Engineer the acceptance 
or otherwise of the Engineer’s decision. 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 

30.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

 
31. Management Meetings 

31.1. Either the engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

 
31.2. The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
32. Early Warning 

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate is to be 
provided by the Contractor as soon as reasonably possible. 

 
32.2. The Contractor shall cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 



C. QUALITY CONTROL 
 

33. Identifying Defects 
33.1. The Engineer shall check the Contractor’s work and notify the Contractor of any defects 

that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 

34. Tests 
34.1. If the Engineer instructs the Constructor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 

 
35. Correction of Defects 

35.1. The Engineer shall give notice to the contractor of any Defects before the end of the 
Defects Liability Period, which begins at completion and is defined in the Contract Data. 
The defects Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
35.2. Every time notice of a defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice. 
 

36. Uncorrected Defects 
36.1. If the contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
 

D. COSTCONTROL 
37. Particulars of Works 

 
37.1.  The Particulars of Works shall contain components and nature of works to be 

constructed. 
 

38. Changes in the Quantities 
38.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering. 

 
(a) Justification for rate adjustment as furnished by the contractor, 
(b) Economics resulting from increase in quantities by way of reduced plant, 

equipment, and overhead costs, 
 

38.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval 
of the Employer. 



 38.3. If requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

39.  
39.1. 

Variations 
All Variations shall be included in updated Programmes produced 
by the Contractor. 

40.  
40.1. 

Payments for Variations 
The Contractor shall provide the Engineer with a quotation(with 
Break down of unit rates) for carrying out the Variation when requested to do so by 
the Engineer. The Engineer shall assess the quotation, which shall be given within 
seven days of the request or within any longer period stated by the Engineer and 
before the Variation is ordered. 

 40.2 If the work in the Variation corresponds with an item description in the Bill of 
Quantities and if, in the opinion of the Engineer, the quantity of work above the 
limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost 
per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of Variation. If the cost per unit of quantity changes, or if the 
nature of timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor shall be in the form of new rates 
for the relevant items of work. 

 40.3. If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 
and make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the variation on the Contractor’s costs. 

 40.4. TheContractorshallnotbeentitledtoadditionalpaymentforcostswhichcould have been 
avoided by giving early warning. 

41.  
41.1. 

Cash Flow Forecasts 
When the Programme is updated, the contractor is to provide the engineer with an 
updated cash flow forecast. 

42.  
42.1. 

 
42.2. 

Payment Certificates 
The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 
TheEngineershallchecktheContractor’smonthlystatementwithin14daysand 

 
42.3. 

Certify the amount to be paid to the Contractor. 
The value of work executed shall be determined by the Engineer. 

 42.4. The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed 

 42.5. The value of work executed shall include the valuation of Variations. 
 42.6. TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreducethe 

Proportion of any item previously certified in any certificate in the light of later 
information. 



43. Payments 
43.1. Payment should be adjusted for deduction, retention, other recoveries in terms of 

contract & taxes at sources, as applicable under the law. The Employer shall pay 
the contractor the amounts certified by the Engineer, as early as possible. No 
claim/interest will be entertained by the department for delayed payment. 

 
43.2. Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

44. Deleted 
45.  Tax 
 45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employee will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. 

46.  Currencies 

 46.1. All payments shall be made in Indian Rupees. 

47.  Deleted 

 
48. Retention 

       The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Contract Data until Completion of the whole of the Works. 



48.2. On Completion of the whole of the Works half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

48.3. On completion of the whole works, the contractor may substitute retention money with an 
“on demand” Bank guarantee. 

49. Liquidated Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the Contract data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestones as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

49.2. If the Intended Completion date is extended after liquidated damages have been paid, the 
Engineer shall correct any over payment of liquidated damages by the Contractor by 
adjusting the next payment certificate. 

49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, 
then the contractor shall pay to the employer the relevant sum stated in the Contract Data 
as Liquidated damages for such default and not as penalty for everyday or part of day 
which shall elapse between relevant time for completion and the date stated in the taking 
over certificate of the whole of the works on the relevant section, subject to the limit stated 
in the contract data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to the 
contractor. The payment or deduction of such damages shall not relieve the contractor 
from his obligation to complete the works on form any other of his obligations and 
liabilities under the contract. 

The contractors who will not complete the allotted work within stipulated 
time with desired quality & specification, the registration of the contractor will be 
cancelled & action will be initiated to black-listing those contractors. 

49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking – Over Certificate has been issued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainders of the Works or 
of that Section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part so certified bears to the value of the whole of the 
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof. 

50. Bonus 

50.1. If the contractor achieves completion of the whole of the works prior to the Intended 
Completion date prescribed in Contract Data the Employer shall pay to the contractor a 
sum stated in Contract Data as bonus for every completed month which shall elapse 
between the date of completion of all items of works as stipulated in the contract, 
including variations ordered by the Engineer and the time prescribed in Clause 17. 



For the purpose of calculating bonus payments, the time given in the Bid for 
completion of the whole of the works is fixed and unless otherwise agreed, no adjustments 
of the time by reason of granting an extension of time pursuant to Clause 28 or any other 
clause of these conditions will be allowed. Any period falling short of a complete month 
shall be ignored for the purpose of computing the period relevant for the payment of 
bonus. 

 
51. Deleted 

 
 

52. Securities 
 

52.1.The Security deposit (including additional security for unbalanced bids) shall be provided to 
the Employer no later than the date specified in the Preliminary Work Order and shall be 
issued in an amount and form and by a bank or surety acceptable to the Employer, and 
denominated in Indian Rupees. The Security deposit shall be valid until adate28 days from 
the date of expiry of Defects Liability Period and the additional security for unbalanced 
bids shall be valid until a date 28 days from the date of issue of the certificate of 
completion. 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Government at the time of making any payment to him for work 
done under the contract to deduct a sum of 8% (eight percent) from the gross amount of 
each running bill till full amount of security deposit 10% (ten percent) of agreement value 
or value of work (whichever is higher) is reached. If value of work exceeds the agreement 
value, security deposit (10%) will be recovered for the exceeded work. 

 
53. Deleted 

 



54. Cost of Repairs 
54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the defects Correction periods shall be remedied by the Contractor at 
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

 
E. FINISHINGTHECONTRACT 

55. Completion 

55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of 
the Works and the Engineer will do so upon deciding that the Work is completed. 

56. Taking Over 
 

56.1. The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 
57. Final Account 

 
57.1.The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor’s account 
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

 
58. Operating and Maintenance Manuals 

 
58.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by dates stated in the Contract Data. 
 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

 
59. Termination 

 
59.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

59.2. FundamentalbreachesofContractinclude,butshallnotbelimitedtothefollowing: 
 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

 
(b) the Engineer instructs the Contractor to delay the progress of the Works and the instruction 

is not withdrawn within 28 days; 



(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 
(d) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer. 

(e) The Contract or does not maintain a security which is required; 

(f) the Contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract data; and 

(g) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment of the Borrower, and includes collusive practice among Bidders 
(prior to or after bid submission) designed to establish bid prices at artificial non- 
competitive levels and to deprive the Borrower of the benefits of free and open 
competition.” 

 
When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2. above, the Engineer 
shall decide whether the breach is fundamental or not. 

 
Not withstanding the above, the Employer may terminate the Contract for 

convenience. 
 

If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
60. Payment up on Termination 

 
60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up 
to the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes 
due to be deducted at source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor shall be a debt 
payable to the Employer. 

 
60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental Breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 
cost of balance by the contractor and available at site, the reasonable cost of removal of Equipment, 
a repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 



costs of protecting and securing the Works and less advance payments received due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

 
61. Property 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 
the property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

62. Release from Performance 
62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as 
quicklyaspossibleafterreceivingthiscertificateandshallbepaidforallworkcarriedout before 
receiving it and for any work carried out afterwards to which commitment was made. 

 
F.  SPECIAL CONDITIONS OF CONTRACT 

 
1. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the 
Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may require. 

 
2. COMPLIANCE WITH LABOUR REGULATIONS 

During continuance of the contract, the Contractor and his sub-contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any labour 
law in future either by the State or the Central Government or the local authority. Salient features of 
some of the major laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of Security deposit. The Employer/Engineer shall also 
have right to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 



SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTSENGAGEDINBUILDINGANDOTHERCONSTRUCTIONWORK 

(a) Workmen Compensation Act 1923:-The Act provides for compensation in case of injury 
by accident a rising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972:-Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous Provision Act1952: The Act Provides for 
monthly contributions by the employer plus workers @ 10% or 8.33%. The 
benefits payable under the Act are : 

(i) Pension or family pension on retirement or death, as the case maybe. 

(ii) Deposit linked insurance on the death in harness of the worker,(iii)(iii) Payment of 

P.F. accumulation on retirement/death etc. 

(d) Maternity BenefitAct1951:-The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition)Act 1970:-The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and incase the 
Contract or fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Employer, if they employ 
20 or more contract labour. 

(f) MinimumWagesAct1948:-The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Buildings, Roads, Run ways 
are scheduled employments. 

(g) PaymentofWagesAct1936:-It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-permonthonly.TheActdoesnotapplytocertainestablishments.The newly 



set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all 
establishmentsemploying100ormoreworkmen(employmentsizereducedbysomeof the 
States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and get the same certified by the designated Authority. 

1) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unionsofworkmenandemployers.TheTradeUnionsregisteredundertheActhavebeen given 
certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) 
Act 1979 :- The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home up to the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments 
who carry on any building or other construction work and employs 10 or more workers 
are covered under this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by the 
Government.TheEmployeroftheestablishmentisrequiredtoprovidesafetymeasures at the 
Building or construction work and other welfare measures, such as Canteens, First-Aid 
facilities, Ambulance, Housing accommodations for workers near the work place etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION3 
 

CONTRACT DATA 



CONTRACT DATA 
 
 

 
Items marked “N/A” do not apply in this contract. 

Clause Reference With respect 
To section3 

1. The Employer is [Cl.1.1.] 
Name: 

Address: 

Name of Employer’s Representative 

2. The Engineer is 

 
Name of Authorized Representative: 

 
 

3. Deleted 

 
4. TheDefectsLiabilityPeriodis365daysfromthedateofcompletion. [Cl.1.1&35] 

 
5. The Start Date shall be days for the date of issue of the Notice to [Cl.1.1.] 

Proceed with the work. 

6. The Intended Completion Date for the whole of the Works is   [Cl.1.1,17&28] 
months after start of work with the following milestones: 

Milestone dates: [C1.2.2&49.1] 

Physical works to be completed. Period from the start date 

Milestone1 i.e.   months. 

Milestone 2i.e.   months 

Milestone 3i.e.   months 

 
7. The Site is located at km..................... [Cl.1.1]. 

8. The name and identification number of the Contract is: [Cl.1.1] 

9. The works consist of  [Cl.1.1] 
 

 The works shall, interalia, include the following, 
as specified or as directed:



10. The proportion of payments retained (retention money) shall be 
9% from each bill subject to a maximum of 8% of final contract 
price. 

[Cl.48] 

 
 
 

11. Amount of liquidated damages for 
delay in completion of works 

For Whole of work [C1.49] 
(l/2000)th of the Initial 
Contract Price, rounded 
off to the nearest 
Thousand, per day. 
For  sectional 
completion (wherever 
specified, in item6 of 
Contract Data) (1/ 
200)th of initial contract 
price rounded off to the 
nearest thousand per 
day. 

 
 
 
 

 
12. Maximum limit of liquidated damages 

for delay in completion of work. 

10 percent of the Initial 
Contract Price rounded off 
to the nearest thousand. 

[Cl.49] 

 
 

13Amount of Bonus for early 
completion of whole of the works 

 
 
 
 
 

14. Maximum limit of bonus for 
early completion of work 

1 per cent of the Initial 
Contract Price (part of a 
month to be excluded), 
rounded off to the nearest 
thousand, per month. 

 

 
6 per cent of the 
Contract Price rounded 
off to the nearest 
thousand. 

 
[Cl. 50] 

 
 
 
 
 
 

[Cl. 50] 



 
 
 
 
 
 
 
 

SECTION 4 
FORM OF BID 



FORM OF BID 
 
 

Description of the Works: 
 

 
 

 
BID 
To : 

 
 

Address : 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Particulars of works 
and Addenda for the sum(s) of 

 
 

(  ) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reason- 

ably possible after the receipt of the Engineer's notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated 
in the document. 

 
3. We agree to abide by this Bid for the period of * days from the date fixed for 

receiving the same, and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period. 

 
Unless and until a formal Agreement is prepared and executed his Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 
 

We understand that you are not bound to accept the lowest or any tender you may receive. 



Dated this day of 20..... 
 

Signature in the capacity of  
duly authorized to sign bids for and on behalf of  

 

(in block capitals or typed) Address 
 

 

 
Witness 

 
 

Address 
 
 
 

 
Occupation 

 
 
 

 



 
 
 
 
 
 
 
 
 
 

 
SECTION5 

PARTICULARS OF WORK 



PARTICILAR OF WORK 
 

 
COMPONENTS: 
 

1. Parking 

2. Cafeteria 

3. Public Toilet 

4. Ticket Counter 

5. Entry Gate 

6. Observatory Tower 

7. Development of Viewpoint 

8. Signage of “ I Love Nongpoh” 

9. Open Seating Area 

10. Sitting Benches 

11. Gazebo 

12. Footpath/Pathway 

13. Fencing 

14. Septic Tank 

15. Rain Water Harvesting 

 

 



 
 
 
 
 
 

SECTION 6 
SECURITIES AND OTHER FORMS 



BID SECURITY (BANK GUARANTEE) 
 
 

WHEREAS,  [name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated _[date] for the construction of 

 [name of Contract here in after called "the Bid"]. 
 
 

KNOW ALL PEOPLE by these presents that We   
[name of Bank] of  [name of country] having our 
registered office at (herein after called "the 
Bank") are bound unto [name of Employer’s 
Representative] (hereinafter 
called "the Employer’s Representative") in the sum of *for which payment 
well and truly to be made to the said Employer’s Representative the Bank itself, his 
successors and assigns by these presents. 

 
 

SEALED with the Common Seal of the said Bank this day of ,20_ 
 
 

THE CONDITIONS of this obligation are: 
 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

 
OR 

 
(2) If the Bidder having been notified to the acceptance of his bid by the Employer 

during the period of Bid Validity: 
 

Fails or refuses to execute the Form of Agreement in accordance with the Instructions 
to Bidders, if required; or 

 
Fails or refuses to furnish the F deposit, in accordance with the Instructions to 

Bidders; or 

Does not accept the correction of the Bid Price pursuant to Clause27. 
 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 



This Guarantee will remain in force up to and including the date 
 ** days after the deadline for submission of Bids as such deadline is 
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of 
which extension(s)to the Bank is hereby waived. Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

 
DATE  SIGNATURE  

 
 

WITNESS  .SEAL  
 
 

[Signature, name and address] 
 
 

* The Bidder should insert the amount of the guarantee in words and figures denomi- 
nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of 
the Instructions to Bidders. 

**45 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.



Agreement Form 
 

Agreement 
 

This agreement, made the day of between 
 (name and address of Employer) [herein after called "the 

Employer] and   
(name and address of contractor) hereinafter called "the Contractor" of the other part. 

 
Whereas the Employer is desirous that the Contract or execute 

 

(name and identification number of Contract) (herein after called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects there in, at a cost of Rs.  

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract herein after referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

 
The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects where in Contract Price or 
such other sum as may be come payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

(i) Preliminary Work Order 
(ii) Final Work Order 
(iii) Contractor's Bid 
(iv) Condition of Contract: General and Special 
(v) Contract Data 
(vi) Additional condition 
(vii) Drawings 
(viii) Particulars of works and 
(ix) Any other documents listed in the Contract Data as forming part of the Contract. 



In witnessed where of the parties there to have caused this Agreement to be 
executed the day and year first before written. 

The Common Seal of  was 
here unto affixed in the presence of : 

 
Signed, Sealed and Delivered by the said  

 

In the presence of: 
 

Binding Signature of Employer’s Representative  
 

Binding Signature of Contractor  



UNDERTAKING 
 
 

I, the undersigned do hereby undertake that our firm M/s 
 Agree to abide by this bid for a period  
days for the date fixed for receiving the same and it shall be binding on us and may be accepted at any 
time before the expiration of that period. 

 
 
 
 
 
 
 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 

 
Title of Officer 

 
 

 
Name of Firm 

 
 

 
DATE 



 

 
SECTION7 

 
INFORMATION OF BIDDERS-ANNEXURE A 

 
 

FINANCIAL BID-ANNEXURE B 



ANNEXUREA 
 

APPENDIX–1 
GENERALINFORMATION:- 

 
 

All individual firms and contractor applying for pre- qualification are requested to complete the 
information in this form. The nationality information to be provided for all owners or applicants who are 
partnership or individually – owned firms. 

1. Name of firm/Contractor :- 
 

2. Head office address:- 
 

 
 
 

LandLine- 
3. Telephone:-Cell- 

 
4. FAX:- 

 
5. Place of incorporation/Registration:- 

 
6. Year of incorporation/Registration:- 

 
7. Registration Number:- 

 
8. Organization with which 

the Applicant is Registered 
:- 

 
 

Note (i) Enclose attested copy of Registration Certificate. 
(ii)Enclose attested copy of Photograph of the Applicant. 

 
 
 
 
 

(Signature of contractor) 



APPENDIX-2 
 

STRUCTURE AND ORGANISATION 
 

1. The applicant is 
(a) An individual 
(b) A proprietory firm 
(c) A firm in partner-ship 
(d) A Limited Company or Corporation 

2. Attach the organisation Chart showing the 
Structure of organisation, including the 
name Of the Director and position of others. 

 
3. Number of years of experience 

(a) As a Prime Contractor 
(contractor shouldering Major 
responsibility) 
(i) In own Country   
(ii) other Countries (specify country)  

 
4. For how many years has your 

organization been in business of similar 
work ? 

 
5. Has any work been withdrawn from 

your (If yes, give details and reason 
thereof). 

 
6. Have you ever left the work awarded to you incomplete? 

(If so, give name of Project and reason for not completing work) 
 

7. Have you sublet any work at any time? 
(If yes, specify the work and extend of subletting). 

 
 
 

Note: Enclose certified copy 
of constitution of your firm. 

 

 
(Signature of contractor) 



APPENDIX–3 
 
 

GENERAL EXPERIENCE 

 
Name of applicant:-.............................................. 

All applicants& individual firms are requested to complete the application of this form. The 
information supplied should be Annual Turn Over of the applicant in terms of the accounts billed to 
clients for each year, for work in progress or completed. 

 
 

 
Annual Turn-over(Construction work only) 

Sl. 
No 

 
Year 

 
Completed works(Rupees) 

 
Works in progress(Rupees) 

1. 2021-22   

2. 2022-23   

3. 2023-24   

4 2024-25   

5 2025-26   

 
 
 

Note: Supporting papers, such as audited reports, balance sheets, income tax returns, certificates from 
the Executive Engineers, shall be enclose. 

 
 
 
 
 
 

(Signature of contractor) 



APPENDIX–4 
 

DETAILSOFEXPERIENCEINCONSTRUCTION 
(Details of works during last Five Years) 

 

 
Name of Work 

Name of 
employer 

and address 

Nature 
of work 

Tende
r 

Value 

Time of 
completio
n as per 

agreement 

Dt.of
award 

Dt. of 
comple

tion 

Reasons 
for delay, if 

any. 

        

 
 
 

(Signature of contractor) 
 

Note:1.It is mandatory that the Completion Certificate issued by the employing Agency should been  
  closed. 

2. Additional Sheets may been closed if necessary. 



APPENDIX–5 
 
 

SUMMARY SHEET:CURRENT CONTRACT COMMITMENTS / 
EXISTING COMMITMENT/ WORKS IN PROGRESS 

 
 

Name of applicant:-..................................................... 
 

Applicants should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 
 

Sl
No. 

Name of Contract Name of Client Tender 
Value 

Stipulated 
date of 

completion 

Value of 
Outstanding 

work 

Expected 
date for 
completion 

       

 
 
 
 

(Signature of contractor) 



APPENDIX–6 
 

PERSONNEL IN THE EMPLOYMENT OF THE TENDERER 
 
 

Sl. 
No 
. 

Personne
l 

Minimum 
Qualificatio
n required 

Minimum 
Requiremen
t (numbers) 

Name Qualification Experience 

1. Project 
Manager 

B.E.Civil 
+5 years. 
Exp. Or 

Dip.civil+ 
10 years 

Exp. 

1 
   

2. Site 
Engineer 

B.E.Civil+ 
3yearsExp. 

Or Dip. 
Civil + 5 
yearsExp. 

1 
   

 
 
 
 

 

Notes:  
1. Undertaking from the technical personnel to be enclosed. 
2. Attested photograph of technical personnel to be enclosed. 
3. Educational qualification certificates of technical personnel to be enclosed. 
 
 
 
 
 
 
 
 

(Signature of contractor) 



APPENDIX–7 
 

FINANCIALSTATEMENT:- 
 

(To be given separately for each partner joint/Venture/Consortium). 

1. Name of firm 

2. Capital: 

a) Authorised: 

b) Issued and paid up: 

3. Attach audited balance sheets and profit and loss statement for the past three years. 

4. Financial Position:- 
 

(Exact amount in Rupees to be stated). 
 

a) Cash: 
 

b) Current Assets: 
 

c) Current Liabilities: 
 

d) Working Capital: 
 

e) Net Worth: 
 

5. Total Liabilities: 
 

a) Current ratio: Current Assets to current liabilities 
 

b) Acid test ratio: Cash, temporary investment held in lieu of cash and current received to 
current liabilities. 

 
c) Total liability to network: 



APPENDIX–7(Continued) 
 

6. Annual value of construction works, undertaken for each of the last five years and 
projected for current years :- 

 
Year Current One year 

before 
Two years 
before 

Three years 
before 

Four years 
before 

Five years 
before 

Home       

Abroad       

 
 
 

7. Net Profit before Tax: 
 

(a) Current period: 
 

(b) During the last financial year: 
 

(c) During each of the four previous 
financial year: 

 
The profit and loss statements have been certified through by: 

 
8. Applicant’s financial arrangements for the proposed works(Exact amount in Rupees to be 

mentioned): 
 

(a) Own Resource :Rs.   

(b) Bank Credits :Rs.   

(c) Others (Specify) :Rs.   
 

9. Certificate of financial soundness from Bankers of applicants together with their 
full addresses: 

 
10. Approximate value of work in hand:-Rs.  

 
11.Value of anticipated orders for next financial year:- 

Home : 

Abroad : 
 
 

 
(Signature of contractor) 

 
 
 



 
 

APPENDIX–8 
 

LITIGATION 

LITIGATIONHISTORY: 

Name of applicant:-.............................................................. 

Applicants, should provideinformationinanyhistoryoflitigationorarbitrationresultingfrom 
contracts executed or currently under execution (Clause 27). 

 
Year Award for or against 

the applicant 
Name of Client, cause 
a litigation and matter 

in dispute 

Dispute amount 
(current value in 

Indian Rs.) 

Actual awarded 
amount in 
Indian Rs. 

     

 
 
 
 
 

 
(Signature of contractor) 



APPENDIX–8(Continued) 
 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/ EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY TENDERER. 

 
 

1. (a)Does the Applicant or its constituent 
partners have a consistent history of 
Litigation awarded against him? ….YES /NO 

 
(b)If yes, give details: 

 
2. (a)Has any work awarded to the Applicant 

been subsequently withdrawn by any 
Agency in India. ….YES/NO 

 
(a) If yes, give details. 

 
3. (a)Has the Applicant or any of its constituent 

Partners abandoned any contract work in India. ….YES/ NO 
 

(b) If Yes, give details. 
 

4. (a)Has the Applicant or any of its constituent partners 
Been declared bankrupt during the last 5 years. ….YES/NO 

 
(b) If yes, give details, including present status. 

___________________________________________________ Note: If any information in his 

schedule is found to be incorrect or concealed, 
Pre qualification application will be summarily rejected. 

 
 
 
 
 

(Signature of contractor)



 
APPENDIX–9 

 
PLANTS AND EQUIPMENTS TO BE DEPLOYED BY THE APPLICANT FOR USE IN THE 

WORK. 
Sl. 
No. 

Type of equipments Nos. Available Owned C *Other than col. 
no. C 

1 Concrete Mixer   

2 Concrete Vibrators   

3 Dewatering Pumps   

4 Tippers   

5 Road Rollers(8-10T) 
Tandem Rollers 

  

6 Water  Tanker   

7 Excavator 
  

 
 

 
Note: Necessary supporting documents 

Of the above machineries should been closed. 
 

(Signature of contractor) 



Appendix10 
 

 
Forest Royalty on minor minerals:- 

 
(i) Sand@Rs.110.00(RupeesNinety)only percu.m 

(ii) Stonegravel@Rs.240.00 (Rupees Two Hundred and Forty)only per cu.m. 

(iii) Squarestones@Rs.280.00 (Rupees Two Hundred and Eighty)only per cu.m. 

(iv) Clayandearth@Rs.100.00 (Rupees One Hundred)only per cu.m. 
 

GST and Income Tax as applicable will be levied over the above rates. 
MMMRF and DMF as applicable will be levied over the above rates. 

 
However, recovery of Forest Royalty will be exempted from those Contractors who can show 

that they have already paid the royalty at the time of purchase from the dealers/quarry owners and on 
such proof, no deduction shall be made. 



POWEROFATTORNEY 
 
 

Known all men by these presents, we (name and address of the registered office) do 
hereby constitute, appoint and authorize Mr./Ms.   (name and address of 
residence) who is presently employed with us and holding the position of  
 asourattorney,todoinournameandonourbehalf,alls
uchacts,deedsandthingsnecessaryinconnectionwith or incidental to our Tender for the Development of 
above titled Project 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts deeds and things done by our aforesaid attorney shall and shall 
always be deemed to have been done by us. 

Signature of the Attorney Executant 

Attested 
Witness: Executant 
Notes: 
1. To be executed by the sole Bidder 
2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 
laid down by the applicable law and the charter documents of the executant(s) and when it is so required 
the same should be under common seal affixed in accordance with the required procedure. 
3. Also, where required, the executants(s) should submit for verification the extract of the charter 
documents and documents such as a resolution / power of attorney in favour of the Person executing this 
Power of Attorney for the delegation of power hereunder on behalf of the Bid. 
4. In case theTender is signed by anauthorised Director of the Bidder, a certified copy of the appropriate 
resolution / document conveying such authority may be enclosed in lieu of the Power of Attorney. 



ANTI-COLLUSIONCERTIFICATE 
 

We hereby certify and confirm that in the preparation and submission of this Bid, we have not acted in 
concert or in collusion with any other Bidder or other person(s) and also not done any act, deed or thing 
which is or could be regarded as anti-competitive, restrictive or monopolistic trade practice. 

 
We further confirm that we have not offered nor will offer any illegal gratification in cash or kind to any 
person or agency in connection with the instant Bid. 

 
Dated this  Day of  ,20…. 

 

 
Name of the Bidder 

 

 
Signature of the Authorized Person 

 
 
 
 

 
Name of the Authorized Pers 



SAMPLEFORMATFOREVIDENCEOFACCESSTOOR AVAILABILITY 
OF CREDIT FACILITIES 

 
 
 

(Clause 4.2(i) OF ITB) 

 
BANKCERTIFICATE 

This is to certify that M/s.  is a reputed 
Company with a good financial standing. 

If the contract for the work, namely  is awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to 
meet their working capital requirements for executing the above contract during the contact 
period. 

 
 
 
 
 
 
 
 
 

(Signature) 
Name of Bank 

Senior Bank Manager 
Address of the Bank 



AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the 
required attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/S  

 have abandoned any work of Tourism 
Department, Meghalaya or any contract awarded to us for such work have been rescinded, 
during last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by the Department to 
verify this statement or regarding my (our) competence and general reputation. 

 
4. The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department/Project implementing agency. 

 
 

 
 

(Signed by an authorized Officer of the Firm) 
 
 

 
Title of officer 

 
 

Name of Firm 
 
 

 
DATE 



 

ANNEXURE–B 
 
 

(FINANCIALBID) 
(to be submitted in sealed COVER B) 

 

 
I am/we are agreeable to execute the work “Construction/Development of Wartoh Peak 

(LumKnia) Viewpoint, Nongpoh, RiBhoi District ”AT 

PAR/_______________________PERCENTABOVE the Schedule of Rates for Meghalaya 

PWD (Buildings) SOR 2021-2022. 

 
 

 
Witness: 

Signature (Signature of Contractor) 

Name and Address: 

Name............................    (in block letters) 

 

Address.......................... 
 

 
Registration No. 

 
 
 
 

Note:-1. Delete what is not applicable with dated signature 
2. Rate to be given in figures as well as in words 


