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SCHEDULE-A: SITE OF THE PROJECT 

(See Clause 2.1(a)) 

 1. The Project Site  

Project Site of the Hotel shall include the land, buildings and structures as described in Annex-l of this 

Schedule A.  

An inventory of the Project Site including the land, buildings, structures, road works, trees and any 

other immovable property on, or attached to, the Project Site shall be prepared jointly by the 

Authority Representative and the Concessionaire, and such inventory shall form part of the 

memorandum referred to in Clause 10.3.1 of the Agreement.  

Additional land required for ancillary buildings, extension/ addition of Resort or for construction of 

works specified in Change of Scope Order issued under Clause 16.2.3 of this Agreement shall be 

acquired in accordance with the provisions of this Agreement. Upon acquisition, such land shall form 

part of the Project Site and vest in the Authority.   
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Annex-I: SCHEDULE-A 

1.1 Project Location  

To address the pressing challenges of traffic congestion, unplanned urban growth, and associated 

pressures on infrastructure in Shillong city, the Government of Meghalaya has embarked on the 

development of New Shillong as a long-term and sustainable urban expansion initiative. The objective 

is to decongest the existing city while ensuring planned growth that enhances the overall well-being 

and quality of life of residents. 

 

The development of New Shillong is being undertaken in two distinct phases, as outlined below: 
 

▪ Phase I: New Shillong Township (NST) 
▪ Phase II: New Shillong Knowledge City 

Phase I of New Shillong Township is currently at an advanced stage of development. Under this 

phase, the State Government has acquired approximately 914 acres of land at Mawdiangdiang, in 

multiple stages between 1995 and 2007, located about 8 kilometres from the main city of 

Shillong. Several key national and state-level institutions are already functional within Phase I of NST, 

including NEIGHRIMS, NIFT, and IIM Shillong, among others. These institutions have played a 

significant role in establishing NST as an important institutional and educational hub. 

At present, the State Government is actively developing an Administrative City within NST. The 

primary objective of this initiative is to house the Main Secretariat, along with various State 

Government Departments and Directorates, in a single, well-planned precinct. This consolidation 

is intended to enhance inter-departmental coordination, improve administrative efficiency, facilitate 

timely decision-making, and streamline governance processes. 

Under Phase II, the State proposes to develop New Shillong Knowledge City as a completely greenfield 

urban development, located in close proximity to the existing New Shillong Township. This phase aims 

to capitalize on the growth momentum generated by Phase I and further expand the city’s role as a 

centre for knowledge-based institutions, innovation, education, and allied economic activities. 

The development of New Shillong Knowledge City is envisioned as a planned, sustainable urban area 

that will complement NST and support the long-term socio-economic development of the State. 

New Shillong Knowledge City (NSKC) – Proposed Greenfield Development 



 
 
Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP) 

10  

 

As part of Phase II of the New Shillong Township (NST) development to develop the New Shillong 

Knowledge City (NSKC) as a greenfield urban centre with a strong focus on knowledge-driven and 

sustainable economic growth, the State Government has acquired an additional approximately 807 

acres of land at Mawpdang–Mawkhanu. The proposed city enjoys excellent regional connectivity, 

including proximity to Shillong Airport (Umroi), which is located at a travel time of about 20 minutes 

by road. The airport is situated adjacent to the Shillong–Jowai Bypass, providing seamless connectivity 

to different parts of Meghalaya and the wider North-Eastern region. 

 

The overarching vision of NSKC is to develop high-quality infrastructure that strengthens the State’s 

key economic growth drivers, with a multi-sectoral focus on Information Technology, Tourism, 

Agriculture, and Knowledge Services in sports and culture. 

 

Economic Growth Drivers of New Shillong Knowledge City 

1. Information Technology (IT) 

Information Technology has been identified by the State as a priority sector for economic 

development and employment generation. In NSKC, approximately 15 acres of land have been 

earmarked for the development of an IT Park, envisaged to provide plug-and-play infrastructure for 

entrepreneurs, start-ups, and technology firms. 

The proposed IT ecosystem is expected to: 

• Encourage innovation and entrepreneurship 

• Attract private investment in technology services 

• Generate approximately 30,000 direct and indirect employment opportunities 

• Contribute significantly to the State’s digital and knowledge economy 

2. Tourism 

Tourism remains a major economic accelerator for Meghalaya, having recorded a pre-pandemic CAGR 

of 7.34%, with projected growth of approximately 19% CAGR in the coming years. 

Under NSKC, the State proposes to develop a high-value tourism destination comprising: 
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• An 18-hole Golf Course with an integrated tourism resort 

• Two high-end hotels and mid-scale hotel developments 

• An Experience Centre and Amusement Park 

This integrated tourism development aims to address the current gap in premium hospitality and 

experiential tourism offerings in the State. The tourism projects under NSKC are expected to generate 

around 30,000 direct and indirect jobs, while significantly enhancing the State’s tourism profile. 

3. Knowledge Services (Education, Sports & Culture) 

To position NSKC as a knowledge and institutional hub, about 82.6 acres of land have been earmarked 

for the development of educational and knowledge-based institutions. Proposed facilities include: 

• National Judicial Academy 

• Indian Institute for Tourism Management 

• Music Academy 

• Sports Academy 

• Disability Sports Complex 

These institutions are designed to cater to diverse segments of society, including students, athletes, 

artists, tourists, professionals, and persons with disabilities. The development of these facilities will 

help establish NSKC as a centre for excellence in education, sports, and culture, while generating 

approximately 1,500 direct and indirect employment opportunities. 

4. Agri-Logistics 

NSKC is strategically located at the confluence of the Ri-Bhoi, Khasi, and Jaintia Hills regions, which are 

known for the production of several high-value agricultural and horticultural crops. 

To leverage this advantage, the State proposes to develop an Agri-Logistics Hub as a critical 

component of the city’s development plan. The hub will: 

• Enable efficient transportation, storage, and processing of agricultural produce 

• Reduce post-harvest losses and wastage 

 

 

1.2 Total Land Area and Ownership 

The total land area earmarked for development of the Project is 165 acres, as detailed below. The land 

is owned by the Tourism Department, Government of Meghalaya 

Product Mix Name of Facilities 
Land Area 

(Acre) 

MICE Convention, Exhibition etc. 15.00 

Hospitality 5- star Hotel 5.00 

Hospitality Service Apartment  6.00 

Golf course  18 holes  125.00 

Film studio 
Film shooting, recording etc. (Outdoor 

& Indoor shooting) 
10.00 

Commercial  Office & warehouse 2.00 

Commercial 
Retail, theatres, f&b, well ness spa & 

retreat, café, hall of frame 
2.00 
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1.3 Site Zoning  

Deleted 
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1.4 Applicable Development Control Regulations 

As per Meghalaya Building Bylaws 2021, ‘Special Projects’ – Means those projects / buildings 

with large scale activities such as Hotels, Public Institutions, Healthcare, shopping malls, 

Multiplexes, ICT / BPO’s, Educational Institution having a minimum plot area of 50,000 sq. ft and 

a minimum single covered area of 20,000 sq.ft.  

The subject plot shall be permitted for use under commercial occupancy, and accordingly, the 

Floor Area Ratio (FAR) and Ground Coverage applicable to the site shall be as per the norms 

prescribed for commercial use, subject to compliance with the prevailing building bylaws, zoning 

regulations, and requisite approvals from the competent authority. 

Type of 
Occupancy  

Maximum 
permissible 
F.A.R  

Maximum 
permissible 
Plot Coverage 

Maximum no. of 
Permissible Floors 
(Inclusive of 
Basement / Lower 
Ground Floor / 
Underground Floor / 
Cellar)  

Maximum Building Height 
in metres (Inclusive of 
Basement / Lower Ground 
Floor / Underground Floor 
/ Cellar/mezzanine floor / 
Service Floor)  

Special 
Project 

3 

40%  
(subject to 

max. 20,000 
sqft floor 

plate) 

7 27 

Commercial 2.25 60% 6 21 

 

Note: At the time of signing of the Concession Agreement, through suitable drawings and description in words, 

the land comprising the Project Site shall be specified briefly but precisely in this Annex-l. In the event there are 

any buildings or structures on the Project Site, the same shall be marked in the drawings and briefly described in 

words. 
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SCHEDULE-B: DEVELOPMENT OF THE PROJECT / SCOPE OF WORK 

1.1 Broad Scope of Work 

The Scope of the Project (the “Scope of the Work”) shall include during the Concession Period, 

Design, Finance, Construct, Development and Operation & Maintenance of the Project during the 

Concession Period by undertaking following activities;  

A. The Concessionaire shall undertake all the activities pertaining to and incidental to the 

Development and Operation & Maintenance of Project and Project Infrastructure as per 

applicable development norms and regulations including but not limited to the following: 

a) Taking over the Project Site on an “as is where is” basis and planning, designing, 

financing, and establishing the Project, including its development and marketing; 

provision of all relevant assets and equipment; obtaining all required clearances and 

approvals, including Change of Land Use (CLU), if applicable; and providing ancillary 

services and amenities related to the Project, in accordance with applicable industry 

standards, local building bye-laws and regulations, and the terms of the RFP, 

Concession Agreement, and the Schedules thereto. 

The development shall conform to the prescribed form and architectural character of 

the heritage structure and shall be undertaken in accordance with the provisions of 

Article 2. 

b) Project site clearance and cordoning off; providing and deputing of Security including 

dismantling of existing structures / buildings, if required, removal of debris etc.   

c) Development and upgradation including retrofitting of existing structure (if required) 

of the Tourism Department, Govt. of Meghalaya as per the concept, plan and “dpr” 

and in conformity with the building byelaws and standards set forth in this RFP 

including, providing installation of all internal and external services and thereafter 

getting the plans approved from the concerned Authority / Municipal Corporation.  

d) Use of premium quality materials for Civil/ Electrical/ Public Health works, interior and 

ornamental works, Furniture, Furnishings and all Fixtures to be in accordance with the 

prevailing industry standards applicable to the respective components of the MICE 

PLUS Project. 

e) Fire systems, all equipment and appliances in Kitchen and BOH Areas (back of house 

areas), STP and WTP (if required as per specific rules, byelaws, guidelines of any Central 

/ State Government Department / Authority) and Hydro Pneumatic Systems, IT 

infrastructure, CCTV cameras, server room, PA systems, computers and peripherals, 

printers, OFC connectivity, SMATV (Single Master Antenna Television) systems, etc. 

f) Development of adequate car parking as per applicable parking norms.  

g) Entry and exits for the Project shall be provided and developed considering proper 

overall traffic circulation within and surrounding roads of the Project Site.   

h) Provision of natural greenery and plants in lobby areas and common areas to keep the 

environment of the concerned area to look fresh and lively.  

i) All the open spaces in and around the Project shall be landscaped and adequately 

lighted.  

j) Maintaining the standards of a 5‐star or above category hotel in accordance with MoT, 

GoI guidelines. 
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k) Procurement of all required permits/clearances: The Concessionaire shall take all 

necessary/mandatory clearances, permits required for design, construction, finance, 

operation and maintenance of the Project such that all such conditions are satisfied in 

full and all such clearances, permits etc. to execute the Project are in full force and 

effect.   

l) Prepare and get approved a DPR: The Concessionaire shall prepare a DPR to detail out 

the facilities envisaged by the Concessionaire, details of capital expenditure to be 

incurred on each facility, designs of the Mandatory Development Obligations etc.   

m) Set up the Facility: The Concessionaire shall design and develop/construct/ 

upgrade/redevelop, on the Project Site as per its discretion while ensuring compliance 

with all Applicable Laws. Pursuant to the completion of the construction, the 

Concessionaire shall operate, maintain and manage the Project Facilities during the 

Concession Period.   

n) Sub-License/Sub-contract: The Concessionaire shall have the right to sub-contract / 

license project Facilities for the Concession Period in accordance with the provisions of  

the concession agreement. The Concessionaire shall obtain prior approval of the 

Concessioning Authority for a format of the standard Sub-License Agreement before 

its execution with any sub-licensee. In case, any deviation in this format of standard 

Sub-License Agreement is required, the Licensee shall again obtain prior approval of 

the Concessioning Authority before entering into an agreement with the sub-licensee.   

o) Operate and manage entire facility  

p) Provide manpower to manage entire facility: The Concessionaire shall hire the 

adequate manpower required for operation and maintenance of requisite facilities.   

q) Maintenance of all facilities provided in the Project: The Concessionaire shall ensure 

that the Project Facilities are properly managed and maintained during the Concession 

Period.   

r) Managing Operational Expenses: The Concessionaire is required to undertake and 

manage all kinds of operational expenses like consumables, salaries, water, electricity, 

repair and maintenance, etc. of the facilities during the Concession Period.   

s) Repair and Maintenance: The Concessionaire is required to undertake the repair and 

maintenance work of all the Project Facilities and bear all the cost related to the same.   

t) Levy of Charges and Collection of Revenue: The Concessionaire shall have the right to 

levy and collect revenues, as generated, pursuant to the operationalization of the 

Project as per its discretion in accordance with the provisions laid down in the 

Concession Agreement.   

u) During the Concession Period, the Concessionaire shall be required to extend cordial 

relations to the annual audits conducted by the Technical Auditor appointed by the 

Concessioning Authority as and when appointed by the Concessioning Authority.   

v) At the end of the Concession Period, by efflux of time or premature termination for any 

reason whatsoever, all rights given under the Concession Agreement shall cease to 

have effect and the Project Site & the entire Project, thereof shall transfer back to the 

Authority as per the provisions of the Concession Agreement. All the immovable assets 

attached to the Project/Project Site shall revert to Authority without any obligation on 

Authority to pay or adjust any consideration or other payment to the Concessionaire.   
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w) The Concessionaire shall fulfil all other obligations in accordance with the provisions of 

this Concession Agreement and matters incidental thereto or necessary for the 

performance of any or all of the obligations of the Concessionaire under this 

Concession Agreement and its Schedules thereof.   

x) Performance and fulfilment of all obligations of the Concessionaire in accordance with 

the provisions of the Concession Agreement and Schedules thereof and matters 

incidental thereto or necessary for the performance of any or all of the obligations of 

the Concessionaire under the Concession Agreement.   

y) The Concessionaire shall be responsible for payment of all taxes including GST as per 

GoI norms issued in this regard from time to time, duties, levies including stamp duty, 

and any other statutory charges are required to be paid as per statutory requirements 

from time to time.   

z) Conform to and comply with the Acts, Rules and Guidelines of Government of India and 

Government of Meghalaya, as amended from time to time.   

1.2 Bye-Laws & Norms  

a) While undertaking the development of the Project, the Concessionaire shall adhere to 

all the Applicable Laws inter alia the latest amended National Building Code of India, 

Local Building Bye‐laws, The Energy Conservation Building Code (ECBC) Code, other 

relevant IS Codes and practices, statutory requirements the principles of Good Industry 

Practices and any other norms as applicable from time to time.   

b) The Concessionaire shall be responsible for all the Applicable Permits and the 

Clearances including Change of Land Use Certificate-CLU (if required) as may be 

required for the development and operations of the Project. The Project shall be ready 

for operation after taking all the clearance(s), within following months of respective 

projects of the Appointed Date. . 

 

1. Meetings, Incentives, Conferences and Exhibitions (MICE) facilities, in 

accordance with the specifications, standards, and requirements set forth in 

the Concession Agreement, within a period of 36 (thirty-six) months from the 

Appointed Date. 

Facility                   Capacity (# of pax) 

Plenary hall               3000 

Convention hall               1800 

Special purpose hall  1500 

Auditorium                2000 

Banquet hall               1200 

Meeting rooms                 1666 

Exhibition hall 1                2 lakhs sq. ft 

Exhibition hall 2                1.5 lakhs sq. ft 

 

2. Development of 18 holes golf course along with minimum 75,000 sq. ft built 

up area for golf club facility. The golf club shall comprise a restaurant, bar, café, 

gym, library, banquet, auditorium etc. and other allied amenities and facilities 
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as applicable within 36 (thirty-six) months from the Appointed Date as per the 

specifications provided in the Concession Agreement. 

 

3. Development of an upscale hotel (adhering to the minimum standards of a 5 

Star Category Upscale Hotel) with all ancillary amenities including minimum 

250 Rooms, Restaurants, Cafes, Meeting rooms & Banquet facilities, Spa, 

Swimming Pool, Water sport activities and other facilities as applicable within 

36 (thirty-six) months from the Appointed Date as per the specifications 

provided in the Concession Agreement. 

 

4. Development of Service Apartment, comprising a minimum of 270 dwelling 

units, together with all requisite infrastructure and ancillary amenities, in 

accordance with the specifications, standards, and requirements set forth in 

the Concession Agreement, within a period of 60 (sixty) months from the 

Appointed Date. 

 

5. Development of Film Studio with required facilities for outdoor and indoor film 

shooting in accordance with the specifications, standards, and requirements 

set forth in the Concession Agreement, within a period of 60 (sixty) months 

from the Appointed Date. 

 

 

6. Development of Office and Warehousing facilities, suitably integrated to 

support and complement film shooting and studio-related activities, in 

accordance with the specifications, standards, and requirements set forth in 

the Concession Agreement, within a period of 60 (sixty) months from the 

Appointed Date. 

 

7. Retail, Theatres, Food & Beverage outlets, Wellness Spa & Retreat, Café etc., 

suitably integrated to support and complement film shooting and studio-

related activities, in accordance with the specifications, standards, and 

requirements set forth in the Concession Agreement, within a period of 60 

(sixty) months from the Appointed Date. 

In lieu of the rights granted for Concession Period, the Concessionaire will have to make certain 

payments (as per financial proposal) to Concessioning Authority. At the end of the Concession 

Period, all rights given under the Concession Agreement shall cease to have effect, and the entire 

Project shall be transferred back to the Authority in good condition and at zero cost, without any 

obligation on the Authority to pay or to adjust any consideration or other payment to the 

Concessionaire.   

It is clarified herewith that in addition to the above-stated “Scope of Work”, the Concessionaire 

shall be required to carry out any incidental works and services as required and to comply with 

all the provisions of the Concession Agreement, the Schedules to the Concession Agreement and 

as per the requirements of applicable byelaws/ norms etc., while completing the development of 

the Project.   
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SCHEDULE-C: SPECIFICATIONS AND STANDARDS 

 

The Project and the Project Facilities to be designed, developed and constructed as a part of the 

Project shall conform to the regulations, provisions, principles and guidelines as laid down 

hereunder:   

a) The applicable regulations of the Meghalaya building bye laws.   

b) Regulations and approvals under the Environmental Protection Act, 1986   

c) Latest amended National Building Code of India, other relevant IS Codes, relevant 

Government Orders (State and Central), Development Control Rules, FSI Limits, statutory 

requirements, laws of land, the principles of good industry practices and any other norms 

as applicable from time to time.   

d) adherence to the norms of Hotel & Restaurant Approval & Classification Committee 

(HRACC) applicable for at least a 5-Star Category Upscale Facility   

e) International guidelines including [Griha/LEED/Green Globe] 

General industry practices / standards / requirements will need to be adhered to for the design, 

development, construction, operation and maintenance of the Project. 

LIST OF INDIAN STANDARDS 

 Following are the various pertinent Indian Standards, relevant to buildings work: 

(All Latest Versions of I.S. codes shall be referred) 

 

I.S. CODE NO. SUBJECT 

A. CIVIL WORKS 

1. CARRIAGE OF MATERIALS 

4082-1996 
Recommendations on stacking & storage of construction materials 
and components at site. 

1141 Seasoning of Timber – Code of Practice 

2. EARTH WORK 

632 Gamma – BHC (Lindane) emulsifiable concentrates 

1200 (Pt 1) Method of measurement of earth work 

1200 (Pt-27) Method of measurement of earth work (by Mechanical Appliances) 

4081 Safety code for Blasting and related drilling operation 

4988 (Part IV) Excavators 

6313 (pt-II) Anti-Termite measures in buildings (pre -constructional) 

6313 (pt-III) Anti-Termite Measures in Buildings for existing buildings 

6940 Methods of test for pesticides and their formulations 

8944 Chlorpyrifos emulsifiable concentrates 

8963 Chlorpyrifos – Technical specifications 

12138 Earth moving Equipments 

3. MORTAR 

196-1966 Atmospheric conditions for testing (Reaffirmed - 1990) 

269-1989 
Specification for 33 Grade Ordinary, rapid hardening and low heat 
Portland cement 
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383-1970 
Specification for Coarse and fine aggregate from natural sources for 
concrete (Reaffirm - 1990) 

455-1989 Specification for Portland blast furnace slag cement 

650-1991 Specification for Standard sand for testing of cement 

1269 Specification for 53 grade ordinary Portland cement 

1344 Specification for calcined clay Pozzolana 

I. S. CODE NO. SUBJECT 

712-1984 Specification for building limes. (Reaffirmed - 1995) 

1489-1991 Specification for Portland pozzolana cement Fly ash based 

1514-1990 
Methods of sampling & Test for Quick Lime & Hydrated Lime. 
(Reaffirmed –1996) 

1542-1992 Specification for Sand for Plastering. 

1727-1967 Methods of tests for pozzolanic materials 

2116 Specification for sand for masonry mortar. 

2250-1981 
Code of practice for preparation and use of masonry mortar. 
(Reaffirm- 1990) 

2386-1963 Methods of Test for Aggregates for Concrete 

2386 Pt.I -1963 
Method of test for aggregate for concrete (Particle size and shape) 
Particle size and shape 

2386 Pt. II -1963 -Do- Estimation of deleterious materials and organic impurities 

2386 Pt.III -1963 -Do- Specific gravity, density, voids, absorption and bulking 

2686-1977 
Cinder as fine aggregate for use of Lime Concrete. (Reaffirmed – 
1992) 

3025-1964 
Methods of sampling & test (Physical & Chemical) water used in 
industry. (Reaffirmed-2003) 

3068-1986 
Broken brick (burnt clay) coarse aggregate for use in lime concrete 
(II-R.) 

3182-1986 Broken brick (Burnt clay) fine aggregate for use in lime mortar 

3406 Specification for masonry cement. 

3812-1981 
Specification for Fly Ash using as pozzolana and admixtures 
(Reaffirmed - 1999) 

3812 (Part I) 
Specification for flyash for use as pozzolana in cement mortar and 
concrete 

3812 (Part II) 
Specification for flyash for use as admixture in cement martar and 
concrete 

4031-1996 Methods of physical tests for hydraulic cement (Reaffirmed – 1996) 

4031 (Part I) to (Part XIII) Method of Physical test for hydraulic cement 

4032-1985. Method of chemical analysis of hydraulic cement (Reaffirmed - 1990) 

6932 (Pt.I)-1973 
Determination of insoluble residue, loss of ignition, silicon-dioxide, 
ferric & Alum. Oxide, 

calcium oxide & magnesium oxide insoluble matter. 

6932 (Pt.II)-1973 Determination of carbon dioxide content 

6932 (Pt.III)-1 973 Determination of residue on slaking of quick lime. 

6932 (Pt.IV)-1973 Determination of fineness of hydrated lime 

6932 (Pt.V)-1973 Determination of unhydrated oxide 

6932 (Pt.VI)-1973 Determination of volume yield of quick lime 

6932 (Pt.VII)-1973 Determination of compressive and transverse strength. 
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I. S. CODE NO. SUBJECT 

6932(Pt.VIII)-1973 Determination of workability 

6932 (Pt.IX)-1973 Determination of soundness 

6932 (Pt.X)-1973 Determination of popping and pitting of hydrated Lime. 

8041 Rapid hardening Portland cement. 

8042 Specification for white cement 

8043 Hydrophobic Portland cement 

8112 Specification for 43 grade ordinary Portland cement 

11652 Woven HDPE sacks for packing cement 

11653 Woven polypropylene sacks for packing cement 

12174 Jute synthetic union bags for packing cement 

4. CONCRETE WORK 

383-1970 
Specification for Coarse and fine aggregate from natural sources for 
concrete (Reaffirm - 1990) 

456-2000 Code of practice for plain and reinforced concrete 

516-1959 Method of test for strength of concrete (Reaffirmed in 2004) 

1199-1959 Methods of sampling and analysis of concrete. (Reaffirmed - 1999) 

1200 (Pt.II)-1987 
Methods of measurements of cement concrete work. (Reaffirm - 
1992) 

1322-1993 
Bitumen felts for waterproofing and damp-proofing. (Reaffirmed -
1988) 

1661-1 987(Pt.I II) 
Code of practice for application of cement lime plaster 
finishes.(Reaffirm- 1999) 

1791 General requirements for batch type conrete mixers 

2386-1977 (Pt.1 to Methods of test for aggregate for concrete 

2386 (Pt.I) -19638) Test for particle size and shape 

2386 (Pt.II) -1963 Test for estimation of deleterious materials and organic impurities 

2386 (Pt.III) -1963 Test for specific gravity, density, voids, absorption and bulking 

2386 (Pt.IV) - 
Mechanical properties 

1963 

2386 (Pt.V) -1963 Soundness 

2505 General requirements for concrete vibrators - immersion type. 

2506 
General requirements for concrete vibrators - screed board concrete 
vibrators 

2645-1975 Specification for integral waterproofing compounds 

2686-1977 
Specification for cinder aggregate for use in lime concrete. (Reaffirm - 
1992) 

I. S. CODE NO. SUBJECT 

3068 
Specification for broken brick (burnt clay) coarse aggregate for use in 
concrete. 

3812-1981 
Specification for Fly Ash using as pozzolana and admixtures for 
concrete. (Reaffirmed – 1999) 

4656 Specification for form vibrators for concrete. 

7861-1975 (Pt.I) Hot weather concreting (Reaffirmed -1990) 

7861-1981 (Pt.II) Cold weather concreting (Reaffirmed -1992) 

9103-1999 Specification for concrete Admixture 

5. REINFORCED CEMENT CONCRETE WORK 
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226 Structural Steel 

432-1982 
Mild steel & medium tensile steel bars and hard drawn steel wire for 
concrete reinforcement. 

432 (Pt.I)-1982 Mild steel and medium tensile steel bars 

432 (Pt.II)-1982 
Specification for mild steel and medium tensile steel bars and hard 
drawn steel wire for concrete reinforcement – Part-II hard drawn 
steel wire. 

456-2000 Code of practice for plain and reinforced concrete 

457-1957 
COP for general const. of plain & reinforced concrete for dams & 
other massive structure. 

516-1959 Method of test for strength of concrete (Reaffirmed in 2004) 

716 Specification for pentachlorophenol 

1161-1963 Specifications for steel tubes for structural purposes 

1199-1959 Methods of sampling and analysis of concrete. (Reaffirmed - 999) 

1200 (Pt.II) -1974 Method of measurement of cement concrete work 

1200(Pt.V) -1982 Method of measurement of form work. (Reaffirmed - 1989) 

1343-1980 Code of practice for pre-stressed concrete. 

1566-1982 
Hard drawn steel wire fabric for concrete reinforcements (II Rev.) 
(Reff.1998) 

1599 Method for bend test 

1608 Method for tensile testing of steel products 

1780-1961 Specifications for cold twisted steel bars for concrete reinforcement 

1785-1983(Part-I& II) 
Specifications for plain hard drawn steel wire for pre-stressed 
concrete 

1786-1985 
H.Y.S.D./ Cold twisted steel bars for concrete reinforcement 
Reaffirmed - 1990) 

1791 Specification for batch type concrete mixes 

2090-1983 Specifications for high tensile steel bars used in prestressed concrete. 

I. S. CODE NO. SUBJECT 

2204-1962 
Code of practice for construction of reinforced concrete shell roof. 
(Reaffirmed - 1990) 

2210-1988 
Criteria for the design of shell structure and folded plates 
(Reaffirmed - 1998) 

2502-1963 
COP for bending and fixing of bars for concrete reinforcement. 
(Reaffirmed - 1999) 

2750-1964 Specifications for steel scaffoldings 

2751-1979 (Reaf-1992) 
COP for welding of mild steel bars used for reinforced concrete 
construction. 

3201-1988 
Criteria for design and construction of precast concrete trusses. 
(Reaffirmed -1995) 

3370 (Part I to IV)-1965 
Code of practice for concrete structures for storage of liquids. 
(Reaffirmed - 1999) 

3385-1965 
Code of practice for measurement of Civil Engineering works - Pile 
Foundation) 

3414-1968 
Code of practice for design and installation of joints in buildings. 
(Reaffirmed - 1990) 
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3558-1983(Reaf- 91) 
Code of practice for use of immersion vibrators for consolidating 
concrete 

3696 (Pt.I & II) I-1987: Safety code of scaffolds; II-1991: Safety code of ladders 

3935-1966 Code of practice for composite construction. (Reaffirmed – 1998) 

4014-1967 (Pt. & II) 
COP for steel tubular scaffolding (I: Definition/Material; II: Safety 
Resolutions) (Raffir 1999) 

4925 Batch plants specification for concrete batching and mixing plant 

4926-2003 Code of practice for Ready Mix Concrete 

4990-1993 
Specifications for plywood for concrete shuttering work. (Reaffirmed 
- 1998) 

6523 Specification for precast reinforced concrete door, window frames 

10262-1982 Code of practice for design mix. (Reaffirmed - 1999) 

13311 (Part I) 
Indian standard for non-destructive testing of concrete. Method of 
test for ultrasonic pulse velocity 

13311 (Part II) 
Indian standard for non-destructive testing of concrete. Method of 
testing by rebound hammer. 

6. BRICK WORK 

712-1984 Specification for building limes. (Reaffirmed - 1995) 

1077 Common burnt clay building bricks. 

1200 (Part 3) Method of measurements of brick works 

2212 Code of practice for brick work. (1st Revision) 

2222 Specification for burnt clay perforated building bricks. 

2849 
Specification for non load bearing gypsum partition blocks, (Solid and 
hollow types) 

3495 Method of test for burnt clay building bricks. 

I. S. CODE NO. SUBJECT 

3812 Specification for fly ash for use as pozzolana and admixture. 

4139 Specification of calcium silicate bricks 

4885 Specification for sewer brick 

5454 Methods of sampling of clay building bricks. 

12894 Pulverized fuel ash lime bricks specification, 

13757 Specification of burnt clay fly ash bricks. 

7. STONE WORK: 

737 
Specifications for wrought aluminium and aluminium alloy, steel and 
strip for general engineering purpose. 

1121 (Pt.I)-1974 
Methods for determination of compressive, transverse & shear 
strengths of natural building stones 

1122-1974 
Methods for determination of specific gravity and porosity of natural 
building stones 

1123-1975 Methods for identification examination of natural building stones 

1124-1974 Methods of test for water absorption of natural building stones 

1125-1974 Methods of test for weathering of natural building stones 

1126-1974 Methods of test for durability of natural building stones 

1129-1972 Dressing of natural building stones 

1200 (Pt.IV)-1976 Method of measurement of stone masonry. (Reaffirmed - 1992) 

1597-1992 Code of practice for construction of stone masonry 
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1597. (Pt.I)-1992 
Code of practice for construction of Rubble stone masonry. 
(Reaffirmed -1996) 

1597 (Pt.II)-1992 
Code of practice for construction of ashlar masonry  (Reaffirmed - 
1996) 

1805-1973 
Glossary of Terms relating to stone Quarrying and dressing. 
Reaffirmed - 1993) 

4101 (Pt.III) 
Code of practice for external facing and veneers: (Part II-Cement 
Concrete facing). 

4104 (Pt.I) 
Code of practice for external facings and veneers (Part I-Stone 
facing). 

8. MARBLE WORK: 

1122-1974 
Methods for determination of specific gravity and porosity of natural 
building stones 

1124-1974 Methods of test for water absorption of natural building stones 

1130-1969 Marble (blocks, slabs and tiles) 

3316 Specifications for structural granite 

4101 (Part 1) Code of practice for external facing and veneers: Stone facing. 

I. S. CODE NO. SUBJECT 

14223 (Part 1) Polished Building Stones (Part-1) Granite 

9. WOOD WORK: 

204-1991/92 
Tower bolts (Part I-1991: ferrous metals; Part II - 1992: Non ferrous 
metals). 

205-1992 Non-ferrous metal butt hinges 

420-1953 Putty used on metal frame (withdrawn). 

1734 - 1983 Methods of tests for plywood (IIR) (Ref 1993) 

206-1992 Tee and strap hinges 

207-1964 Gate and shutter hooks and eyes. (Reaffirmed - 1996) 

208-1987 Door handles 

281-1991 Mild steel sliding door bolts for use with padlocks 

287-1973(Reaf-98) 
Recommendation for maximum permissible moisture contents of 
timber used for Different purposes. 

303-1989 Plywood for general purpose 

362-1991 Parliament hinges 

363-1993 Hasps and staples 

364-1993 Fanlight catch 

401-1982 Code of practice for preservation of timber 

419 - 1967 Putty for use on window frame (I Rv.) (and out 3) 

451-1999 Technical supply condition for wood screws 

452-1973 Door springs, rat-tail type(II Rev.) (Reaffirmed 1990) 

453-1993 Double acting spring hinges. (Reaffirmed – 1999) 

707 Glossary of terms applicable to timber technology and utilization 

710 Specifications for Marine Plywood 

723-1972 Steel counter sunk head wire nails. (Reaffirmed - 1996) 

729.1979 
Drawer locks, cup board locks, and box locks (III Rev.) (Reaffirmed 
1992) 
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848-1974 
Synthetic resin adhesive for plywood (phenolic and aminoplastic) ( I 
RV)  

851-1978 
Synthetic resin adhesive for construction work ( Non-structural) in 
wood (I-Rev.) (amt) (Reaffirmed 1990) 

852-1994 
Specifications for animal glue for general wood working purposes. (II 
Rev) 

1003-1994 Timber panelled and glazed shutters 

1003(Pt.I)-2003 Door shutters (III Rev.) (a1) 

I. S. CODE NO. SUBJECT 

1003 (Pt.II)-1994 Window and ventilator shutters (III Rev.) 

1019-1974 Rim latches. (Reaffirmed - 1991) 

1141-1993 Code of practice for seasoning of timber (II Rev.) 

1200 Method of measurement of Building and Civil Engineering works 

1200 (Pt.XIV)- 1984 Glazing. (Reaffirmed - 1990) 

1200 (Pt.XII)-1973 Wood work and joinery. (Reaffirmed - 1992) 

1322-1993 
Bitumen felts for waterproofing and damp-proofing. (Reaffirmed -
1988) 

1328-1996 Veneered decorative plywood 

1341-1992 Steel Butt hinges (VI Rev.) 

1378-1987 Oxidized copper finishes. (Reaffirmed - 1998) 

1566 Specification for hard drawn steel wire fabric 

1568-1970 Wire cloth for general purposes. (Reaffirmed - 1998) 

1629-1960 Rules for grading of out size of timber. Superseded in I.S. 1331 

1658-1977 Fiber hard board. (Reaffirmed - 1990) 

1659-2004 Block boards 

1708 (Part 1 to 18) Testing of small clear specimen for timber 

1708-1986 
Method of testing of clear speciman of timber (II Rev) (Q.1) 
(Reaffirmed 1990) 

1734 Determination of density and moisture content. 

1823-1980 Floor door stoppers. (Reaffirmed - 1992) 

1868-1996 Anodic coating on Aluminium & its alloy (II Rev.) (Reaffirmed 1991) 

875-PET 1987 Dead locds – Unit not of bldg. & stored materials 

2191-1983 
Wooden flush door shutter (cellular and hollow core type). 
(Reaffirmed - 1991) 

1837 - 1966 For light pirot (I Rev.) (Reaffirmed 1990) 

2046 
-do- Decorative thermosetting synthetic resin bonded laminated 
sheet 

2095-1982 Gypsum plaster bow (I Rev) (an.1) (Ref. 1991) 

2096-1992 A.C. flat sheet (I Rev.) 

3828 - 1968 Ventilator chains (Reaf. 1990) 
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4835 - 1979 Polyvinyl acatete dispssion base adhasive for wood (1990) 

2191 (Pt.I)-1983 Plywood face panels. (Reaffirmed - 1991) 

2191 (Pt.II)-1983 
Particle board face panels and hard board face panels. (Reaffirmed-
1991) 

I. S. CODE NO. SUBJECT 

2202-1999 Wooden flush door shutters (solid core type) 

2202 (Pt.I)-1999 Plywood face panels for wooden flush door shutters 

2202 (Pt.II)-1983 
Particle board face panels for wooden flush door shutters. 
(Reaffirmed - 1991) 

2209(Pt.I)-1976 Mortise locks (vertical type) (Reaffirmed 1992) 

2380-1981 
Method of test for wood particle board and boards from 
lignocellulosic materials (Reaf.1993) 

2547 Specification for gypsum plaster 

2753 
Method for estimation of preservatives in treated timber and in 
treating solutions. 

2681-1993 Non ferrous metal sliding door bolts(aldrop) for use with pad locks 

2835-1987 Flat transparent sheet glass (3rd Revision). (Reaffirmed - 1992) 

3087-1985 Wood particle boards (medium density) for general purpose (1990) 

3097-1980 Veneered particle boards (1st Revision). 

3400 (Part I )- 1987 Method of test for vulcanized rubbers (1991) 

3400-(Pt.II)-2003 Hardness (1981) 

3400-(Pt.IV)-1 
Accelerated aging (1993) 

987 

3400 (Pt.IX)-2003 Relative density and density. (Reaffirmed - 1990) 

3564-1996 Door closers (Hydraulically regulated) 

3618-1966 
Phosphate treatment of iron and steel for protection against 
corrosion. (Reaffirmed- 1991) 

3813-1967 'C' hooks for use with swivels (1992) 

3818-1992 Continuous (Piano) hinges 

3847-1992 Mortise night latches 

4020-1998  (1  to16) 
Methods of tests for wooden flush Doors (Type tests)  

4021-1995 Timber door, window and ventilator frames 

4827-1983 
Specification for electroplated coating of nickel and chromium on 
copper and copper alloys 

4948-2002 Welded steel wire fabric for general use. (Reaffirmed - 1992) 



 
 
Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP) 

27  

4992-1975 Door Handles for mortise locks (vertical type). (Reaffirmed - 1990) 

5187-1972 Flush bolts (1990) 

5509 Specification for Fire Retardant Plywood 

5523-1983 
Method of testing anodic coating on aluminium & its alloys. 
(Reaffirmed -1991) 

5930-1970 Mortise latch (vertical types) (1991) 

6318-1971 Plastic window stays & fasteners 

I. S. CODE NO. SUBJECT 

6607-1972 Rebated mortise locks (vertical type) 

6760-1972 Slotted countersunk head wood screws. (Reaffirmed - 1988) 

7196-1974 Hold fasts (1992) 

7197-1974 Double action floor springs (without oil check) for heavy doors 

7534-1985 Sliding loacking bolt for use with padlocks. (Reaffirmed – 1991) 

7638 Wood/lignocellulosic based panel products – Method for sampling 

8756 - 1978 Mortice bell catches for use in wooden almirah (1992) 

9308 (Part II) 
Specification for mechanically extracted coir fibres. (Mattress coir 
fibres) 

9308 (Part III) -do- Decorated coir fibre 

11215 
Moisture content of timber and timber products method of 
determination 

12049 Dimensions and tolerance relating to wood based panel materials 

12406 Specification for medium density fibre board 

12817 Specification for stainless steel Butt Hinges 

12823 Specification for wood products –Prelaminated particle Boards 

14616 Specifications for laminated veneer lumber 

14842 Specification for coir veneer board for general purposes 

14856-2000 
Glass fibre reinforced plastic (GRP) panel type door shutters for 
internal use – Specifications 

14900 Specifications for transparent float glass 

10. STEEL WORK 

63-1978 Whiting for paints. (Reaffirmed - 1994) 

198-1978 Varnish, gold size. (Reaffirmed - 1991) 

228 Structural steel (Standard quality) 

12406 - 1988 Medium density fibre board for general purpose - (1992) 
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277-2003 Specification for galvanised steel sheets (plain and corrugated) 

278-1978 Galvanised steel barbed wire for fencing. (Reaffirmed - 1991) 

800-1984 
Code of practice for use of structural steel in general building 

construction 

806-1968 
Code of practice for use of steel tube in general building 

construction 

812 Glossary of terms relating to welding and cutting metals 

813-1986 Scheme of symbols for welding. (Reaffirmed – 2003). 

I. S. CODE NO. SUBJECT 

814-1991 
Covered electrodes for metal arc welding of structural steel 
(Reaffirmed 2003) 

814 (Pt-I)-1974 For welding products other than sheets. 

814 (Pt-II)-1974 For welding sheets. 

816 
Code of practice for use of metal arc welding for general construction 
in mild steel 

817-1966 
Code of practice for training and testing of metal arc welders. 
(Reaffirmed – 2003) 

818-1968 (Reaf- COP for safety & healthy requirements in electric & gas welding & 
cutting operation. 03) 

822 Code of procedure for inspection of welds 

823 Manual for metal arc welding in mild steel 

1038-1983 Steel doors, windows and ventilators 

1081-1960(Reaf- COP for fixing & glazing of metal (steel & aluminium) doors,windows 
& ventilators 91) 

1148-1982(Reaf- 
Hot rolled steel rivet bars (upto 40 mm diameters)for structural 
purposes 

92) (Reaffirmed 2001) 

1161-1998 Steel tubes for structural purposes 

1182-1  983(Reaf-00) 
Recommended practice for radiographic examination of fusion 
welded butt joints in steel plates. 

1200 (Pt-VIII)- 
Method of measurements of steel work and iron works 

1993 

1363-1992 (Pt. 1- Hexagon bolts, nuts & lock nuts (dia. 6 to 39 mm) & black hexagon 
screws (dia. 6 to 24 mm).(Reaf-98) 3) 

1367 Technical supply conditions for threaded steel fasteners 

1599-1 985(Reaf-9 Method for bend test for steel products other than sheet, strip, wire 
& tube (reaffirmed 1996). 1) 

1608-1995 Method for tensile testing of steel products (Reaffirmed 2001) 

1821-1987 Dimensions for clearance holes for metric bolts. (Reaffirmed - 2003) 
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1852-1985 
Rolling and cutting tolerance for hot rolled steel products. 
(Reaffirmed - 1991) 

1894 Method for tensile testing of steel tubes 

1977-1969 Structural steel (ordinary quality) (Reaffirmed 2001) 

2062-1999 Structural steel (fusion welding quality). Supersedes IS 226-1 975 

2074 Ready mixed paint, air drying red oxide zinc chrome priming 

4351-2003 Steel door frames. (Reaffirmed – 1991) 

4454 (Part I) Steel wires for mechanical springs. Cold drawn unalloyed steel wire. 

4711 Methods for sampling of steel pipes, tube and fittings. 

4736-1986 
Specification for Hot-dip Zinc Coatings on mild steel tubes 
(Reaffirmed – 2001) 

4923 Hollow Steel Sections for Structural Use - Specification 

I. S. CODE NO. SUBJECT 

6248-1979 Metal rolling shutters and rolling grills 

7452-1990 Hot rolled steel sections for doors, windows & ventilators. 

11. FLOORING: 

210-1993 Grey iron casting (Reaffirmed 1999) 

269 Specification for 33 grade ordinary portland Cement 

401 Code of practice for preservation of timber 

451 Technical supply conditions for wood screws 

455 Specification for portland slag cement 

653-1992 Sheet linoleum 

661 Code of practice for thermal insulation of cold storages 

702-1988 Specification for industrial bitumen 

777-1988 Glazed earthen-ware tiles 

809-1992 Rubber flooring materials for general purpose 

1122-1974 
Methods for determination of specific gravity (*and porosity of 
natural building stones) 

1124-1974 Method of test for water absorption of natural building stones 

1130-1969 Marble (blocks, slabs and tiles). (Reaffirmed – 1993) 

1141 Code of practice for Seasoning of timber 

1197-1970 Code of practice for laying of rubber floors. (Reaffirmed – 1990) 

1198-1982 Code of practice for laying and maintenance of linoleum floors 

1200 (Pt.XI)-1977 Method of measurements of pavings and floor finishes. 

1237-1980 Cement concrete flooring tiles. (Reaffirmed – 1990) 

1322-1993 
Bitumen felts for waterproofing and damp-proofing. (Reaffirmed -
1988) 

1443-1972 
Code of practice for laying and finishing of cement concrete flooring 
tiles 

1489 (Part-I) Specification for portland pozzolana cement (Part-I) flyash based 

1489 (Part-II) 
Specification for Portland pozzolana cement (Part II) calcined clay 
based 

1580 
Specification for bituminous compounds for water proofing and 
caulking purpose 

1661-1972 
Code of practice for application of cement and cement lime plaster 
finishes 
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2114-1984 Code of practice for laying in situ terrazzo floor finish 

2571-1970 Code of practice for laying in situ cement concrete flooring 

I. S. CODE NO.  SUBJECT 

3400-1  987  (Part 
Method of Test of vulcanized rubbers. (Reaffirmed – 2003) 

1 to 22) 

3400 (Pt.II)-2003 Hardness 

3400 (Pt.X)-1977 Compression set at constant strain. (Reaffirmed – 2003) 

3462-1986 Flexible P.V.C. Flooring. (Reaffirmed – 1991) 

3622 Specification for sand stone (Slab & Tiles) 

3670 Code of practice for construction of timber floors 

4457 Acid and/or alkali Resistant tiles. 

4631-1986 Code of practice for laying of resin floor toppings (Reaffirmed – 2001) 

5318-1969 Code of practice for laying of flexible P.V.C. sheet & tiles flooring 

5389-1969 
Code of practice for laying of hardwood parquet and wood block 
floors. (Reaffirmed – 1998) 

5766 Code of practice for laying of burnt clay brick floor 

8041 Specification for rapid hardening portland cement 

8042 Specification for white portland cement 

8043 Specification for hydrophobic portland cement 

8112 Specification for 43 grade ordinary portland cement 

9197-1979 
Specifications for epoxy resin, hardeners and epoxy resin 
compositions for floor topping (Reaffirmed – 2001) 

12330 Specification for sulphate resisting portland cement. 

13630 (Pt.1 to 15) Methods of tests for ceramic tiles (Part 1 to 15: 1992-1993) 

13712 
Specification for ceramic tiles; definition, classification characteristic 
and marking 

15622 Specification for pressed ceramic tile 

  

12. ROOFING: 

73-1992 Paving Bitumen (Reaffirmed 1998) 

277-2003 Galvanised steel sheets (plain and corrugated) 

458-2003 Pre-cast Concrete pipes (with and without reinforcement) 

459-1992 
Unreinforced corrugated and semicorrugated asbestos cement 
sheets 
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651-1992 Specification for Salt glazed stone ware pipes and fittings 

702-1988 Specification for industrial bitumen 

1199-1959 Methods of sampling and analysis of concrete. (Reaffirmed - 1999) 

1200 (Pt.IX)-1973 Method of measurements of roof covering (including cladding) 

I. S. CODE NO. SUBJECT 

1200 (Pt.X)-1973 Method of measurements of ceiling and lining 

1230 Cast iron rain water pipes and fitting 

13607 - 1992 
Ready Mixed Paint, Finishing, General Purposes, Synthetic 
(Reaffirmed 2002) 

1322-1993 
Bitumen felts for waterproofing and damp-proofing. (Reaffirmed -
1988) 

1346-1991 Code of practice for waterproofing of roof with bitumen felts 

1367 (PT -13) 
Technical supply conditions for threaded steel fasteners pt.13 hot dip 
galvanized coating on threaded fasteners 

1609-1991 Code of practice for laying damp proof treatment using bitumen felts 

1626-1994 (Part I-III) 
Asbestos cement building pipes, gutters and fittings (Spigot and 
socket types) 

1834-1984 

Specification for hot applied sealing compounds for joints in 
concrete. 

(Reaffirmed - 1990) 

1838 (Pt.I & II)- 
Specification for preformed filler for expansion joints in concrete- 
non-extruding and resilient type Bitumen impregnated fiber). 
(Reaffirmed - 1990) 1983 

2095 (PT-1) Gypsum plaster boards (Pt.1) plain Gypsum plaster boards 

2115-1980 Code of practice for flat roof finish:mud phuska. (Reaffirmed - 1998) 

2633-1986 

Method of testing uniformity of coating on zinc coated articles. 
(Reaffirmed – 

2001) 

2645-1975 
Specification for integral waterproofing compounds for cement 
mortar and concrete 

3007 (PT.1) 
Code of practice for laying of asbestos cement sheets: part- 1 
corrugated sheets 

3007 (PT.2) 
Code of practice for laying of asbestos cement sheets part- 2 semi 
corrugated sheets 

3087 
Particle boards of wood and other lignocellulogic materials (medium 
density) for general purposes – specifications 

3144 Methods of test for mineral wool thermal insulation materials 
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3346 
Method of the determination of thermal conductivity of thermal 
insulation materials 

3348-1965 Specification for Fiber insulation boards. (Reaffirmed - 1990) 

3384 
Specification for bitumen primer for water proofing and damp 
proofing 

3607-1979 Magnesite for chemical Industry. (Reaffirmed – 2003) 

4671 Expanded polystyrene for thermal insulation purposes 

5382 
Specification for rubber sealing rings for gas mains, water mains and 
sewers 

5688 
Methods of test of performed block type and pipe covering type 
thermal insulations 

6598 Cellular concrete for thermal insulation 

7193-1994 Specifications for glass fiber base coal tar Pitch & Bitumen felts. 

8183-1993 Bonded mineral wool. (Reaffirmed 2004) 

10192 
Specifications for synthetic resin bonded glass fibre (SRBGF) for 
electrical purposes. 

I. S. CODE NO. SUBJECT 

13592 

Unplasticised polyvinyl chloride (UPVC) pipes for soil and Waste 
discharge 

system for inside and outside building. 

14753 Specifications for polymethyl Methacrylate (PMMA) (Arylic) sheets 

14862 Fibre cement flat sheets – specifications 

14871 
Specifications for products in fibre reinforced cement – Long 
corrugated or Asymmetrical section sheets and fittings for roofing 
and cladding 

13. FINISHING 

16 (Pt-I) Shellac: Part: I — Hand Made Shellac 

16 (Pt-II) Shellac: Part: II — Machine Made Shellac 

75-1973 Linseed oil, raw and refined. (Reaffirmed – 2003) 

77-1976 Linseed oil, boiled, for paints. (Reaffirmed - 1999) 

102-1962 
Ready mixed paint, brushing, red, lead, non setting, priming.( 
Reaffirmed - 1996) 

104-1979 
Specification for ready mixed paint, brushing, zinc chrome, priming. 
(Reaffirmed - 1999) 

109 
Ready Mixed Paint, brushing, priming Plaster to Indian Standard 
Colour No.361, 631 White and off White 

117 
Ready Mixed Paint, Brushing, Finishing Exterior, Semi-gloss for 
General Purposes to Indian Standards Colours 
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133-1993 Enamel, interior (a) under coating (b) finishing colour as required 

137-1965 
Ready mixed paint, brushing, matt or egg-shell flat, finishing, interior, 
to Indian Standard Colour, as required. (Reaffirmed – 1999) 

158-1981 

Ready mixed paint, brushing, bituminous, black lead free acid alkali, 
water and heat 

resisting for general purposes. (Reaffirmed – 1999) 

    

168-1993 Ready mixed paint, air drying for general purpose.(Reaffirmed 2002) 

217-1988 Cut back bitumen (reaffirmed 1999) 

218-1983 
Creosote and anthracene oil for use as wood preservatives 
(Reaffirmed 1998) 

290-1961 Coal tar black paint. (Reaffirmed – 1996) 

337-1975 Varnish, finishing interior. (Reaffirmed – 2001) 

341-1973 Black Japan, types A, B, and C (Reaffirmed 2002) 

347-1975 Varnish, shellac for general purpose. (Reaffirmed – 2001) 

348-1968 French polish. (Reaffirmed – 2001) 

419-1967 Putty for use of window frames. (Reaffirmed – 2001) 

427-1965 Distemper, dry, colour as required. (Reaffirmed – 1999) 

428-2000 Washable distember 

524-1983 Varnish, finishing, exterior, synthetic. (Reaffirmed – 2000) 

I. S. CODE NO. SUBJECT 

525-1968 Varnish, finishing, exterior and general purposes. (Reaffirmed –2001) 

533-1998 Gum spirit of turpentine (oil of turpentine) (Reaffirmed 2003) 

712-1984 Specification for building limes. (Reaffirmed - 1995) 

1200 (Pt. XII)- 
Method of measurements of plastering and pointing 

1976 

1200 (Pt.XIII)- Method of measurements of white washing, colour washing, 
distempering and other finishes 1994 

1200 (Pt.XV)- 
Methods of measurements of painting, polishing & varnishing. 

1987 

2095-1996 (Pt.I - III) Gypsum plaster boards 

2096-1992 Asbestos cement flat sheets. 

2339-1963 
Aluminium paint for general purposes, in dual container. (Reaffirmed 
– 1999) 

2547-1976 (Pt I & II) Gypsum building plaster (Reaff. 1992) 

2932-2003 Enamel synthetic, exterior (a) Under coating (b) Finishing. 

2933-1975 Enamel, Exterior (a) Under coating (b) Finishing 

5410-1992 Cement paint (Reaffirmed 1999) 

5411 (Pt.I)-1 974 Plastic emulsion paint for interior use. (Reaffirmed – 1993) 



 
 
Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP) 

34  

6278-1971 
Code of practice for white washing & colour washing. (Reaffirmed -
1991) 

14. REPAIRS TO BUILDINGS 

419 Specifications for Putty for use in Window Frames 

14900 Specifications for Transparent Float Glass 

15. DEMOLITION AND DISMANTLING: 

1200 (Pt.XVIII)- 
Method of measurements of demolition and dismantling 

1974 

4130-1991 Demolition of Buildings–Code of Safety 

16. ROAD WORK 

73-1992 Paving Bitumen (Reaffirmed 1998) 

164 Ready mixed paint for road marking 

217-1988 Cut back bitumen (reaffirmed 1999) 

8112 Specification for 43 grade ordinary Portland cement 

278-1978 Galvanised steel barbed wire for fencing. (Reaffirmed - 1991) 

334 Glossary of terms relating to bitumen and tar 

I. S. CODE NO. SUBJECT 

383-1970 
Specification for Coarse and fine aggregate from natural sources for 
concrete (Reaffirm - 1990) 

460-1985 Specification for test sieves. (Reaffirmed - 1998) 

516-1959 Method of test for strength of concrete (Reaffirmed in 2004) 

702-1988 Specification for industrial bitumen 

712-1984 Specification for building limes. (Reaffirmed - 1995) 

1195 Specification for bitumen mastic for flooring 

1199-1959 Methods of sampling and analysis of concrete. (Reaffirmed - 1999) 

1203 
Method of testing tar and bituminous material, determination of 
penetration 

1205 
Method of testing tar and bituminous material determination of 
softening paint 

1208 
Method of testing tar and bituminous material determination of 
ductility 

1212 
Method of testing tar and bituminous material determination of loss 
of heating 

1216 
Method of testing tar and bituminous material determination of 
solubility in carbon-di-sulphide, trichloroethylene 

1834-1984 

Specification for hot applied sealing compounds for joints in 
concrete.   

(Reaffirmed - 1990) 

1838 (Pt.I & II) -1983 
Specification for preformed filler for expansion joints in concrete- 
non-extruding and resilient type Bitumen impregnated fiber). 
(Reaffirmed - 1990) 

2386 (Pt.I) -1963 Test for particle size and shape 

2386 (Pt.II) -1963 Test for estimation of deleterious materials and organic impurities 

2386 (Pt.III) -1963 Test for specific gravity, density, voids, absorption and bulking 

2386 (Pt.IV) -1963 Mechanical properties 

2720 (Pt.V) Method of test for soil: Determination of liquid and plastic limit. 
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2720 (Pt.VII) 
Methods of test for soils: part VII determination of water content dry 
density relation using light compaction 

2720 (Pt. XXVIII) 
Method of test for soil: determination of dry density of soils in place, 
by sand replacement method 

3812-1981 
Specification for Fly Ash using as pozzolana and admixtures 
(Reaffirmed - 1999) 

5317 Specification for bitumen mastic for bridges decking and roads 

5640 
\Method of test for determining aggregate impact value of soft 
coarse aggregates 

6241 
Method of test for determination of stripping value of road 
aggregates 

IRC 10 
Recommended practice for borrow pits for road embankments 
constructed by manual operation 

IRC 29 Specification for bituminous concrete for road pavements 

IRC 36 
Recommended practice for construction of earth embankments for 
road works 

I. S. CODE NO. SUBJECT 

IRC 60 
Tentative guidelines for the use of lime fly ash concrete as pavement 
base of sub base 

IRC 88 
Recommended practice for lime fly ash stabilized soil base/ sub base 
in pavement construction 

IRC 107 Tentative specification for bitumen mastic wearing courses 

17. SANITARY INSTALLATIONS 

771 (Pt.1) 
Specification for glazed fire clay sanitary appliances: Part 1: General 
requirements. 

771 (Pt.-2) 
Specification for glazed fire clay sanitary appliances: Part 2: Specific 
requirements of kitchen and laboratory sink. 

772 
Specific action for general requirements for enameled cast iron 
sanitary appliances. 

774 
Flushing cisterns for water closets and urinals (Other than plastic 
cistern)-Specifications 

1300 Phenolic moulding materials - Specifications 

1703 
Water fittings- copper alloy float valves (horizontal plunger type) - 
Specification 

1729 
Cast iron /Ductile Iron Drainage Pipes and pipe fittings for Over 
ground non-pressure pipe line Socket and Spigot Series. 

1795 Specification for pillar taps for water supply purposes 

2267 Polystyrene moulding and extrusion materials - Specifications 

2326 
Specification for Automatic Flushing Cisterns for Urinals (Other than 
plastic cisterns) 

2548 (Part-1) 
Plastic seats and covers for water closets Part 1: Thermo setseats and 
covers - Specifications 

2548 (Part-2) 
Plastic seats and covers for water closets Part 2: Thermoplastic seats 
and covers.-Specifications 

2556 Vitreous sanitary appliances (vitreous china) -Specifications 

2556 (Part-1) Part-1: General requirements 

2556 (Part-2) Part-2: Specific requirements of wash-down water closets 
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2556 (Part-3) Part-3: Specific squatting pans. 

2556 (Part-5) Part-5: Specific requirements of laboratory sinks. 

2556 (Part-6) Part-6: Specific requirements of Urinals & Partition plates 

2556 (Part-7) Part-7: Specific requirements of accessories for sanitary appliances 

2556 (Part-14) Part-14: Specific requirements of integrated squatting pans. 

2556 (Part-15) Part-15: Specific requirements of universal water closets. 

2963 
Specification for Copper alloy waste fittings for wash basins and 
sinks. 

3076 
Specification for low density polyethylene pipes for potable water 
supplies. 

I. S. CODE NO. SUBJECT 

3389 Urea formaldehyde moulding materials. - Specifications 

3989 
Specification for centrifugally cast (spun) iron spigot and socket soil, 
waste and ventilating pipes fittings and accessories. 

4827-1983 
Specification for electroplated coating of nickel and chromium on 
copper and copper alloys 

4984 
Specification for high density polyethylene pipes for potable water 
supplies. 

4985 Unplasticised P.V.C. pipes for potable water supply – Specifications 

7231 Plastic flushing cisterns for water closets and urinals – Specifications 

13983 Stainless steel sinks for domestic purposes –Specifications. 

18. WATER SUPPLY 

554 
Pipe threads where pressure tight joints are required on the threads- 
Dimensions, tolerances and designation 

778 
Specification for copper alloy gate, and check valves for water works 
purposes 

779 Water meters (domestic type) -Specification 

780 
Specification for sluice valves for water works purposes (50 to 300 
mm size) 

781 
Specification for cast copper alloy screw down bib taps and stop 
valves for water services 

782 Specification for caulking lead 

909 Underground fire hydrant, sluice valve type-Specification 

1239 (Part 1) 
Steel tubes tubular and other wrought steel fittings, Part 1- Steel 
tubes - Specification 

1239 (Part 2) 
Specification for mild steel tubes tubular and other wrought steel 
fittings, Part 2-Mild street tubular and other wrought steel pipe 
fittings 

1536 
Centrifugally cast (spun) iron pressure pipes for water gas and 
sewage - Specification 

1537 
Specification for vertically cast iron pressure pipes for water, gas and 
sewage 
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1538 
Cast iron fittings for pressure pipes for water, gas and sewage - 
Specification 

1703 
Water fittings - copper alloy float valves (horizontal plunger type) - 
Specification 

2692 Ferrules for water services- Specification 

3950 Specification for surface boxes for sluice valves 

4736-1986 
Specification for Hot-dip Zinc Coatings on mild steel tubes 
(Reaffirmed – 2001) 

5312 (Part 1) 
Swing type reflex (non return) valves for water works purposes. Part 
1- Single door pattern 

5312 (Part 2) 
Swing type reflex (non return) valves for water works purposes. Part 
2- Multi door pattern 

5382 Rubber sealing rings for gas mains, water mains and sewers 

9762 Specification for polyethylene floats (spherical) for float valves 

9763 
Plastic Bib taps and stop valves (rising spindle) for cold water services 
specifications 

I. S. CODE NO. SUBJECT 

15450 E-AL-PE Pipes for hot and cold water supplies-Specifications 

15778 
Chlorinated Polyvinyl Chloride (CPVC) pipes for potable hot and cold 
water distribution supplies-specifications. 

15801 
Polypropylene- Random Copolymer Pipes for hot and cold water 
supplies- Specifications 

19. DRAINAGE 

458-2003 Pre-cast Concrete pipes (with and without reinforcement) 

651-1992 Specification for Salt glazed stone ware pipes and fittings 

783 Code of Practice for Laying Concrete Pipes 

1726 Specification for Cast Iron Manhole Covers and Frames 

1729 
Cast iron /Ductile Iron Drainage Pipes and pipe fittings for Over 
ground non-pressure pipe line Socket and Spigot Series. 

4127 Code of Practice for Laying of Glazed Stone Ware Pipes 

4885 Specification for sewer brick 

12592 Pre-cast Concrete Manhole Covers and Frames – Specifications 

20. PILE WORK 

1200 (Part 23) 
Method of measurement of building and Civil Engineering Works – 
Piling 

2911 (Part 1/Sec. 1) 
Code of practice for Design and Construction of pile foundation. 
Driven cast-in-situ piles. 

2911 (Part 1/Sec. 2) 
Code of practice of Design and Construction of pile foundation. Bored 
Cast-in-situ piles 

2911 (Part 1/Sec. 3) 
Code of practice for Design and Construction of pile foundation. 
Driven pre-cast concrete piles. 
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2911 (Part 1/Sec. 
4) 

Code of practice for Design and Construction of pile foundation. 
Bored pre-cast concrete piles. 

2911 (Part 3) 
Code of practice for Design and Construction of pile foundation. 
Under reamed piles. 

2911 (Part 4) 
Code of practice for design and Construction of pile foundation. Load 
test on piles. 

5112 Safety Code for piling and other deep foundations. 

6426 Specification for pile driving hammer 

6427 Gossary of terms relating to pile driving. 

6428 Specification for pile frame 

9716 Guide for lateral dynamic load test on piles. 

14362 Pile boring equipments. General requirements. 

I. S. CODE NO. SUBJECT 

21. ALUMINIUM WORK 

733 
Wrought Aluminium and Aluminium Alloys, Bars, Rods and Sections 
(For General Engineering Purposes) -Specification 

737 
Specifications for wrought aluminium and aluminium alloy, steel and 
strip for general engineering purpose. 

1285 
Wrought Aluminium and Aluminium Alloy, Extruded Round Tube and 
Hollow sections (For General Engineering Purposes) - Specification 

1868-1996 Anodic coating on Aluminium & its alloy (II Rev.) (Reaffirmed 1991) 

1948 Specification for Aluminium Doors, Windows and Ventilators 

3908 Specification for Aluminium equal leg angles 

3909 Specification for Aluminium unequal leg angles 

3965 
Dimensions for wrought Aluminium and Aluminium Alloys bars, rods 
and sections. 

5523-1983 
Method of testing anodic coating on aluminium & its alloys. 
(Reaffirmed -1991) 

6012 Measurement of coating thickness by Eddy Current Method 

6315 Floor springs (Hydraulically regulated) for heavy doors-Specifications 

6477 Dimensions of extruded hollow section and tolerances 

12823 Wood products- Pre-laminated particle board –Specifications. 

14900 Specifications for transparent float glass 

  

22. WATERPROOFING TREATMENT 

73-1992 Paving Bitumen (Reaffirmed 1998) 

702-1988 Specification for industrial bitumen 

1322-1993 
Bitumen felts for waterproofing and damp-proofing. (Reaffirmed -
1988) 

2645-1975 Specification for integral waterproofing compounds 

3370 (Part -1) 
Code of Practice for Concrete Structures for the Storage of Liquid: 
Part -1 General Requirements. 

3384 
Specification for bitumen primer for water proofing and damp 
proofing 

7193-1994 Specifications for glass fiber bitumen felts. 

12200 
Provision of Water Stops at Transfers Construction Joints in Masonry 
and Concrete Dams - Code of Practice 
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12432 (Part-3) 

Application for Spray Applied Insulation - Code of Practice Part-3 
Polyurethane/ 

Polyisocyarurate 

23. SAFETY CODES 

818-1968 (Reaf-03) 
Safety and healthy requirements in Electric and gas welding and 

cutting operations. 

I. S. CODE NO. SUBJECT 

3696 (Pt.I)-1 987 Safety code for scaffolds 

3696 (Pt.II)-1991 Safety code for ladders 

3764-1992 Safety code for Excavation works 

4081-1986 Safety code for blasting and related drilling operation 

4130-1991 Safety code for Demolition of Building 

5916-1970 
Safety code for construction involving use of hot bituminous 
materials 

6922-1973 
Structural subject to underground blasts code of practice for safety 
and design of structure subject to underground blasts. 

7293-1974 Working with construction machinery- safety code for 

24. EQUIPMENTS 

460-1985 (Pt-I,II& III) Specification for test sieves. (Reaffirmed - 1998) 

1791-1985 Specification for batch type concrete mixer. (Reaffirmed – 1990) 

2430-1986 Methods for sampling of Aggregates for concrete. 

2505-1992 General requirement for concrete vibrators, immersion type 

2506-1985 General requirements for screed board concrete vibrators 

2514-1963 Specification for concrete vibrating tables. (Reaffirmed - 1991) 

3366-1965 Specification for pan vibrators. (Reaffirmed – 1991) 

4656-1968 Specification for form vibrators for concrete. (Reaffirmed-1991) 

2722-1964(Reaf- 95) 
Specification for portable swing weigh batchers for concrete (single 
and double bucket type). 

2750-1964 Specification for steel scaffolding. (Reaffirmed – 1991) 

 

25. Acoustics Criteria is based on 

1 Reverberation Times 

2 Sound Insulation 

3 Background Noise / Vibrations / Noise Intrusion Criteria 

 

1 

The primary parameter used to quantify the room acoustic is the mid-frequency 

reverberation time (RT), taken as the mean of the octave band RTs in the range of 

250 Hz to 4kHz. The specified reverberation times for acoustically critical spaces 

are provided in table below. These values apply to rooms in their finished 

condition but prior to the installation of furniture and technical equipment. 
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2 Sound insulation requirements for technical spaces are provided in table below: 

 

 
 Vibration in Reverberation Time with Frequency 

 Additional requirement applicable for TV Studios, TV Sound Control rooms, TV 

and Film Studios as devised are mentioned in the table below, Variation in 

the 

range of 500 Hz to 2 kHz 

 RTs in adjacent octave bands should be within +/- 10% of each other 

 RTs for each octave band should be within +/- 10% of the mean value of the 

ranve of 500 Hz to 2 kHz 

 Any increase in the 1/3 octave band RT relative to the octave band RT at 250 Hz 

should be limited as far as practicable, not to exceed the values given in the 

table 

below: 

  

 
3 Background Noise 
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 In order to meet the internal and the external noise limits, low noise 

building 

services equipment shall be selected and comprehensive noise and 

vibration control equipment shall be included. 

 Upper limits for TV Studios are as mentioned in table below: 

 

 
 Upper limits for Film Studios are as mentioned in table below: 

 

 
 In case if any value mentioned above cannot be practically achieved, 

advice must 

be provided to ensure that adjacent spaces are acoustically protected 

and the required levels are met. 

 Where NR levels are not given for standard rooms and spaces, the 

CIBSE listed values shall apply. 

 NR Criteria shall be as defined by BS 8233 

 Intrusive noise criteria for Key technical spaces are provided in the table 

below: 
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In addition to the above, the Concessionaire shall follow the relevant standards and specifications 

established by the CPWD / PWD Manual / Codes / Ministry of Road Transport and Highways. 

 

The Concessionaire shall follow the Sanctioned Development Plan & Sanctioned Development Control 

Regulations (local norms), MOEF notifications, CFO & Fire safety Norms, NBC. 

 

The Concessionaire agrees and acknowledges that it shall consider all the regulations and / or rules 

and / or directives and / or resolutions and / or circular set by all the above-mentioned statutory 

bodies as well as any modification and/ or amendment and/ or introduction of any regulation or rules, 

etc. 

 

The Concessionaire shall obtain certification from GRIHA 5 Star / IGBC Gold for the entire master plan 

(campus planning) as well as individual structures. 

 

If the Concessionaire uses any item/s other than as mentioned above, it shall do so with the prior 

written approval of the Independent Engineer/ Authority. 

The Concessionaire shall, at all times during the construction, operation and maintenance of the Film 

City, adhere to Good Industry Practice including all good engineering practices 

Service Quality Requirements 

Key performance indicators/ Service Quality Requirements shall be as per the Good Industry Practice 

and as determined by the Concessionaire and approved by the Authority. The Concessionaire shall at 

all time ensure that no user shall be put to unnecessary hurdles and shall maintain timelines for each 

and every activity at MICE PLUS, vehicular movement including parking, entry/ exit to/ from the MICE 

PLUS or any Component thereof, etc. 

 

The Concessionaire shall provide all necessary key performance indicators /Service Quality 

Requirements based on its master plan, which shall be inserted under this Schedule with the prior 

approval of the Authority. 

 

These key performance indicators /Service Quality Requirements shall be the basis of monitoring the 

performance of the Concessionaire by the Authority as determined under this Agreement. 
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SCHEDULE-D: DRAWINGS 

1. Drawings  

In compliance with the obligations set forth in Clause 12.2 of this Agreement, the Concessionaire shall 

furnish to the Independent Expert, free of cost, all Drawings listed below:  

[Note: The Authority will list and describe in this Schedule all the Drawings that the Concessionaire is 

required to furnish under Clause 12.2.]  

2. Additional Drawings  

If the Independent Expert determines that for discharging its duties and functions under this 

Agreement, it requires any drawings other than those listed hereinabove, it may by notice require the 

Concessionaire to furnish such drawings forthwith. Upon receiving a requisition to this effect, the 

Concessionaire shall promptly prepare and furnish such drawings to the Independent Expert as if such 

drawings formed part of this Schedule D.   

 

  



Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP). 
  

Volume-III: Schedules to Draft Concession Agreement (DCA)  44 | P a g e  

SCHEDULE-E: APPLICABLE PERMITS 

1.1 Necessary Applicable Permits    

The Concessionaire shall obtain, as required under the Applicable Laws, the following 

Necessary Applicable Permits, as Conditions Precedent, on or before the Appointed Date, save 

and except to the extent of a waiver granted by the Authority in accordance with the 

Agreement:   

 

a) Environmental Clearance – MoEF / State Environmental Impact Assessment Authority 

/ other central or state body, if applicable    

b) No Objection Certificate (NOC) / Clearance – State Pollution Control Board   

 

1.2 Other Applicable Permits   

The Concessionaire shall obtain, as required under the Applicable Laws, all Permits and 

Approvals required for the Project on or before the appointed date, save and except to the 

waiver granted by the Authority in accordance with this Agreement, including the following, 

wherever applicable: 

 

Sl No An indicative List Agency (As applicable) 

1)  Approval of Drawings and Plans for 

construction/ Layout Plan Approval 

/Building Plan Approval 

Municipal Corporation / Local Area 

Planning Authority 

2)  Water Connection Local Municipal Body/ Municipal  

Corporation/Committee 

3)  Traffic Management during operation Traffic Police 

4)  Application for PAN, sales tax and other  

tax registrations etc. 

Concerned Departments of State Govt.  

and Govt of India 

5)  Electricity Connection State Electricity/Board/Corporation 

6)  Clearance for employing labour‐primary  

employer   

Labour Commissioner 

7)  Employment Labour Labour Commissioner 

8)  License for hotel, other activities Concerning Department of GoM and 

GoI 

9)  Installation of lifts/Elevators/Escalators Concerning Department of GoM 

10)  Fire Safety Equipment/ No Objection 

Certificate-Fire 

Fire Department of GoM 

11)  Pollution Certificate/ No Objection 

Certificate- Pollution 

Pollution Department of GoM 

12)  License for hotel, other activities Concerned Departments of State Govt.  

and Govt of India 

13)  Bar License Concerning Department of GoM 

14)  Working in Night Shifts Police Department, Local Municipal  

Body/Municipal Corporation/  



Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP). 
  

Volume-III: Schedules to Draft Concession Agreement (DCA)  45 | P a g e  

Sl No An indicative List Agency (As applicable) 

Committee 

15)  Installation of Diesel Generator Set Concerning Department of GoM 

16)  Permission to Commence Operations Concessioning Authority 

17)  Any other permits or clearance/No  

Objection Certificates required under  

Applicable Law 

Concerned Competent Authority  
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SCHEDULE-F: PERFORMANCE SECURITY 

 

PERFORMANCE SECURITY 

UNCONDITIONAL AND IRREVOCABLE BANK GUARANTEE 

Bank Guarantee No.:_____________    Dated:_________________  

ISSUER OF BANK GUARANTEE:   

__________________ (Name of the Bank)  

(Hereinafter referred to as the “Bank”)   

BENEFICIARY OF BANK GUARANTEE:   

The Secretary 

Department of Tourism 

3rd Secretariat Nokrek Building, 

Lower Lachumiere, Shillong 793001, 

Meghalaya, India 

 

DETAILS OF THE BANK OF THE BENEFICIARY  

Bank:  <>   

Branch:  <>   

IFSC Code: <>   

NATURE OF BANK GUARANTEE:   

Unconditional and irrevocable Bank Guarantee.  

Context of Bank Guarantee   

Concession Agreement (hereinafter referred to as the “Concession”) to be executed / executed 

amongst the Tourism Department, Government of Meghalaya (TDGOM) [hereinafter referred to as 

the “Concessioning Authority”] and ……………………………… (name of the Selected Bidder) 

[hereinafter referred to as the “Concessionaire”] for the “ Development, Operation and Maintenance 

of MICE PLUS at Mawkhanu Knowledge City, New Shillong, Meghalaya under Design, Build, Finance, 

Operate and Transfer (DBFOT) Mode on Public Private Partnership”  (hereinafter  referred  to  as  the  

“Project”),  provided  however,  such  context of  the  Bank Guarantee or reference to the Concession 

in this Bank Guarantee shall in no manner be relied upon at any stage to adversely affect or dilute the 

unconditional and irrevocable nature of this Bank Guarantee. The title of this Guarantee i.e. 

“Performance Security” shall in no manner and at no stage be relied upon to adversely affect or dilute 

the unconditional and irrevocable nature of this Bank Guarantee. The Contract of Bank Guarantee is 

an independent Contract between the Bank and the Authority and is not dependent upon the 

execution or performance of any Contract/Agreement amongst the Authority and the Selected 

Bidder/Concessionaire.   

As  per  the  terms  of  Concession  Agreement,  the  Concessionaire  is  required  to  furnish  to  THE 

AUTHORITY, an unconditional and irrevocable bank guarantee for an amount of INR ............. (Rupees 
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…………… Crores only) as security for due and punctual performance / discharge of its obligations under 

the Concession Agreement for the Concession Period.   

Operative part of the Bank Guarantee:   

1.  At  the  request  of  the  _________  (name  and  address  of the 

Bidder), we  ________________________,  ___________________  (name  and  address  of  the  

bank),  (hereinafter referred to as the “Bank”), do hereby unconditionally and irrevocably affirm and  

undertake  that  we  are  the  Guarantor  and  are  responsible  to  Tourism Department, Government 

of Meghalaya (TDGOM)  (the  “Authority”)  i.e.  the  beneficiary on behalf of the Bidder, up to a total 

sum of  INR _____________ (Rupees  ______________ Only), such sum being payable by us to the 

Authority immediately upon receipt of first written demand from the Authority.   

2. We unconditionally and irrevocably undertake to pay to the Authority on an immediate basis, upon 

receipt of first written demand from Authority and without any cavil or argument or delaying tactics 

or reference by us to Bidder and without any need for the Authority to convey to us any reasons for 

invocation of the Guarantee or to prove the failure on the part of the Bidder to repay the amount of 

INR _____________ (Rupees ______________ Only),  or to show grounds or reasons for the demand 

or the sum specified therein, the entire sum or sums within the limits of INR _____________ (Rupees 

______________ Only).  

3. The Performance Security shall cease to be in force and effect after expiry of a 60 days from the 

Project COD, and provided the Concessionaire is not in breach of this Agreement. Upon request made 

by the Concessionaire for release of the Performance Security along with the particulars required 

hereunder, duly certified by a statutory auditor of the Concessionaire, the Authority shall release the 

Performance Security forthwith. 

4. We hereby waive the necessity of the Authority demanding the said amount from Bidder prior to 

serving the Demand Notice upon us.   

5. We further agree and affirm that no change or addition to or other modification to the terms of the 

contract, shall in any way release us from any liability under this unconditional and irrevocable  

Guarantee  and  we  hereby  waive  notice  of  any  such  change,  addition  or modification. We further 

agree with the Authority shall be the sole and the exclusive judge to determine that whether or not 

any sum or sums are due and payable to him by Bidder, which are recoverable by the Authority by 

invocation of this Guarantee.   

6. This Guarantee will not be discharged due to the change in constitution of the Bank or the Contractor.   

We   undertake   not   to   withdraw   or   revoke   this   Guarantee   during   its currency/validity period, 

except with the previous written consent of the Authority.   

7. We  unconditionally  and  irrevocably  undertake  to  pay  to  the  Authority  any  amount  so demanded 

not  exceeding  INR  _____________  (Rupees  ______________  Only), 

notwithstanding any dispute or disputes raised by Bidder or anyone else in any suit or proceedings 

before any dispute review expert, arbitrator, court, tribunal or other authority, our  liability  under  

this  Guarantee  being  absolute,  unconditional  and  unequivocal.  The payment so made by us under 

this Guarantee to the Authority shall be a valid discharge of our liability for payment under this 

Guarantee, and the Bidder shall have no claim against us for making such payment.   

8. This unconditional and irrevocable Guarantee shall remain in full force and effect and shall remain 

valid until ______________ .   
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9. This Bank Guarantee is issued by the Bank having its office at _________ but as per the Authority’s 

requirement, this Guarantee can be encashable / negotiable at the Bank’s branch at Shillong having 

address at ______________.   

Notwithstanding any contained herein:   

1) Our liability under this Bank Guarantee shall not exceed Indian INR _____________ (Rupees 

______________ only).   

2) This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. __________ (Date of 

Submission of Bid) to ____________.   

3) We are liable to pay the guaranteed amount or any part thereof under this unconditional and 

irrevocable Bank Guarantee only and only if the Authority, serves upon us a written claim or 

demand on or before _________________________.   

__________________   

Authorized Signatory (Bank)   
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SCHEDULE-G: PROJECT COMPLETION SCHEDULE 

 

1. Project Completion Schedule  

During Construction Period, the Concessionaire shall comply with the requirements set forth in this 

Schedule G for each of the Project Milestones and Scheduled Completion Date (the Project Completion 

Schedule). Within [15 (fifteen)] days of the date of each Project Milestone, the Concessionaire shall notify 

the Authority of such compliance along with necessary particulars thereof. 

 

Project Milestone-1 

Project Milestone-I shall occur on the date falling on the [__th (__) day] from the Appointed Date (the 

“Project Milestone-I”). Prior to the occurrence of Project Milestone-I, the Concessionaire shall have 

commenced Development Works of the Resort and the Project Infrastructure and incurred an 

expenditure of not less than [__% (__ per cent)] of the Financial Package 

Project Milestone-2 

Project Milestone-II shall occur on the date falling on the [__th (__) day] from the Appointed Date (the 

“Project Milestone-II”). Prior to the occurrence of Project Milestone-I, the Concessionaire shall have 

commenced Development Works of the Resort and the Project Infrastructure and incurred an 

expenditure of not less than [__% (__ per cent)] of the Financial Package. 

 

2. Scheduled Completion Date  

The Scheduled Completion Date shall occur on the [3rd (third) anniversary of the Appointed Date]. On or 

before the Scheduled Completion Date, the Concessionaire shall have completed the Hotel and the 

Project Infrastructure in accordance with this Agreement.  

 

3. Extension of period  

Upon extension of any or all of the aforesaid Project Milestones or the Scheduled Completion Date, as 

the case may be, under and in accordance with the provisions of this Agreement, the Project Completion 

Schedule shall be deemed to have been amended accordingly. 
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SCHEDULE-H: TESTS 

 

1. Schedule for Tests  

1.1.  The Concessionaire shall, no later than [30 (thirty)] days prior to the likely completion of the Hotel, 

notify the Independent Expert and the Authority of its intent to subject the Hotel to Tests, and no 

later than [7 (seven)] days prior to the actual date of Tests, furnish to the Independent Expert and 

the Authority detailed inventory and particulars of all works and equipment forming part of the 

Hotel.  

1.2.  The Concessionaire shall notify the Independent Expert of its readiness to subject the Hotel to 

Tests at any time after [7 (seven)] days from the date of such notice, and upon receipt of such 

notice, the Independent Expert  shall, in consultation with the Concessionaire, determine the date 

and time for each Test and notify the same to the Authority who may designate its representative 

to witness the Tests. The Independent Expert shall thereupon conduct, or cause to be conducted, 

any of the following Tests in accordance with Article 12 and this Schedule H.  

2. Tests  

2.1.  In pursuance of the provisions of Clause 12.4.2 of this Agreement, the Independent Expert shall 

conduct, or cause to be conducted, the Tests specified in this Paragraph 2.  

2.2.  Visual and Physical Test  

The Independent Expert shall conduct a visual and physical check of the Hotel, to determine 

that all works and equipment forming part thereof conform to the provisions of this Agreement.  

2.3.  Trial run  

The Independent Expert shall require the Concessionaire to carry out, or cause to be carried out, 

a trial run of all equipment, facilities and systems to determine that the Hotel is in conformity 

with the provisions of this Agreement.  

2.4.  Tests for equipment  

The Independent Expert shall conduct or cause to be conducted Tests, in accordance with Good 

Industry Practice, for determining the compliance of all systems and equipment comprising the 

Hotel and described in Schedule-B.  

2.5.  Environmental audit:  

The Independent Expert shall carry out a check to determine conformity of the Project with the 

environmental requirements set forth in Applicable Laws and Applicable Permits. 

2.6.  Safety review:  

The Independent Expert shall carry out a safety audit of the Project to determine its compliance 

with the provisions of Schedule-K and this Agreement.  

3.  Agency for Conducting Tests  

All Tests set forth in this Schedule H shall be conducted by the Independent Expert or such other 

agency or person as it may specify in consultation with the Authority.  
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4.  Inspection by the Independent Expert  

Upon successful completion of Tests, the Independent Expert shall submit an Inspection Report 

in accordance with the provisions of Article 12.  

5.  Tests during Construction  

Without prejudice to the provisions of this Schedule H, tests during Construction Period shall be 

conducted in accordance with the provisions of Clause 13.3.1.   
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SCHEDULE-I: FORMAT FOR COMPLETION CERTIFICATE 

To whom it may concern 

In consideration of the requirements of conditions of Article 14 of the Agreement and the 

Concessionaire's application for a Provisional Certificate/Completion Certificate, the Authority hereby 

grants the Provisional Certificate/Completion Certificate   

[This Provisional Certificate has been issued pending completion of the Punch List as described in Annex 

I to the Provisional Certificate]  

This Provisional Certificate/Completion Certificate is issued on the understanding that the conditions of 

the Agreement have been met except for minor outstanding work that does not affect the use and safety 

of the [Hotel/Project Infrastructure] and their intended use as certified by Authority through its letter 

dated [***].   

Provisional Certificate/Completion Certificate does not relieve the Concessionaire of any requirements 

or obligations within the Agreement.  

 

Signed this ……….. day of ……….., 20 …… at ……………... 

 

AGREED, ACCEPTED AND SIGNED  
 
 
For and on behalf of 
 
 
Concessionaire by: 
 
 
 
(Signature)     
 
(Name)   
 
(Designation)   
 
(Address) 

SIGNED, SEALED AND DELIVERED 
 
 
For and on behalf of 
 
 
Authority by: 
 
 
 
(Signature)     
 
(Name)   
 
(Designation)   
 
(Address) 
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SCHEDULE-J: MAINTENANCE REQUIREMENTS 

 

1. Maintenance Requirements 

1.1 The Concessionaire shall, during the concession period, operate and maintain the Project 

in accordance with the provisions of the Agreement, Applicable Laws, Applicable Permits 

and Good Industry Practice. In particular, the Concessionaire shall, at all times during the 

Operation Period, conform to the Maintenance Requirements set forth in this Schedule J. 

1.2 The Concessionaire shall repair or rectify any defect or deficiency set forth in Paragraph 2 

of this Schedule J within the time limit specified therein and any failure in this behalf shall  

constitute a breach of the Agreement 

2. Repair/rectification of defects and deficiencies 

2.1 The obligations of the Concessionaire in respect of Maintenance Requirements shall include  

repair and rectification of the defects and deficiencies in the Project within the time limit 

set forth in Annex-I of this Schedule J.  

2.2 The Concessionaire shall at all times maintain an adequate inventory of spares and 

consumables to meet the Maintenance Requirements. 

  

3. Other defects and deficiencies 

3.1 In respect of any defect or deficiency not specified in Annex - I of this Schedule J, the 

Concessionaire shall undertake repair or rectification in accordance with Good Industry 

Practice and within the time limit specified by the Competent Authority. 

3.2 In respect of any defect or deficiency not specified in Annex - I of this Schedule J, the 

Competent Authority may, in conformity with Good Industry Practice, specify the permissible  

limit of deviation or deterioration with reference to the Specifications and Standards, and 

any deviation or deterioration beyond the permissible limit shall be repaired or rectified by 

the Concessionaire in accordance with Good Industry Practice and within the time limit 

specified by the Competent Authority. 

 

4. Extension of time limit 

Notwithstanding anything to the contrary specified in this Schedule J, if the nature and extent 

of any defect or deficiency justifies more time for its repair or rectification than the time 

specified herein, the Concessionaire shall be entitled to additional time in conformity with 

Good Industry Practice. Such additional time shall be determined by the Competent 

Authority and conveyed to the Concessionaire and the Authority with reasons thereof. 

 

5. Emergency repairs/restoration 

Notwithstanding anything to the contrary contained in this Schedule J, if any defect, 

deficiency or deterioration in the Project poses a hazard to safety or risk of damage to 
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property, the Concessionaire shall promptly take all reasonable measures for eliminating or 

minimising such danger. 

  

6. Inspection by the Concessionaire 

The Concessionaire shall, through its engineer, undertake a periodic (at least weekly) visual 

inspection of the Project and maintain a record thereof in a register. Such record shall be 

kept in safe custody of the Concessionaire and shall be open to inspection by the Authority 

at any time during office hours. 

 

7. Divestment Requirements 

All defects and deficiencies specified in this Schedule J shall be repaired and rectified by the  

Concessionaire so that the Project conforms to the Maintenance Requirements on the 

Transfer Date. 

 

8. Periodic Maintenance/ Renewal Activities 

 Apart from the routine maintenance work, periodic maintenance work shall be done by the 

Concessionaire. All preventive maintenance work shall be listed and the time of their 

execution should be planned before hand at beginning of year. For Periodic 

maintenance/Preventive Maintenance a register should be maintained further for Periodic 

maintenance/Preventive Maintenance work should be so organized that there is little 

inconvenience to the Users of Project Facility: 

 

9. Major Maintenance Work  

The Concessionaire shall be responsible at his own cost, for all maintenance and repairs of 

the Project and all its components. The work shall conform to norms as laid out in PWD 

specifications / MoT Guidelines / BIS codes / IS codes / NBC codes for functional requirements 

of buildings etc. The performance standards shall match the service standard of comparable 

international practice for buildings.   
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Annex-I: Performance Indicators and their permissible time limits (Schedule-J) 

The Concessionaire shall repair and rectify the defects and deficiencies specified in this Annex-I to 

Schedule J within the time limit set forth herein: 

Sl. 
No 

Nature of defect or deficiency Time limit for repair/ rectification 

Hotel 
i.  Failure of electric supply (substitution by UPS / 

generator) 
5 second 

ii. Damage to floor, walls or paint 48 hours 

iii. Breakage of glass 24 hours 

iv. Breakage of furniture 24 hours 

v. Removal of debris and unclaimed materials 1 hour 

vi.  Dirt, garbage, stains or dust on floors, walls, fixtures, 
signage, counters and furniture 

1 hour 

vii. Damage or malfunction of electricity, water and 
sanitary fittings 

4 hours 

viii. Discontinuation of drinking water supply 2 hours 

ix. Choking and/or blockage of sewer lines, drains or rain  
water pipes 

2 hours 

x. Malfunctioning of doors, windows or fixtures 4 hours 

xi. Malfunctioning of lifts 1 hour 

xii. Waste bins when 3/4" full 15 minutes 

xiii. To remain operational 24 (twenty-four) hours a day  
throughout the year 

---- 

xiv. Information Systems, Displays, signage and boards:  
To remain operational 24 (twenty four) hours a day 
throughout the year 

All these signage and boards  
should be clearly visible, legible and 
functional. Maximum 2%  
(two percent) number of damaged 
signage and boards at any given 
point of time. These shall be cleaned 
once in a week. Damaged signage 
and boards replaced, repaired 
within seven days of their detection. 

xv. All toilets, urinals, bathrooms shall be clean and  
Functional: To remain operational 24 (twenty four) 
hours a day throughout the year 

A minimum of 95% (ninety‐five 
percent) toilets and urinals shall be 
functional. It should be demarked 
with suitable sign boards. These 
should be kept clean and hygienic 
and cleaning shall be done regularly 

xvi. Natural and Mechanical Ventilation and Illumination Shall meet the required Illumination 
level as specified in the IS Code and 
NBC & guidelines of Govt of 
Meghalaya. Any disruption in it shall 
be rectified within 24 (twenty‐four) 
hours. Arrangement for natural  
ventilation like skylights  
ventilators, shafts etc. shall be  
cleared after every 5 (five) days. 
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Sl. 
No 

Nature of defect or deficiency Time limit for repair/ rectification 

xvii. Water supply and all drinking water chambers: To 
remain operational 24 (twenty four) hours a day 
throughout the year 

95% (ninety‐five percent) drinking 
water chambers shall be functional. 
These shall be cleaned daily. 
Drinking water quality in all the 
seasons shall be as per CPHEEO/ 
PHE  standards 

xviii. Telecommunication and Networking Equipment: To 
remain operational 24 (twenty four) hours a day 
throughout the year 

Temporary measures within an hour 
and permanent restoration within a 
day. 

Approach Roads and Car Parks 
i.  Breach or blockade Temporary restoration  

of traffic within 8 hours 

ii. Damage of pavement edge exceeding l0 cm 15 days 

iii. Debris on roads or car park 2 hours 

iv. Damage to shape or position of road side furniture, 
signs and marking; poor visibility or loss of retro-
reflectivity 

24 hours 

v. To remain operational 24 (twenty four) hours a day  
throughout the year 

---- 

Street Lighting 
i.  Any major failure of the system 6 hours 

ii. Faults and minor failures 2 hours 

iii. Lighting level falling below 200 lux 1 hour 

Trees and plantation 
i.  Obstruction in a minimum head-room of 5 m above 

carriageway or obstruction in visibility of road signs 
24 hours 

ii. Deterioration in health of trees and bushes Timely watering and  treatment   

iii. Replacement of trees and bushes 30 days 

iv. Removal of vegetation affecting sight line and road  
structures 

3 days  

 

Periodic Maintenance/ Renewal Activities 

Sl. 
No 

Periodic Maintenance Activities Time limit for Maintenance 

i.  Repainting of furniture, signage delineators, markings 
etc. 

As per requirement 

ii. Repainting of Buildings and all other structures. As per requirement 

iii. Repainting of carpentry work like joinery, doors, 
windows, ventilators, wooden furniture etc. in the 
offices, cabins, booths etc. 

As per requirement 

iv. Resurfacing of Pavement Routine repairs every year and 
premix carpet every 3rd (third) year. 
In case the pavement is of rigid type, 
no periodic renewal would be  
required except cleaning & filling of 
joints. 
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Sl. 
No 

Periodic Maintenance Activities Time limit for Maintenance 

v. Mechanical Equipment Minimum once in a year as per 
manufacturer’s  installation, 
operation and maintenance 
instruction manual.    

vi.  Electrical Equipment Minimum once in a year as per 
manufacturer’s  installation, 
operation and maintenance 
instruction manual.    

vii. Cleaning and disinfecting of water storage/ 
distribution tanks, water mains   

Once in a month 

viii. Cleaning of manholes/ gully chambers/ inspection 
chambers and flushing of building sewers 

Once in 6 (six) months 

ix. Collection of water samples for physical, chemical and  
bacteriological analysis of water 

Once every 15 (fifteen) days 

x. Roof Inspection Once in a year and before monsoon 
to see and repair whether roof 
drainage is functioning properly. 
Also check for presence of leaks and 
historical information for leaks 
during long continued rain, leaks 
occurring every rain etc.   
  
Check exposure of bituminous 
coating due to loose or missing 
gravel or slag and fix it on an annual 
basis. Also check all flashing for wind  
damage, loss of bituminous coating, 
loose seams and edges, damaged 
caulking and curling, and exposed 
edges 

xi. Water proofing of roofs, terraces, interior/exterior 
walls, and tanks etc. 

Once in 3 (three) years 

xii. Analogous addressable fire detection, fire alarm and 
firefighting system   

Once in a year including conducting 
of mock drill. 

xiii. Air Conditioning (HVAC) system Once in a year with cleaning of 
filters at regular interval. 

   

 

Other Maintenance Requirements  

The Concessionaire shall at all times procure that:  

a) [the hours of availability of all services provided by the Hotel conform to Good Industry 

Practice and are posted on the Hotel website;  

b) all the Hospitality Services, as may be required in accordance with Good Industry Practice 

and Applicable Laws, are available [24 (twenty four)] hours a day and on all days in a year;  

c) the Keys are clean, hygienic and ensure pleasant and healthy environment for its Users;  
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d) all recreational facilities and infrastructure services are in working condition and are readily 

available for use to its users/guests.  

e) proper room service is provided to maintain cleanliness & hygiene of Hotel and other 

respective projects;  

f) there is adequate lighting within the Project in conformity with the Specifications and 

Standards; and  

g) Hospitality Services are carried out in a manner that it conforms to the environment 

standards prescribed under Applicable Laws and Applicable Permits and does not adversely 

affect the marine life or leads to pollution in any way of the Project Site.]  
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SCHEDULE-K: SAFETY REQUIIREMENTS 

 

1.  Guiding principles  

1.1.  Safety Requirements aim at reduction in injuries, loss of life and damage to property resulting 

from accidents on or about the Project, irrespective of the person(s) at fault.  

1.2.  Safety Requirements apply to all phases of construction, development, operation and 

maintenance with emphasis on identification of factors associated with accidents, 

consideration of the same, and implementation of appropriate remedial measures.  

1.3.  Safety Requirements include measures associated with safe movement, safety management, 

safety equipment, fire safety, enforcement and emergency response, with particular reference 

to the Safety Guidelines specified in Annex - l of this Schedule K.  

2.  Obligations of the Concessionaire  

The Concessionaire shall abide by the following:  

(a) Applicable Laws and Applicable Permits;  

(b) provisions of this Agreement;  

(c) relevant Standards/Guidelines contained in nationally accepted codes; and  

(d) Good Industry Practice.  

3.  Safety measures during Operation Period  

3.1.  The Concessionaire shall develop, implement and administer a safety programme for the Hotel 

and Project Infrastructure, staff, Users and other persons, which shall include correction of 

safety violations and deficiencies, and all other actions necessary to provide a safe 

environment in accordance with this Agreement.  

3.2.  The Concessionaire shall keep a copy of every First Information Report (FIR) recorded by the 

Police with respect to any accident occurring on or about the Project. In addition, the 

Concessionaire shall also collect data for all cases of accidents not recorded by the Police. The 

information so collected shall be summarised and submitted to the Authority at the conclusion 

of every quarter.  

3.3.  The Concessionaire shall submit to the Authority before the 31st (thirty first) May of each year, 

an annual report (in 3 (three) copies) containing, without limitation, a detailed listing and 

analysis of all accidents of the preceding Accounting Year and the measures taken by the 

Concessionaire pursuant to the provisions of Clause 3.1 of this Schedule K for averting or 

minimising such accidents in future.  

4.  Costs and expenses  

Costs and expenses incurred in connection with the Safety Requirements set forth herein, 

including the provisions of Clause 2 of this Schedule K, shall be borne by the Concessionaire in 

accordance with the provisions of Clause 18.2. 
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Annex-I: Safety Guidelines (Schedule-K) 

1.  System integrity  

In the design of the Project and Project Infrastructure, particular care shall be taken to 

minimise the likely incidence of failure.  

2.  Safety management  

A safety statement shall be prepared by the Concessionaire once every year to bring out clearly 

the system of management of checks and maintenance tolerances for various elements 

comprising the Project and compliance thereof. The statement shall also bring out the nature 

and extent of staff training and awareness in dealing with such checks and tolerances. [2 (two)] 

copies of the statement shall be sent to the Independent Expert within [15 (fifteen)] days of 

the close of every year.  

3.  Emergency  

A set of emergency procedures shall be formulated to deal with different emergency situations 

and the operations staff shall be trained to respond appropriately during emergency through 

periodic simulated exercises as laid down in a manual for management of disasters (the 

Disaster Management Manual) to be prepared and published by the Concessionaire prior to 

[Project COD]. The Concessionaire shall provide 5 (five) copies each of the Disaster 

Management Manual to the Authority and the Independent Expert no later than [30 (thirty)] 

days prior to Project COD.  

 4.  Fire safety  

4.1.  To prevent fire in the Project, the Concessionaire shall use fire resistant materials in the 

construction thereof and shall avoid use of materials which are to some extent flammable, or 

which emit smoke and harmful gases when burning.  

4.2.  To deal with incidents of fire, the Concessionaire shall provide a hydrant based fire-fighting 

system in conformity with the provisions of Schedule C.  

5.  Surveillance and Safety Manual  

The Concessionaire shall, no later than [60 (sixty)] days prior to [Project COD], evolve and 

adopt a manual for surveillance and safety of the Project, in accordance with Good Industry 

Practice, and shall comply therewith in respect of the security and safety of the Project, 

including its gate control, sanitation, fire prevention, environment protection. 

6.  Watch and Ward  

The Concessionaire shall, at its own expense and in accordance with Good Industry Practice, 

provide and maintain all lighting, fencing, watch and ward arrangements for the safety of the 

Project and all persons affected by it. 
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SCHEDULE-L: TERMS OF REFERENCE FOR THE INDEPENDENT EXPERT 

 

1.  Role and functions of the Independent Expert  

The role and functions of the Independent Expert shall include the following:  

i. review of the Drawings and Documents as set forth in Paragraph 2;  

ii. review inspection and monitoring of Development Works as set forth in Paragraph 2;  

iii. review inspection and testing of Hotel and Project Infrastructure as set forth in Paragraph 2;  

iv. review inspection and monitoring of O&M as set forth in Paragraph 3;  

v. review inspection and monitoring of Divestment Requirements in accordance with the 

Agreement;  

vi. assisting the Parties in resolution of Disputes as set forth in Paragraph 4; and  

vii. undertaking all other duties and functions in accordance with the Agreement.  

The Independent Expert shall discharge its duties in a fair, impartial and efficient manner, consistent with 

the highest standards of professional integrity and Good Industry Practice.  

2.  Construction Period  

2.1.  The Independent Expert shall undertake a review of the Drawings to be furnished by the 

Concessionaire along with supporting data. The Independent Expert shall complete such review 

and send its comments/observations to the Authority and the Concessionaire within [15 

(fifteen)] days of receipt of such Drawings. In particular, such comments shall specify the 

conformity or otherwise of such Drawings with the Scope of the Project and Specifications and 

Standards.  

2.2.  The Independent Expert shall review any Drawings or modified Drawings or supporting 

Documents sent to it by the Concessionaire and furnish its comments within [7 (seven)] days of 

receiving such Drawings or Documents.  

2.3.  The Independent Expert shall review the monthly progress report furnished by the 

Concessionaire and send its comments thereon to the Authority and the Concessionaire within 

[7 (seven)] days of receipt of such report.  

2.4.  The Independent Expert shall inspect the Development Works and equipment (if any) once 

every quarter, preferably after receipt of the quarterly progress report from the Concessionaire, 

but before the [20th (twentieth)] day of succeeding month in any case, and make out a report 

of such inspection (the Inspection Report) setting forth an overview of the status, progress, 

quality, safety and conformity of Development Works and equipment with the Scope of the 

Project and the Specifications and Standards. In a separate section of the Inspection Report, the 

Independent Expert shall describe in reasonable detail the lapses, defects or deficiencies 

observed by it. The Independent Expert shall send a copy of its Inspection Report to the 

Authority and the Concessionaire within [7 (seven)] days of the inspection.   

2.5.  The Independent Expert may inspect the Hotel and Project Infrastructure more than once in a 

quarter.  

2.6.  For determining that the Development Works conform to Specifications and Standards, the 

Independent Expert shall require the Concessionaire to carry out, or cause to be carried out, 
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tests on a sample basis, to be specified by the Independent Expert in accordance with Good 

Industry Practice for quality assurance.   

2.7.  The sample size of the tests, to be specified by the Independent Expert under Paragraph 2.6, 

shall comprise [10% (ten per cent)] of the quantity or number of tests prescribed for each 

category or type of tests in accordance with Good Industry Practice; provided that the 

Independent Expert may, for reasons to be recorded in writing, increase the aforesaid sample 

size by up to [10% (ten per cent)] for certain categories or types of tests.  

2.8.  The timing of tests referred to in Paragraph 2.7, and the criteria for acceptance rejection of their 

results shall be determined by the Independent Expert in accordance with Good Industry 

Practice. The tests shall be undertaken on a random sample basis and shall be in addition to, 

and independent of, the tests that may be carried out by the Concessionaire for its own quality 

assurance in accordance with Good Industry Practice.  

2.9.  In the event that the Concessionaire carries out any remedial works for removal or rectification 

of any defects or deficiencies, the Independent Expert shall require the Concessionaire to carry 

out, or cause to be carried out, tests to determine that such remedial works have brought the 

Development Works into conformity with the Specifications and Standards, and the provisions 

of this Paragraph 2 shall apply to such tests.  

2.10  In the event that the Concessionaire fails to achieve any of the Project Milestones, the 

Independent Expert shall undertake a review of the progress of development and identify 

potential delays, if any. If the Independent Expert shall determine that completion of the Hotel 

and Project Infrastructure is not feasible within the time specified in the Agreement, it shall 

require the Concessionaire to indicate within [15 (fifteen)] days the steps proposed to be taken 

to expedite progress, and the period within which [Project COD] shall be achieved. Upon receipt 

of a report from the Concessionaire, the Independent Expert shall review the same and send its 

comments to the Authority and the Concessionaire forthwith.  

2.11.  If suspension of Development Works is for reasons not attributable to the Concessionaire, the 

Independent Expert shall determine the extension of dates set forth in the Project Completion 

Schedule, to which the Concessionaire is reasonably entitled, and shall notify the Authority and 

the Concessionaire of the same.   

2.12.  Upon reference from the Authority, the Independent Expert shall make a fair and reasonable 

assessment of the costs of providing information, works and services and certify the 

reasonableness of such costs for payment by the Authority to the Concessionaire. 

3.  Operation Period  

3.1.  In respect of the Drawings and Documents received by the Independent Expert for its review 

and comments during the Operation Period, the provisions of Paragraph 2 shall apply, mutatis 

mutandis.  

3.2.  The Independent Expert shall review the annual status report furnished by the Concessionaire 

and send its comments thereon to the Authority and the Concessionaire within [7 (seven)] days 

of receipt of such report.  

3.3.  The Independent Expert shall inspect the Hotel and Project Infrastructure, at least once every 

year, preferably after receipt of the yearly status report for the relevant year from the 

Concessionaire, but before the [30th (thirtieth) day] after the close of each year in any case, and 
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make out an Inspection Report setting forth an overview of the safety of operations and their 

conformity with the Maintenance Requirements and Safety Requirements. In a separate section 

of the O&M Inspection Report, the Independent Expert shall describe in reasonable detail the 

lapses, defects or deficiencies observed by it in O&M of the Hotel and Project Infrastructure. 

The Independent Expert shall send a copy of its O&M Inspection Report to the Authority and 

the Concessionaire within [7 (seven)] days of the inspection.   

3.4.  The Independent Expert may inspect the Project more than once a year.  

3.5.  The Independent Expert shall in its Inspection Report specify the tests, if any, that the 

Concessionaire shall carry out, or cause to be carried out, for the purpose of determining that 

the Hotel and Project Infrastructure is in conformity with the Maintenance Requirements. It 

shall monitor and review the results of such tests and the remedial measures, if any, taken by 

the Concessionaire in this behalf.  

3.6.  In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-J, the Independent 

Expert shall, in conformity with Good Industry Practice, specify the permissible limit of deviation 

or deterioration with reference to the Specifications and Standards and shall also specify the 

time limit for repair or rectification of any deviation or deterioration beyond the permissible 

limit.  

3.7.  The Independent Expert shall determine if any delay has occurred in completion of repair or 

remedial works in accordance with the Agreement, and shall also determine the Damages, if 

any, payable by the Concessionaire to the Authority for such delay. The Independent Expert 

shall monitor and review the curing of defects and deficiencies by the Concessionaire as set 

forth in Clause 13.2.  

3.8.  In the event that the Concessionaire notifies the Independent Expert of any modifications that it 

proposes to make to the Project, the Independent Expert shall review the same and send its 

comments to the Authority and the Concessionaire within [15 (fifteen)] days.  

4.  Assistance in Dispute resolution  

4.1.  When called upon by either Party in the event of any Dispute, the Independent Expert shall 

mediate and assist the Parties in arriving at an amicable settlement. 

4.2.  In the event of any disagreement between the Parties regarding the meaning, scope and nature 

of Good Industry Practice, as set forth in any provision of the Agreement, the Independent 

Expert shall specify such meaning, scope and nature by issuing a reasoned written statement 

relying on good industry practice and authentic literature.  

5.  Other duties and functions  

The Independent Expert shall perform all other duties and functions specified in the Agreement.  

6.  Miscellaneous  

6.1.  The Independent Expert shall notify its programme of inspection to the Authority and to the 

Concessionaire, who may, in their discretion, depute their respective representatives to be 

present during the inspection.  

6.2.  A copy of all communications, comments, instructions, Documents sent by the Independent 

Expert to the Concessionaire pursuant to this Schedule, and a copy of all the test results with 
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comments of the Independent Expert thereon shall be furnished by the Independent Expert to 

the Authority forthwith.  

6.3.  The Independent Expert shall obtain, and the Concessionaire shall furnish in two copies thereof, 

all communications and reports required to be submitted, under this Agreement, by the 

Concessionaire to the Independent Expert, whereupon the Independent Expert shall send one 

of the copies to the Authority along with its comments thereon.  

6.4.  Upon completion of its assignment hereunder, the Independent Expert shall duly classify and 

list all communications, comments, instructions, Documents, results of tests and other relevant 

records, and hand them over to the Authority, or such other person as the Authority may 

specify, and obtain written receipt thereof. Two copies of the said document shall also be 

furnished in micro film form, or in such other medium, as may be acceptable to the Authority. 
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SCHEDULE-M: ESCROW AGREEMENT 

 

THIS ESCROW AGREEMENT is entered into on this the ............ .. day of ...............20...  

AMONGST  

………………………………. Limited, a company incorporated under the provisions of the Companies Act, 

2013 and  having its registered office  at  ..............,  (hereinafter  referred  to  as  the "Concessionaire" 

which expression shall unless repugnant to the context or meaning thereof include its successors and 

permitted assigns and substitutes);   

…………………………………..(name  and  particulars  of  Lenders'  Representative)  and  having  its registered 

office at.................... , acting for and on behalf of the Senior Lenders as their duly  authorized agent 

with regard to matters arising out of or in relation to this Agreement (hereinafter referred to as the 

"Lenders' Representative", which expression shall unless repugnant to the context or meaning thereof 

include its successors and substitutes);   

......................... .. (insert name and particulars of the Escrow Bank) and having its registered office at 

............................... .. (hereinafter referred to as the “Escrow Bank” which expression shall, unless 

repugnant to the context or meaning thereof, include its successors and substitutes); and  

The Tourism Department, Government of Meghalaya represented by Secretary, Department of 

Tourism and having its principal office(s) …………………. (hereinafter referred to as the “Authority” which 

expression shall unless repugnant to the context or meaning thereof include its administrators, 

successors and assigns); 

WHEREAS:  

A. The Authority has entered into a Concession Agreement dated ........... with the Concessionaire 

(the  "Concession  Agreement")  for “ Development, Operation and Maintenance of MICE 

PLUS at Mawkhanu Knowledge City, New Shillong, Meghalaya under Design, Build, Finance, 

Operate and Transfer (DBFOT) Mode on Public Private Partnership” (the “Project”), and a 

copy of which is annexed hereto and marked as Annex-A to form part of this Agreement.   

B. Senior Lenders have agreed to finance the Project in accordance with the terms  and conditions 

set forth in the Financing Agreements.   

C. The Concession Agreement requires the Concessionaire to establish an Escrow Account, inter 

alia, on the terms and conditions stated therein.  

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and agreements set 

forth in this Agreement, the receipt and sufficiency of which is hereby acknowledged, and intending to 

be legally bound hereby, the Parties agree as follows:  

1.   DEFINITIONS AND INTERPRETATION  

1.1   Definitions  

Unless contrary to the provisions of this Agreement, the capitalised terms used in the Agreement 

but not defined in this Agreement, shall have meaning assigned to it under the Concession 

Agreement. In this Agreement, the following words and expressions shall, unless repugnant to the 

context or meaning thereof, have the meaning hereinafter respectively assigned to them:  
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“Agreement” shall mean this Escrow Agreement and any amendment thereto made in accordance 

with the provisions contained herein;  

“Board of Arbitrators” shall mean an arbitral tribunal comprising of one nominee of each Party to 

the dispute, and where the number of such nominees is an even number, the nominees shall elect 

another person to such Board  

“Concession Agreement” shall mean the Concession Agreement referred to in Recital (A) above 

and annexed hereto as Annex-A, and shall include all of its Recitals and Schedules and any 

amendments made thereto in accordance with the provisions contained in this behalf therein;  

“Cure Period” shall mean the period specified in this Agreement for curing any breach or default 

of any provision of this Agreement by the Concessionaire, and shall commence from the date on 

which a notice is delivered by the Authority or the Lenders' Representative, as the case may be, to 

the Concessionaire asking the latter to cure the breach or default specified in such notice;  

“Escrow Account” shall mean an escrow account established in terms of and under this 

Agreement, and shall include the Sub-Accounts;  

“Escrow Default” shall have the meaning ascribed thereto in Clause 6.1;  

“Indemnified Party” shall have the meaning ascribed thereto in Clause 9.2;  

“Indemnifying Party” shall have the meaning ascribed thereto in Clause 9.2;  

“Lenders' Representative” shall mean the person referred to as the Lenders' Representative in the 

foregoing Recitals;  

“Nominated Company” shall mean a company, incorporated under the provisions of the 

Companies Act, 1956/2013, including any re-enactment or amendment thereof, selected by the 

Lenders' Representative, on behalf of Senior Lenders, and proposed to the Authority for 

assignment/ transfer of the Concession as provided in this Agreement;;  

“Parties” shall mean the parties to this Agreement collectively and “Party” shall mean any of the 

Parties to this Agreement individually;  

“Payment Date” shall mean, in relation to any payment specified in Clause 4.1, the date(s) 

specified for such payment;   

“Rules” shall have the meaning ascribed thereto in Clause 9.1; and  

“Sub-Accounts” shall mean the respective sub-accounts of the Escrow Account, into which the 

monies specified in Clause 4.1 would be credited every month and paid out if due, and if not due 

in a month then appropriated proportionately in such month and retained in the respective sub-

accounts and paid out therefrom on the Payment Date(s);  

1.2   Interpretation  

1.2.1 References to Lenders' Representative shall, unless repugnant to the context or meaning 

thereof, mean references to the Lenders' Representative, acting for and on behalf of Senior 

Lenders.  

1.2.2 The words and expressions beginning with capital letters and defined in this Agreement shall 

have the meaning ascribed thereto herein, and the words and expressions used in this 
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Agreement and not defined herein but defined in the Concession Agreement shall, unless 

repugnant to the context, have the meaning ascribed thereto in the Concession Agreement.  

1.2.3 References to clauses are, unless stated otherwise, references to clauses of this Agreement.  

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Concession Agreement 

shall apply, mutatis mutandis, to this Agreement.  

2.   ESCROW ACCOUNT  

2.1   Escrow Bank to act as trustee  

2.1.1 The Concessionaire hereby appoints the Escrow Bank to act as trustee for the Authority, the 

Lenders' Representative and the Concessionaire in connection herewith and authorises the 

Escrow Bank to exercise such rights, powers, authorities and discretion as are specifically 

delegated to the Escrow Bank by the terms hereof together with all such rights, powers, 

authorities and discretion as are reasonably incidental hereto, and the Escrow Bank accepts 

such appointment pursuant to the terms hereof.  

 

2.1.2 The Concessionaire hereby declares that all rights, title and interest in and to the Escrow 

Account shall be vested in the Escrow Bank and held in trust for the Authority, the Lenders' 

Representative and the Concessionaire, and applied in accordance with the terms of this 

Agreement. No person other than the Authority, the Lenders' Representative and the 

Concessionaire shall have any rights hereunder as the beneficiaries of, or as third party 

beneficiaries under this Agreement.  

2.2   Acceptance of Escrow Bank  

The Escrow Bank hereby agrees to act as such and to accept all payments and other amounts 

to be delivered to and held by the Escrow Bank pursuant to the provisions of this Agreement. 

The Escrow Bank shall hold and safeguard the Escrow Account during the term of this 

Agreement and shall treat the amount in the Escrow Account as monies deposited by the 

Concessionaire, Senior Lenders or the Authority with the Escrow Bank. In performing its 

functions and duties under this Agreement, the Escrow Bank shall act in trust for the benefit 

of, and as agent for, the Authority, the Lenders' Representative and the Concessionaire or 

their nominees, successors or assigns, in accordance with the provisions of this Agreement. 

2.3   Establishment and operation of Escrow Account  

2.3.1 Within [30 (thirty)] days from the date of this Agreement, and in any case prior to the 

Appointed Date, the Concessionaire shall open and establish the Escrow Account with the 

......... (name of Branch) branch of the Escrow Bank. The Escrow Account shall be 

denominated in Rupees.  

2.3.2 The Escrow Bank shall maintain the Escrow Account in accordance with the terms of this 

Agreement and its usual practices and applicable regulations, and pay the maximum rate of 

interest payable to similar customers on the balance in the said account from time to time.  

 

2.3.3 The Escrow Bank and the Concessionaire shall, after consultation with the Lenders' 

Representative, agree on the detailed mandates, terms and conditions, and operating 

procedures for the Escrow Account, but in the event of any conflict or inconsistency between 
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this Agreement and such mandates, terms and conditions, or procedures, this Agreement 

shall prevail.  

2.4   Escrow Bank's fee  

The Escrow Bank shall be entitled to receive its fee and expenses in an amount, and at such 

times, as may be agreed between the Escrow Bank and the Concessionaire. For avoidance of 

doubt, such fee and expenses shall form part of the O&M Expenses and shall be appropriated 

from the Escrow Account in accordance with Clause 4.1.  

2.5   Rights of the Parties  

Save and except as otherwise provided in the Concession Agreement, the rights of the 

Authority, the Lenders' Representative and the Concessionaire in the monies held in the 

Escrow Account are set forth in their entirety in this Agreement and the Authority, the Lenders' 

Representative and the Concessionaire shall have no other rights against or to the monies in 

the Escrow Account.  

2.6   Substitution of the Concessionaire  

The Parties hereto acknowledge and agree that upon substitution of the Concessionaire with 

the Nominated Company, pursuant to the Substitution Agreement, it shall be deemed for the 

purposes of this Agreement that the Nominated Company is a Party hereto and the Nominated 

Company shall accordingly be deemed to have succeeded to the rights and obligations of the 

Concessionaire under this Agreement on and with effect from the date of substitution of the 

Concessionaire with the Nominated Company.  

3.   DEPOSITS INTO ESCROW ACCOUNT  

3.1   Deposits by the Concessionaire  

3.1.1 The Concessionaire agrees and undertakes that it shall deposit into and/or credit the Escrow 

Account with:  

a) all monies received in relation to the Project from any source, including the Senior 

Lenders, lenders of Subordinated Debt and grant from the Authority; 

b) all funds received by the Concessionaire from its share-holders, in any manner or form;  

c) all Revenues from the third party usage of Hotel and its Associated Services;  

d) any other Revenues, rentals, deposits or capital receipts, as the case may be, from or 

in respect of the Hotel; and  

e) all proceeds received pursuant to any insurance claims.  

3.1.2 The Concessionaire may at any time make deposits of its other funds into the Escrow 

Account, provided that the provisions of this Agreement shall apply to such deposits.  

3.2   Deposits by the Authority  

The Authority agrees and undertakes that, as and when due and payable, it shall deposit into 

and/or credit the Escrow Account with:  

a) Capital grant and any monies disbursed by the Authority to the Concessionaire;  

b) all Revenues collected by the Authority, if any, in exercise of its rights under the 

Concession Agreement; and  

c) Termination Payments.  
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Provided that, notwithstanding the provisions of Clause 4.1.1, the Authority shall be entitled 

to appropriate from the aforesaid amounts, any Concession Fee due and payable to it by the 

Concessionaire and the balance remaining shall be deposited into the Escrow Account.  

3.3   Deposits by Senior Lenders  

The Lenders' Representative agrees, confirms and undertakes that the Senior Lenders shall 

deposit into and/or credit the Escrow Account with all disbursements made by them in relation 

to or in respect of the Project; provided that notwithstanding anything to the contrary 

contained in this Agreement, the Senior Lenders shall be entitled to make direct payments to 

the EPC Contractor under and in accordance with the express provisions contained in this 

behalf in the Financing Agreements.  

3.4   Interest on deposits  

The Escrow Bank agrees and undertakes that all interest accruing on the balances of the 

Escrow Account shall be credited to the Escrow Account; provided that the Escrow Bank shall 

be entitled to appropriate therefrom the fee and expenses due to it from the Concessionaire 

in relation to the Escrow Account and credit the balance remaining to the Escrow Account.  

4.   WITHDRAWALS FROM ESCROW ACCOUNT  

4.1   Withdrawals during Concession Period  

4.1.1 At the beginning of every month, or at such shorter intervals as the Lenders' Representative 

and the Concessionaire may by written instructions determine, the Escrow Bank shall 

withdraw amounts from the Escrow Account and appropriate them in the following order by 

depositing such amounts in the relevant Sub-Accounts for making due payments, and if such 

payments are not due in any month, then retain such monies in such Sub-Accounts and pay 

out therefrom on the Payment Date(s):  

a) all Taxes due and payable by the Concessionaire for and in respect of the Project;  

b) all payments relating to development of the Project, subject to and in accordance with 

the conditions, if any, set forth in the Financing Agreements;   

c) O&M Expenses, subject to the ceiling, if any, set forth in the Financing Agreements;  

d) O&M Expenses and other costs and expenses incurred by the Authority in accordance 

with the provisions of this Agreement, and certified by the Authority as due and 

payable to it;  

e) Annual Concession Fee, Lease rent, Revenue Share due and payable to the Authority; 

[TBD – to be prioritise over O&M Expenses at c)] 

f) monthly proportionate provision of Debt Service due in an Accounting Year;  

g) all payments and Damages certified by the Authority as due and payable to it by the 

Concessionaire;  

h) monthly proportionate provision of Debt Service payments due in an Accounting Year 

in respect of Subordinated Debt;  

i) any reserve requirements set forth in the Financing Agreements; and  

j) balance, if any, in accordance with the instructions of the Concessionaire.  

 

4.1.2 No later than [60 (sixty)] days prior to the commencement of each Accounting Year, the 

Concessionaire shall provide to the Escrow Bank, with prior written approval of the Lenders' 
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Representative, details of the amounts likely to be required for each of the payment 

obligations set forth in this Clause 4.1; provided that such amounts may be subsequently 

modified, with prior written approval of the Lenders' Representative, if fresh information 

received during the course of the year makes such modification necessary.  

4.2   Withdrawals upon Termination  

Upon Termination of the Concession Agreement, all amounts standing to the credit of the 

Escrow Account shall, notwithstanding anything in this Agreement, be appropriated and dealt 

with in the following order:  

a) all Taxes due and payable by the Concessionaire for and in respect of the Hotel;  

b) [90% (ninety per cent)] of Debt Due less Insurance Cover, excluding Subordinated 

Debt;  

c) Outstanding Annual Concession Fee, Lease rent;  

d) all payments due and payable under this Agreement and/or Damages certified by the 

Authority as due and payable to it by the Concessionaire; 

e) retention and payments relating to the liability for defects and deficiencies set forth 

in Concession Agreement;  

f) outstanding Debt Service including the balance of Debt Due;  

g) outstanding Subordinated Debt;  

h) incurred or accrued O&M Expenses;  

i) any other payments required to be made under this Agreement; and  

j) balance, if any, in accordance with the instructions of the Concessionaire.  

Provided that the disbursements specified in Sub-Clause (j) of this Clause 4.2 shall be 

undertaken only after the Vesting Certificate has been issued by the Authority.  

4.3   Application of insufficient funds  

Funds in the Escrow Account shall be applied in the serial order of priority set forth in Clauses 

4.1 and 4.2, as the case may be. If the funds available are not sufficient to meet all the 

requirements, the Escrow Bank shall apply such funds in the serial order of priority until 

exhaustion thereof.  

4.4   Application of insurance proceeds  

Notwithstanding anything in this Agreement, the proceeds from all insurance claims, except 

life and injury, shall be deposited into and/or credited to the Escrow Account and utilised for 

any necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or 

installation of the Project, and the balance remaining, if any, shall be applied in accordance 

with the provisions contained in this behalf in the Financing Agreements.  

4.5   Withdrawals during Suspension  

Notwithstanding anything to the contrary contained in this Agreement, the Authority may 

exercise all or any of the rights of the Concessionaire during the period of Suspension under 

Article 31 of the Concession Agreement. Any instructions given by the Authority to the Escrow 

Bank during such period shall be complied with as if such instructions were given by the 

Concessionaire under this Agreement and all actions of the Authority hereunder shall be 

deemed to have been taken for and on behalf of the Concessionaire.  
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5.   OBLIGATIONS OF THE ESCROW BANK  

5.1  Segregation of funds  

Monies and other property received by the Escrow Bank under this Agreement shall, until used 

or applied in accordance with this Agreement, be held by the Escrow Bank in trust for the 

purposes for which they were received, and shall be segregated from other funds and property 

of the Escrow Bank,  

5.2  Notification of balances  

[7 (seven)] business days prior to each Payment Date (and for this purpose the Escrow Bank 

shall be entitled to rely on an affirmation by the Concessionaire and/or the Lenders' 

Representative as to the relevant Payment Dates), the Escrow Bank shall notify the Lenders' 

Representative of the balances in the Escrow Account and Sub-Accounts as at the close of 

business on the immediately preceding business day.  

5.3  Communications and notices  

In discharge of its duties and obligations hereunder, the Escrow Bank:  

a) may, in the absence of bad faith or gross negligence on its part, rely as to any matters of 

fact which might reasonably be expected to be within the knowledge of the Concessionaire 

upon a certificate signed by or on behalf of the Concessionaire;  

b) may, in the absence of bad faith or gross negligence on its part, rely upon the authenticity 

of any communication or document believed by it to be authentic;  

c) shall, within [5 (five)] business days after receipt, deliver a copy to the Lenders' 

Representative of any notice or document received by it in its capacity as the Escrow Bank 

from the Concessionaire or any other person hereunder or in connection herewith; and  

d) shall, within [5 (five)] business days after receipt, deliver a copy to the Concessionaire of 

any notice or document received by it from the Lenders' Representative in connection 

herewith.  

5.4  No set off  

The Escrow Bank agrees not to claim or exercise any right of set off, banker's lien or other right 

or remedy with respect to amounts standing to the credit of the Escrow Account. For 

avoidance of doubt, it is hereby acknowledged and agreed by the Escrow Bank that the monies 

and properties held by the Escrow Bank in the Escrow Account shall not be considered as part 

of the assets of the Escrow Bank and being trust property, shall in the case of bankruptcy or 

liquidation of the Escrow Bank, be wholly excluded from the assets of the Escrow Bank in such 

bankruptcy or liquidation.  

5.5  Regulatory approvals  

The Escrow Bank shall use its best efforts to procure, and thereafter maintain and comply with, 

all regulatory approvals required for it to establish and operate the Escrow Account. The 

Escrow Bank represents and warrants that it is not aware of any reason why such regulatory 

approvals will not ordinarily be granted to the Escrow Bank.  
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6.   ESCROW DEFAULT  

6.1   Escrow Default  

6.1.1 Following events shall constitute an event of default by the Concessionaire (an “Escrow 

Default") unless such event of default has occurred as a result of Force Majeure or any act 

or omission of the Authority or the Lenders' Representative:  

a) the Concessionaire commits breach of this Agreement by failing to deposit any receipts 

into the Escrow Account, as provided herein, and fails to cure such breach by depositing 

the same into the Escrow Account within a Cure Period of [5 (five)] business days; 

b) the Concessionaire causes the Escrow Bank to transfer funds to any account of the 

Concessionaire in breach of the terms of this Agreement and fails to cure such breach by 

depositing the relevant funds into the Escrow Account or any Sub- Account in which such 

transfer should have been made, within a Cure Period of [5 (five)] business days; or  

c) the Concessionaire commits or causes any other breach of the provisions of this 

Agreement and fails to cure the same within a Cure Period of [5 (five)] business days.  

6.1.2 Upon occurrence of an Escrow Default, the consequences thereof shall be dealt with under 

and in accordance with the provisions of the Concession Agreement.  

7.  TERMINATION OF ESCROW AGREEMENT  

7.1   Duration of the Escrow Agreement  

This Agreement shall remain in full force and effect so long as any sum remains to be advanced 

or is outstanding from the Concessionaire in respect of the debt, guarantee or financial 

assistance received by it from the Senior Lenders, or any of its obligations to the Authority 

remain to be discharged, unless terminated earlier by consent of all the Parties or otherwise 

in accordance with the provisions of this Agreement.  

7.2   Substitution of Escrow Bank  

The Concessionaire may, by not less than [45 (forty five)] days prior notice to the Escrow Bank, 

the Authority and the Lenders' Representative, terminate this Agreement and appoint a new 

Escrow Bank, provided that the new Escrow Bank is acceptable to the Lenders' Representative 

and arrangements are made satisfactory to the Lenders' Representative for transfer of 

amounts deposited in the Escrow Account to a new Escrow Account established with the 

successor Escrow Bank.  

The termination of this Agreement shall take effect only upon coming into force of an Escrow 

Agreement with the substitute Escrow Bank.  

7.3   Closure of Escrow Account  

The Escrow Bank shall, at the request of the Concessionaire and the Lenders' Representative 

made on or after the payment by the Concessionaire of all outstanding amounts under the 

Concession Agreement and the Financing Agreements including the payments specified in 

Clause 4.2, and upon confirmation of receipt of such payments, close the Escrow Account and 

Sub-Accounts and pay any amount standing to the credit thereof to the Concessionaire. Upon 

closure of the Escrow Account hereunder, the Escrow Agreement shall be deemed to be 

terminated.  
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8.   SUPPLEMENTARY ESCROW AGREEMENT  

8.1   Supplementary Escrow Agreement  

The Lenders' Representative and the Concessionaire shall be entitled to enter into a 

supplementary escrow agreement with the Escrow Bank providing, inter alia, for detailed 

procedures and documentation for withdrawals from Sub-Accounts pursuant to Clause 4.1.1 

and for matters not covered under this Agreement such as the rights and obligations of Senior 

Lenders and lenders of Subordinated Debt, investment of surplus funds, restrictions on 

withdrawals by the Concessionaire in the event of breach of this Agreement or upon 

occurrence of an Escrow Default, procedures relating to operation of the Escrow Account and 

withdrawal therefrom, reporting requirements and any matters incidental thereto; provided 

that such supplementary escrow agreement shall not contain any provision which is 

inconsistent with this Agreement and in the event of any conflict or inconsistency between 

provisions of this Agreement and such supplementary escrow agreement, the provisions of 

this Agreement shall prevail.  

9.   INDEMNITY  

9.1   General indemnity  

9.1.1 The Concessionaire shall indemnify, defend and hold the Authority, Escrow Bank and the 

Senior Lenders, acting through the Lenders' Representative, harmless against any and all 

proceedings, actions and third party claims for any loss, damage, cost and expense arising 

out of any breach by the Concessionaire of any of its obligations under this Agreement or on 

account of failure of the Concessionaire to comply with Applicable Laws and Applicable 

Permits.  

 

9.1.2 The Authority shall indemnify, defend and hold the Concessionaire harmless against any and 

all proceedings, actions and third party claims for any loss, damage, cost and expense arising 

out of failure of the Authority to fulfil any of its obligations under this Agreement materially 

and adversely affecting the performance of the Concessionaire's obligations under the 

Concession Agreement or this Agreement other than any loss, damage, cost and expense 

arising out of acts done in discharge of their lawful functions by the Authority, its officers, 

servants and agents.  

 

9.1.3 The Escrow Bank shall indemnify, defend and hold the Concessionaire harmless against any 

and all proceedings, actions and third party claims for any loss, damage, cost and expense 

arising out of failure of the Escrow Bank to fulfil its obligations under this Agreement 

materially and adversely affecting the performance of the Concessionaire's obligations under 

the Concession Agreement other than any loss, damage, cost and expense, arising out of acts 

done in discharge of their lawful functions by the Escrow Bank, its officers, servants and 

agents.  

9.2   Notice and contest of claims  

In the event that any Party hereto receives a claim from a third party in respect of which it is 

entitled to the benefit of an indemnity under Clause 9.1 or in respect of which it is entitled to 

reimbursement (the “Indemnified Party”), it shall notify the other Party responsible for 
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indemnifying such claim hereunder (the “Indemnifying Party”) within [15 (fifteen)] days of 

receipt of the claim and shall not settle or pay the claim without the prior approval of the 

Indemnifying Party, which approval shall not be unreasonably withheld or delayed. In the 

event that the Indemnifying Party wishes to contest or dispute the claim, it may conduct the 

proceedings in the name of the Indemnified Party and shall bear all costs involved in contesting 

the same. The indemnified Party shall provide all cooperation and assistance in contesting any 

claim and shall sign all such writings and documents as the Indemnifying Party may reasonably 

require.  

10.   DISPUTE RESOLUTION  

10.1 Dispute resolution  

Any dispute, difference or claim arising out of or in connection with this Agreement, which is 

not resolved amicably, shall be decided finally by reference to arbitration to a Board of 

Arbitrators comprising one nominee of each Party to the dispute, and where the number of 

such nominees is an even number, the nominees shall elect another person to such Board. 

Such arbitration shall be held in accordance with the Rules of Arbitration of the Delhi 

International Arbitration Centre (DIAC), New Delhi (the “Rules”) or such other rules as may 

be mutually agreed by the Parties, and shall be subject to the provisions of the Arbitration 

and Conciliation Act, 1996.  

10.2   The Arbitrators shall issue a reasoned award and such award shall be final and binding on the 

Parties. The place of arbitration shall be the capital of the State and the language of 

arbitration shall be English.  

11.   MISCELLANEOUS PROVISIONS  

11.1  Governing law and jurisdiction  

This Agreement shall be construed and interpreted in accordance with and governed by the 

laws of India, and the courts in the State shall have jurisdiction over all matters arising out of 

or relating to this Agreement.   

11.2 Deleted (not used) 

11.3 Priority of agreements  

In the event of a conflict between the Concession Agreement and this Agreement, the 

provisions contained in the Concession Agreement shall prevail over this Agreement.  

11.4 Alteration of terms  

All additions, amendments, modifications and variations to this Agreement shall be effectual 

and binding only if in writing and signed by the duly authorised representatives of the Parties.  

11.5 Waiver  

Waiver by any Party of a default by another Party in the observance and performance of any 

provision of or obligations under this Agreement:  

a) shall not operate or be construed as a waiver of any other or subsequent default hereof 

or of other provisions of or obligations under this Agreement;  
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b) shall not be effective unless it is in writing and executed by a duly authorised 

representative of the Party; and  

c) shall not affect the validity or enforceability of this Agreement in any manner.  

Neither the failure by any Party to insist on any occasion upon the performance of the terms, 

conditions and provisions of this Agreement or any obligation thereunder nor time or other 

indulgence granted by any Party to another Party shall be treated or deemed as waiver of such 

breach or acceptance of any variation or the relinquishment of any such right hereunder.  

11.6 No third party beneficiaries  

This Agreement is solely for the benefit of the Parties and no other person or entity shall have 

any rights hereunder.  

11.7 Survival  

11.7.1 Termination of this Agreement:  

a) shall not relieve the Parties of any obligations hereunder which expressly or by implication 

survive termination hereof; and  

b) except as otherwise provided in any provision of this Agreement expressly limiting the 

liability of either Party, shall not relieve either Party of any obligations or liabilities for loss 

or damage to the other Party arising out of, or  

c) caused by, acts or omissions of such Party prior to the effectiveness of such termination 

or arising out of such termination.  

11.7.2 All obligations surviving the cancellation, expiration or termination of this Agreement shall 

only survive for a period of [3 (three)] years following the date of such termination or expiry 

of this Agreement. 

11.8 Severability  

If for any reason whatever any provision of this Agreement is or becomes invalid, illegal or 

unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of 

the remaining provisions shall not be affected in any manner, and the Parties will negotiate in 

good faith with a view to agreeing to one or more provisions which may be substituted for 

such invalid, unenforceable or illegal provisions, as nearly as is practicable to such invalid, 

illegal or unenforceable provision. Failure to agree upon any such provisions shall not be 

subject to dispute resolution under Clause 10.1 of this Agreement or otherwise.  

11.9 Successors and assigns  

This Agreement shall be binding on and shall inure to the benefit of the Parties and their 

respective successors and permitted assigns.  

11.10 Notices  

All notices or other communications to be given or made under this Agreement shall be in 

writing and shall either be delivered personally or sent by courier or registered post with an 

additional copy to be sent by facsimile or e-mail. The address for service of each Party, its 

facsimile number and e-mail are set out under its name on the signing page hereto. A notice 

shall be effective upon actual receipt thereof, save that where it is received after 5.30 (five 
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thirty) p.m. on a business day, or on a day that is not a business day, the notice shall be deemed 

to be received on the first business day following the date of actual receipt. Without prejudice 

to the foregoing, a Party giving or making a notice or communication by facsimile or e-mail 

shall promptly deliver a copy thereof personally, or send it by courier or registered post to the 

addressee of such notice or communication. It is hereby agreed and acknowledged that any 

Party may by notice change the address to which such notices and communications to it are 

to be delivered or mailed. Such change shall be effective when all the Parties have notice of it.  

11.11 Language  

All notices, certificates, correspondence and proceedings under or in connection with this 

Agreement shall be in English.  

11.12 Authorised representatives  

Each of the Parties shall, by notice in writing, designate their respective authorised 

representatives through whom only all communications shall be made. A Party hereto shall be 

entitled to remove and/or substitute or make fresh appointment of such authorised 

representative by similar notice.  

11.13 Original Document  

This Agreement may be executed in four counterparts, each of which when executed and 

delivered shall constitute an original of this Agreement. 
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THE COMMON SEAL OF CONCESSIONAIRE has 

been affixed pursuant to the resolution passed 

by the Board of Directors of the 

Concessionaire at its meeting held on the .. day 

of 20 .... .. hereunto affixed in the presence of 

....... .., Director, who has signed these presents 

in token thereof and . . . . . . ..,  

Company Secretary / Authorised Officer who 

has countersigned the same in token thereof:  

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of SENIOR LENDERS by the 

Lenders' Representative  

 

 

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of ESCROW BANK by the  

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of AUTHORITY by the  

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 
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SCHEDULE-N: VESTING CERTIFICATE 

 

{Tourism Department, Government of Meghalaya] (the “Authority”) refers to the Concession 

Agreement dated ……… (the “Agreement”) entered into between the Authority and ................. (the 

“Concessionaire”) for “Development, Operation and Maintenance of MICE PLUS at Mawkhanu 

Knowledge City, New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 

Mode on Public Private Partnership” (the “Project”).   

The Authority hereby acknowledges compliance and fulfilment by the Concessionaire of the 

Divestment Requirements set forth in Article 33 of the Concession Agreement on the basis that upon 

issue of this Vesting Certificate, the Authority shall be deemed to have acquired, and all title and 

interest of the Concessionaire in or about the Project shall be deemed to have vested unto the 

Authority, free from any encumbrances, charges and liens whatsoever.   

Notwithstanding anything to the contrary contained hereinabove, it shall be a condition of this Vesting 

Certificate that nothing contained herein shall be construed or interpreted as waiving the obligation 

of the Concessionaire to rectify and remedy any defect or deficiency in any of the Divestment 

Requirements and/or relieving the Concessionaire in any manner of the same.   

 

Signed this …………day of …………, 20….. at………. 

AGREED, ACCEPTED AND SIGNED  
 
For and on behalf of 
 
 
Concessionaire by: 
 
 
 
(Signature)     
 
(Name)   
 
(Designation)   
 
(Address) 

SIGNED, SEALED AND DELIVERED 
 
 
For and on behalf of 
 
 
Authority by: 
 
 
 
(Signature)     
 
(Name)   
 
(Designation)   
 
(Address) 

 

  



Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP). 
  

Volume-III: Schedules to Draft Concession Agreement (DCA)  79 | P a g e  

SCHEDULE-O: SUBSTITUTION AGREEMENT 

 

THIS SUBSTITUTION AGREEMENT is entered into on this the……………… day of……… 20…….  

AMONGST   

The Tourism Department, Government of Meghalaya represented by Secretary, Department of 

Tourism and having its principal office(s) …………………. (hereinafter referred to as the “Authority” which 

expression shall unless repugnant to the context or meaning thereof include its administrators, 

successors and assigns); 

……………………………….Limited, a company incorporated under the provisions of the Companies Act,  

2013  and  having  its  registered  office  at  ..............,  (hereinafter  referred  to  as  the "Concessionaire" 

which expression shall unless repugnant to the context or meaning thereof include its successors and 

permitted assigns and substitutes);   

…………………………………..(name  and  particulars  of  Lenders'  Representative)  and  having  its registered 

office at.................... , acting for and on behalf of the Senior Lenders as their duly  authorized agent 

with regard to matters arising out of or in relation to this Agreement (hereinafter referred to as the 

"Lenders' Representative", which expression shall unless repugnant to the context or meaning thereof 

include its successors and substitutes);   

WHEREAS:   

i. The Authority has entered into a Concession Agreement dated ........... with the Concessionaire 

(the  "Concession  Agreement")  for  “Development, Operation and Maintenance of MICE PLUS 

at Mawkhanu Knowledge City, New Shillong, Meghalaya under Design, Build, Finance, Operate 

and Transfer (DBFOT) Mode on Public Private Partnership” (the “Project”), and a copy of which 

is annexed hereto and marked as Annex-A to form part of this Agreement.   

ii. Senior Lenders have agreed to finance the Project in accordance with the terms and conditions 

set forth in the Financing Agreements.   

iii. Senior Lenders have requested the Authority to enter into this Substitution Agreement for 

securing their interests through assignment, transfer and substitution of the Concession to a 

Nominated Company in accordance with the provisions of this Agreement and the Concession 

Agreement.   

iv. In order to enable implementation of the Project including its financing, construction, 

operation and maintenance, the Authority has agreed and undertaken to transfer and assign 

the Concession to a Nominated Company in accordance with the terms and conditions set 

forth in this Agreement and the Concession Agreement.   

NOW IT IS HEREBY AGREED as follows: 

1. DEFINITIONS AND INTERPRETATION  

1.1 Definitions  

In this Substitution Agreement, the following words and expressions shall, unless repugnant to the 

context or meaning thereof, have the meaning hereinafter respectively assigned to them:  
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“Agreement” shall mean this Substitution Agreement and any amendment thereto made in 

accordance with the provisions contained in this Agreement;  

“Board of Arbitrators” shall have mean an arbitral tribunal comprising of one nominee arbitrator 

from the Authority, Concessionaire and Lenders' Representative;   

“Financial Default” shall mean occurrence of a material breach of the terms and conditions of the 

Financing Agreements or a continuous default in Debt Service by the Concessionaire for a 

minimum period of [3 (three) months];  

“Indemnified Party” shall have the meaning ascribed thereto in Clause 7.2;  

“Indemnifying Party” shall have the meaning ascribed thereto in Clause 7.2;  

“Lenders' Representative” shall mean the person referred to as the Lenders’ Representative in the 

foregoing Recitals;   

“Nominated Company” shall mean a company, incorporated under the provisions of the 

Companies Act, 1956/2013, including any re-enactment or amendment thereof, selected by the 

Lenders' Representative, on behalf of Senior Lenders, and proposed to the Authority for 

assignment/ transfer of the Concession as provided in this Agreement;  

“Notice of Financial Default” shall have the meaning ascribed thereto in Clause 3.2.1;  

“Parties” shall mean the parties to this Agreement collectively and “Party” shall mean any of the 

Parties to this Agreement individually; and  

“Rules” shall have the meaning ascribed thereto in Clause 8.1.1. 

1.2 Interpretation  

1.2.1 References to Lenders' Representative shall, unless repugnant to the context or meaning 

thereof, mean references to the Lenders' Representative, acting for and on behalf of Senior 

Lenders.  

1.2.2 References to clauses are, unless stated otherwise, references to clauses of this Agreement.  

1.2.3 The words and expressions beginning with capital letters and defined in this Agreement shall 

have the meaning ascribed thereto herein, and the words and expressions used in this 

Agreement and not defined herein but defined in the Concession Agreement shall, unless 

repugnant to the context, have the meaning ascribed thereto in the Concession Agreement. 

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Concession Agreement 

shall apply, mutatis mutandis, to this Agreement. 

2. ASSIGNMENT  

1.1 Assignment of rights and title  

The Concessionaire hereby agrees to assign the rights, title and interest in the Concession to, 

and in favour of, the Lenders' Representative pursuant to and in accordance with the 

provisions of this Agreement and the Concession Agreement by way of security in respect of 

financing by the Senior Lenders under the Financing Agreements.  
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3. SUBSTITUTION OF THE CONCESSIONAIRE  

3.1 Rights of substitution  

Pursuant to the rights, title and interest assigned under Clause 2.1, the Lenders’ Representative 

shall be entitled to substitute the Concessionaire by a Nominated Company under and in 

accordance with the provisions of this Agreement and the Concession Agreement.  

The Authority hereby agrees to substitute the Concessionaire by endorsement on the 

Concession Agreement in favour of the Nominated Company selected by the Lenders’ 

Representative in accordance with this Agreement. For avoidance of doubt, the Senior Lenders 

or the Lenders' Representative shall not be entitled to operate and maintain the Project as 

Concessionaire either individually or collectively.  

3.2 Substitution upon occurrence of Financial Default  

3.2.1 Upon occurrence of a Financial Default, the Lenders' Representative may issue a notice to 

the Concessionaire (the “Notice of Financial Default") along with particulars thereof, and 

send a copy to the Authority for its information and record, A Notice of Financial Default 

under this Clause 3 shall be conclusive evidence of such Financial Default and it shall be final 

and binding upon the Concessionaire for the purposes of this Agreement.   

 

3.2.2 Upon issue of a Notice of Financial Default hereunder, the Lenders' Representative may, 

without prejudice to any of its rights or remedies under this Agreement or the Financing 

Agreements, substitute the Concessionaire by a Nominated Company in accordance with the 

provisions of this Agreement.  

 

3.2.3 At any time after the Lenders' Representative has issued a Notice of Financial Default, it may 

by notice require the Authority to suspend all the rights of the Concessionaire and undertake 

the operation and maintenance of the Project in accordance with the provisions of Article 25 

of the Concession Agreement, and upon receipt of such notice, the Authority shall undertake 

Suspension under and in accordance with the provisions of the Concession Agreement. The 

aforesaid Suspension shall be revoked upon substitution of the Concessionaire by a 

Nominated Company, and in the event such substitution is not completed within [180 (one 

hundred and eighty)] days from the date of such Suspension, the Authority may terminate 

the Concession Agreement forthwith by issuing a Termination Notice in accordance with the 

provisions of the Concession Agreement; provided that upon written request from the 

Lenders' Representative and the Concessionaire, the Authority may extend the aforesaid 

period of [180 (one hundred and eighty)] days by a period not exceeding [90 (ninety)] days. 

3.3 Substitution upon occurrence of Concessionaire Default  

3.3.1 Upon occurrence of a Concessionaire Default, the Authority shall by a notice inform the 

Lenders' Representative of its intention to issue a Termination Notice and grant [15 (fifteen)] 

days' time to the Lenders' Representative to make a representation, stating the intention to 

substitute the Concessionaire by a Nominated Company.  
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3.3.2 In the event that the Lenders' Representative makes a representation to the Authority within 

the period of [15 (fifteen)] days specified in Clause 3.3.1, stating that it intends to substitute 

the Concessionaire by a Nominated Company, the Lenders' Representative shall be entitled 

to undertake and complete the substitution of the Concessionaire by a Nominated Company 

in accordance with the provisions of this Agreement within a period of [180 (one hundred 

and eighty)] days from the date of such representation, and the Authority shall either 

withhold Termination or undertake Suspension for the aforesaid period of [180 (one hundred 

and eighty)] days; provided that upon written request from the Lenders' Representative and 

the Concessionaire, the Authority shall extend the aforesaid period of [180 (one hundred and 

eighty)] days by a period not exceeding [90 (ninety)] days; provided further that the Lenders' 

Representative may at any time withdraw its representation hereunder and upon such 

withdrawal, the Authority may terminate this Agreement in accordance with the provisions  

hereof.  

3.4 Procedure for substitution  

3.4.1 The Authority and the Concessionaire hereby agree that on or after the date of Notice of 

Financial Default or the date of representation to the Authority under Clause 3.3.2, as the 

case may be, the Lenders' Representative may, without prejudice to any of the other rights 

or remedies of the Senior Lenders, invite, negotiate and procure offers, either by private 

negotiations or public auction or tenders for the take over and transfer of the Project 

including the Concession to the Nominated Company upon such Nominated Company's 

assumption of the liabilities and obligations of the Concessionaire towards the Authority 

under the Concession Agreement and towards the Senior Lenders under the Financing 

Agreements.  

 

3.4.2 To be eligible for substitution in place of the Concessionaire, the Nominated Company shall 

be required to fulfil the eligibility criteria that were laid down by the Authority for pre-

qualification of the bidders for award of the Concession; provided that the Lenders' 

Representative may represent to the Authority that all or any of such criteria may be waived 

in the interest of the Project, and if the Authority determines that such waiver shall not have 

any material adverse effect on the Project, it may waive all or any of such eligibility criteria.  

 

3.4.3 Upon selection of a Nominated Company, the Lenders' Representative shall, request the 

Authority to:   

a) accede to transfer to the Nominated Company the right to construct, operate and 

maintain the Project in accordance with the provisions of the Concession Agreement;   

b) endorse and transfer the Concession to the Nominated Company, on the same terms 

and conditions, for the residual Concession Period; and 

c) enter into a Substitution Agreement with the Lenders' Representative and the 

Nominated Company on the same terms as are contained in this Agreement.  

 

3.4.4 If the Authority has any objection to the transfer of Concession in favour of the Nominated 

Company in accordance with this Agreement, it shall within [15 (fifteen)] days from the date 

of proposal made by the Lenders' Representative, give a reasoned order after hearing the 

Lenders' Representative. If no such objection is raised by the Authority, the Nominated 
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Company shall be deemed to have been accepted. The Authority shall thereupon transfer 

and endorse the Concession within [15 (fifteen)] days of its acceptance/deemed acceptance 

of the Nominated Company; provided that in the event of such objection by the Authority, 

the Lenders' Representative may propose another Nominated Company whereupon the 

procedure set forth in this Clause 3.4 shall be followed for substitution of such Nominated 

Company in place of the Concessionaire.  

 

3.4.5 The transfer of Concession hereunder to a Nominated Company may, notwithstanding 

anything to the contrary in this Agreement and the Concession Agreement, be undertaken 

by transfer of no less than [75% (seventy five per cent)] of the equity of the Concessionaire 

to the Nominated Company, and upon such transfer hereunder, the Concessionaire shall be 

deemed to be the Nominated Company under and in accordance with the provisions of this 

Agreement and the Concession Agreement.  

 

3.5 Selection to be binding  

The decision of the Lenders' Representative and the Authority in selection of the Nominated 

Company shall be final and binding on the Concessionaire. The Concessionaire irrevocably 

agrees and waives any right to challenge the actions of the Lenders' Representative or the 

Senior Lenders or the Authority taken pursuant to this Agreement including the 

transfer/assignment of the Concession in favour of the Nominated Company. The 

Concessionaire agrees and confirms that it shall not have any right to seek revaluation of assets 

of the Project or the Concessionaire's shares. It is hereby acknowledged by the Parties that the 

rights of the Lenders' Representative are irrevocable and shall not be contested in any 

proceedings before any court or Authority and the Concessionaire shall have no right or 

remedy to prevent, obstruct or restrain the Authority or the Lenders' Representative from 

effecting or causing the transfer by substitution and endorsement of the Concession as 

requested by the Lenders' Representative.  

4. PROJECT AGREEMENTS  

4.1  Substitution of Nominated Company in Project Agreements  

The Concessionaire shall ensure and procure that each Project Agreement contains provisions 

that entitle the Nominated Company to step into such Project Agreement, in its discretion, in 

place and substitution of the Concessionaire in the event of such Nominated Company's 

assumption of the liabilities and obligations of the Concessionaire under the Concession 

Agreement.   

5. TERMINATION OF CONCESSION AGREEMENT  

5.1   Termination upon occurrence of Financial Default  

At any time after issue of a Notice of Financial Default, the Lenders' Representative may by a 

notice in writing require the Authority to terminate the Concession Agreement forthwith, and 

upon receipt of such notice, the Authority shall undertake Termination under and in 

accordance with the provisions of Article 32 of the Concession Agreement.  
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5.2   Termination when no Nominated Company is selected  

In the event that no Nominated Company acceptable to the Authority is selected and 

recommended by the Lenders' Representative within the period of [180 (one hundred and 

eighty)] days or any extension thereof as set forth in Clause 3.3.2, the Authority may terminate 

the Concession Agreement forthwith in accordance with the provisions thereof.  

5.3   Realisation of Debt Due  

The Authority and the Concessionaire hereby acknowledge and agree that, without prejudice 

to their any other right or remedy, the Lenders' Representative is entitled to receive from the 

Concessionaire, without any further reference to or consent of the Concessionaire, the Debt 

Due upon Termination of the Concession Agreement. For realisation of the Debt Due, the 

Lenders' Representative shall be entitled to make its claim from the Escrow Account in 

accordance with the provisions of the Escrow Agreement.  

6. DURATION OF THE AGREEMENT  

6.1   Duration of the Agreement  

This Agreement shall come into force from the date hereof and shall expire at the earliest to 

occur of the following events:  

a. Termination of the Agreement; or  

b. no sum remains to be advanced, or is outstanding to the Senior Lenders, under the 

Financing Agreements.  

7. INDEMNITY  

7.1   General indemnity  

7.1.1 The Concessionaire shall indemnify, defend and hold the Authority and the Lenders' 

Representative harmless against any and all proceedings, actions and third party claims for 

any loss, damage, cost and expense of whatever kind and nature arising out of any breach by 

the Concessionaire of any of its obligations under this Agreement or on account of failure of 

the Concessionaire to comply with Applicable Laws and Applicable Permits.  

 

7.1.2 The Authority shall indemnify, defend and hold the Concessionaire harmless against any and 

all proceedings, actions and third party claims for any loss, damage, cost and expense arising 

out of failure of the Authority to fulfil any of its obligations under this Agreement, materially 

and adversely affecting the performance of the Concessionaire's obligations under the 

Concession Agreement or this Agreement, other than any loss, damage, cost and expense, 

arising out of acts done in discharge of their lawful functions by the Authority, its officers, 

servants and agents.  

 

7.1.3 The Lenders' Representative shall indemnify, defend and hold the Concessionaire harmless 

against any and all proceedings, actions and third party claims for any loss, damage, cost and 

expense arising out of failure of the Lenders' Representative to fulfil its obligations under this 

Agreement, materially and adversely affecting the performance of the Concessionaire's 

obligations under the Concession Agreement, other than any loss, damage, cost and 
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expense, arising out of acts done in discharge of their lawful functions by the Lenders' 

Representative, its officers, servants and agents.  

7.2   Notice and contest of claims  

In the event that any Party hereto receives a claim from a third party in respect of which it is 

entitled to the benefit of an indemnity under Clause 7.1 or in respect of which it is entitled to 

reimbursement (the “Indemnified Party”), it shall notify the other Party responsible for 

indemnifying such claim hereunder (the “Indemnifying Party”) within [15 (fifteen)] days of 

receipt of the claim and shall not settle or pay the claim without the prior approval of the 

Indemnifying Party, such approval not to be unreasonably withheld or delayed. In the event 

that the Indemnifying Party wishes to contest or dispute the claim, it may conduct the 

proceedings in the name of the Indemnified Party and shall bear all costs involved in contesting 

the same. The Indemnified Party shall provide all cooperation and assistance in contesting any 

claim and shall sign all such writings and documents as the Indemnifying Party may reasonably 

require.  

8. DISPUTE RESOLUTION  

8.1   Dispute resolution  

8.1.1 Any dispute, difference or claim arising out of or in connection with this Agreement which is 

not resolved amicably shall be decided by reference to arbitration to a Board of Arbitrators 

comprising one nominee each of the Authority, Concessionaire and the Lenders' 

Representative. Such arbitration shall be held in accordance with the Rules of Delhi 

International Arbitration Centre (DIAC), New Delhi (the “Rules”) or such other rules as may 

be mutually agreed by the Parties, and shall be subject to provisions of the Arbitration and 

Conciliation Act, 1996.  

 

8.1.2 The Arbitrators shall issue a reasoned award and such award shall be final and binding on the 

Parties. The place of arbitration shall be the capital of the State and the language of 

arbitration shall be English.  

9. MISCELLANEOUS PROVISIONS  

9.1   Governing law and jurisdiction  

This Agreement shall be construed and interpreted in accordance with and governed by the 

laws of India, and the courts in the State of Meghalaya shall have jurisdiction over all matters 

arising out of or relating to this Agreement. 

9.2   Deleted (not used)  

The Authority unconditionally and irrevocably:  

9.3    Priority of agreements  

In the event of any conflict between the Concession Agreement and this Agreement, the 

provisions contained in the Concession Agreement shall prevail over this Agreement.  
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9.4   Alteration of terms  

All additions, amendments, modifications and variations to this Agreement shall be effectual 

and binding only if in writing and signed by the duly authorised representatives of the Parties.  

9.5   Waiver  

Waiver by any Party of a default by another Party in the observance and performance of any 

provision of or obligations under this Agreement:  

a) shall not operate or be construed as a waiver of any other or subsequent default 

hereof or of other provisions of or obligations under this Agreement;  

b) shall not be effective unless it is in writing and executed by a duly authorised 

representative of the Party; and  

c) shall not affect the validity or enforceability of this Agreement in any manner.  

Neither the failure by either Party to insist on any occasion upon the performance of the terms, 

conditions and provisions of this Agreement or any obligation thereunder nor time or other 

indulgence granted by a Party to another Party shall be treated or deemed as waiver of such 

breach or acceptance of any variation or the relinquishment of any such right hereunder. 

9.6    No third party beneficiaries  

This Agreement is solely for the benefit of the Parties and no other person or entity shall have 

any rights hereunder.  

9.7    Survival  

Termination of this Agreement:  

a) shall not relieve the Parties of any obligations hereunder which expressly or by 

implication survive termination hereof; and  

b) except as otherwise provided in any provision of this Agreement expressly limiting the 

liability of either Party, shall not relieve either Party of any obligations or liabilities for 

loss or damage to the other Party arising out of or caused by acts or omissions of such 

Party prior to the effectiveness of such termination or arising out of such termination.  

All obligations surviving the cancellation, expiration or termination of this Agreement shall 

only survive for a period of [3 (three)] years following the date of such termination or expiry 

of this Agreement.  

9.8   Severability  

If for any reason whatever any provision of this Agreement is or becomes invalid, illegal or 

unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of 

the remaining provisions shall not be affected in any manner, and the Parties will negotiate in 

good faith with a view to agreeing to one or more provisions which may be substituted for 

such invalid, unenforceable or illegal provisions, as nearly as is practicable to such invalid, 

illegal or unenforceable provision. Failure to agree upon any such provisions shall not be 

subject to dispute resolution under Clause 8 of this Agreement or otherwise.  
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9.9    Successors and assigns  

This Agreement shall be binding on and shall inure to the benefit of the Parties and their 

respective successors and permitted assigns.  

9.10 Notices  

All notices or other communications to be given or made under this Agreement shall be in 

writing, shall either be delivered personally or sent by courier or registered post with an 

additional copy to be sent by facsimile or e-mail. The address for service of each Party, its 

facsimile number and e-mail address are set out under its name on the signing pages hereto. 

A notice shall be effective upon actual receipt thereof, save that where it is received after 5.30 

(five thirty) p.m. on any day, or on a day that is a public holiday, the notice shall be deemed to 

be received on the first working day following the date of actual receipt. Without prejudice to 

the foregoing, a Party giving or making a notice or communication by facsimile or e-mail shall 

promptly deliver a copy thereof personally or send it by courier or registered post to the 

addressee of such notice or communication. It is hereby agreed and acknowledged that any 

Party may by notice change the address to which such notices and communications to it are 

to be delivered or mailed. Such change shall be effective when all the Parties have notice of it.  

9.11 Language  

All notices, certificates, correspondence and proceedings under or in connection with this 

Agreement shall be in English.  

9.12 Authorised representatives  

Each of the Parties shall by notice in writing designate their respective authorised 

representatives through whom only all communications shall be made. A Party hereto shall be 

entitled to remove and/or substitute or make fresh appointment of such authorised 

representative by similar notice.  

9.13 Original Document  

This Agreement may be executed in three counterparts, each of which when executed and 

delivered shall constitute an original of this Agreement.  
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE 

DATE FIRST ABOVE WRITTEN 

THE COMMON SEAL OF CONCESSIONAIRE has 

been affixed pursuant to the resolution passed 

by the Board of Directors of the Concessionaire 

at its meeting held on the .. day of 20 .... .. 

hereunto affixed in the presence of ....... .., 

Director, who has signed these presents in 

token thereof and . . . . . . ..,  

Company Secretary / Authorised Officer who 

has countersigned the same in token thereof:  

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of THE AUTHORITY by  

 

  

 

 

 

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

SIGNED, SEALED AND DELIVERED  

 

For and on behalf of SENIOR LENDERS by the 

Lenders' Representative  

(Signature)  

(Name)  

(Designation)  

(Address)  

(Fax No.)  

(E-mail Address) 

 

In presence of:  

1. 2. 
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SCHEDULE-P: DRAFT LEASE DEED 

 

LEASE DEED 

This Lease Deed (“Lease Deed”) is made and executed on this ……..day of …………..20..... by and  

amongst:   

1) Tourism Department, Government of Meghalaya, an authority represented by its ………………….. 

and having its principal office at  (hereinafter referred to as the “Lessor” which expression 

shall, unless it be repugnant to the context or meaning thereof, include its successors and 

permitted assigns) and represented herein by …………………………. of the FIRST PART; and   

2) …………………………………….,a company incorporated under the Companies Act, 2013 and having its 

registered office at (hereinafter  referred to as the “Lessee” which expression shall, unless it be 

repugnant to the context or meaning thereof,  include  its  successors  and permitted assigns) 

represented herein through Mr…………………………., the Authorized Signatory, as authorized vide 

Board Resolution dated ………………………………………. of the OTHER PART   

The Lessor and the Lessee are hereinafter collectively referred to as the “Parties” and individually as a 

“Party”.   

WHEREAS   

A.  The Lessor and the Lessee have entered into a Concession Agreement dated ---------- (the 

“Concession Agreement”) pursuant to which the Lessor has, among others, granted to the Lessee, the 

right to develop the Project Site as “Development, Operation and Maintenance of MICE PLUS at 

Mawkhanu Knowledge City, New Shillong, Meghalaya under Design, Build, Finance, Operate and 

Transfer (DBFOT) Mode on Public Private Partnership ”, in accordance with the terms and conditions 

set forth therein.   

B.   The Lessor is in the prime ownership of the Project Site (the “Project Site”) and now desires to 

lease the Project Site to the Lessee and the Lessee desires to take on lease from the Lessor, the Land 

for the purpose of implementation of the development of the Project Site.   

NOW THEREFORE, in consideration of the promises and covenants herein set forth and for other good 

and valuable consideration, the receipt, adequacy and legal sufficiency of which are hereby 

acknowledged, the Parties mutually agree as hereunder.   

1.1 Definitions and Interpretation   

1.   Definitions   

In this Lease Deed, the following words and expressions shall unless repugnant to the context or 

meaning thereof, have the meaning hereinafter respectively assigned to them:   

“Applicable Permits” means all clearances, permits, authorizations, consents and approvals required 

to be obtained or maintained under Applicable Laws in connection with the Project Site and 

development of Project Site during the subsistence of the Lease Deed;   

“Encumbrance” means any encumbrance such as easement, right of way, license, mortgage, charge, 

lien, hypothecation, pre-emptive right or security interest whether or not registered and howsoever 

arising, including by statue or common law;   
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“Lease Period” means the term of lease for which the Project Site is given on lease to the Lessee, 

commencing from the date of signing of Lease Deed and ending on the Expiry Date or Termination 

Date of the Concession Agreement;   

“Lease Rent” shall mean an amount of INR xx xx xx  lakhs  per year payable by the Lessee on yearly 

basis to the Authority in accordance with the terms of this Agreement and Lease Deed.   

“Project Site” shall have the meaning set forth in Schedule 1 to the Concession Agreement; and   

2.   Interpretations   

In this Lease Deed, except to the extent that the context requires otherwise:   

a) the terms of this Lease Deed should be read in consonance with and not in derogation with 

the terms of Concession Agreement;   

b) the rules of interpretation in Articles 1.2, 1.3 and 1.4 of the Concession Agreement shall apply, 

mutatis mutandis, to this Lease Deed; and   

c) the words and expressions beginning with capital letters and defined in this Lease Deed shall 

have the meaning ascribed thereto herein, and the words and expressions used in this Lease 

Deed and not defined herein but defined in the Concession Agreement shall, unless repugnant 

to the context, have the meaning ascribed thereto in the Concession Agreement.   

1.2 Grant of lease and possession   

i. The provisions of this Lease Deed shall take effect and become binding on the Parties 

on the date first above written (“Effective Date”).   

ii. In consideration of the Lease Rent, the Lessor grants on lease to the Lessee and the 

Lessee agrees   to   accept   the   lease   from   the   Lessor,   free   from   Encumbrances   

and/or encroachments, the Project Site measuring..................... , described in 

Schedule 1 to the Concession Agreement, hereto together with all and singular 

rights, liberties, privileges, easements, benefits, rights of way, paths, passages 

whatsoever in or appurtenant to the Project Site or any part thereof, and to hold, 

use and enjoy the Project Site and/or any part thereof, in accordance with the 

provisions of this Lease Deed.   

iii. Subject to the prior express written approval of the Lessor, the Parties agree that the 

Lessee may sub-lease / sub-license any portion of the Project Facilities, developed 

on the Project Site to third parties engaged in activities connected with or in relation 

to the development or operations of Project Site. The sub-lease / sub-license shall 

not in any manner absolve the Lessee of its obligations under the Lease Deed. Any 

sub-lease / sub- license, executed under this Lease Deed shall be co-terminable with 

the Lease Deed. The Lessor shall not be liable in any manner whatsoever in respected 

such sub-leases.   

 

1.3 Lease Rent   

i. Upon execution of the Lease Deed and in consideration of the Lessor leasing the Project 

Site to the Lessee and granting the rights, privileges and benefits set forth in this Lease 

Deed, the Lessee shall pay annual lease rent of INR ………….. per year.   



Development, Operation and Maintenance of MICE PLUS at Mawkhanu Knowledge City, 
New Shillong, Meghalaya under Design, Build, Finance, Operate and Transfer (DBFOT) 
Mode on Public Private Partnership (PPP). 
  

Volume-III: Schedules to Draft Concession Agreement (DCA)  91 | P a g e  

ii. The Annual Lease Rent for the Project Site shall become payable from the date of 

execution of the Lease Deed. The first of such payment shall be made on the date of 

execution of the Lease Deed and subsequent payments shall be paid on every 

anniversary of the date of execution of Lease Deed thereof till expiry or early termination 

of the Lease Period.   

iii. Lease Rental shall be payable by means of a cheque/demand draft/RTGS/NEFT drawn in 

favour of ……………………………………………………..”  payable at Shillong or at such other place 

as may be notified by the Lessor.   

iv. If the Lessee fails to pay the Lease Rent as aforesaid, the default interest @ 18% shall be 

charged on the amounts due and payable towards the Annual Lease Rent beginning from 

the due date of Annual Lease Rent.   

v. The Annual Lease Rent shall be paid by the Concessionaire till the expiry of the Lease 

Period. The Annual Lease Rent shall be increased by 10% (ten percent) every 3 (three) 

years, over the last annual rent payable.     

1.4 Use of Project Site   

During the Term of this Lease Deed, the Lessee agrees to use the Project Site for implementing 

the development of Project Site as defined in the Concession Agreement. Lessee is not 

permitted to utilize the Project Site for any other purpose.   

1.5 Determination of Lease Deed   

i. This Lease Deed may be determined earlier by mutual agreement between the Parties in 

writing.   

ii. In the event that the Concession Agreement is terminated, then this Lease Deed shall be 

determined by the Lessor by giving a 90 (ninety) day notice to the Lessee and upon such 

termination, the Lessor shall be at full liberty to deal with the Project Site in such manner 

as it deems fit in its sole discretion.   

iii. The Lessor shall have the right to determine this Lease Deed on occurrence of any one or 

more default(s) by the Lessee as enlisted hereunder:   

a) filing of a voluntary bankruptcy petition by the Lessee;   

b) institution of winding up proceedings against Lessee and such proceedings not 

being stayed or discharged by a competent court within 180 (one hundred and 

eighty) days;   

c) appointment of a receiver of Lessees assets or any general assignment for the 

benefit of Lessee’s creditors and such appointment or assignment is not stayed by 

a competent court within 180 (one hundred and eighty) days;   

d) failure of the Lessee to make payments to the Lessor in accordance with the 

provisions hereof, where such failure continues for a period of 30 (thirty) days 

after a written notice from the Lessor;   

e) failure by Lessee to perform any of the covenants, conditions, or obligations 

mentioned under this Lease Deed where the failure continues for a period of 60 

(sixty) days after notice from the Lessor;   

f) transfer or assignment of this Lease Deed or creation of any Encumbrance on the 

Project Site without securing prior written approval of the Lessor;   
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g) use of the Project Site for any purpose other than the purposes stated in this Lease 

Deed and such breach is not remedied within a period of 60 (sixty) days after a 

notice from the Lessor in this behalf; and   

iv. Upon determination under sub-points i, ii, iii above, the Lessor shall have the following 

additional rights:   

a) the recovery of any unpaid Lease Rent due and payable at the time of termination;   

b) the recovery of any damages, costs, fees and expenses incurred by the Lessor as a 

result of the breach of the Lease Deed by the Lessee; and   

c) any other right or remedy, legal or equitable, that the Lessor is entitled to under 

Applicable Laws.   

v. The Lessee shall have the right to determine this Lease Deed on account of the 

occurrence of any of the following events:   

a)     any material breach of the terms and conditions of the Lease Deed by the Lessor, 

which material breach is not remedied by the Lessor within 90 (ninety) days of 

receipt of notice regarding such breach; or   

b)    any interference with the peaceful possession of the Project Site by the Lessor due 

to which the Lessee is not able to carry on its business for a continuous period of 

60 (sixty) days or more, which interference is not rectified by the Lessor within a 

period of 60 (sixty) days from the date on which the Lessee notifies the same to 

the Lessor.   

1.6 Lessor’s obligations and covenants   

The Lessor hereby agrees and warrants that:   

a) subject to the terms of the Lease Deed, the Lessee shall be entitled to hold, use and 

enjoy the Project Site and every part thereof during the Lease Period, without any 

interruption by the Lessor;   

b) the Lessee shall, during the Lease Period, enjoy free ingress and egress to and from 

the Project Site without any hindrance;   

c) subject to timely payment of the Lease Rent and performance of the covenants and 

conditions of the Lease Deed, the Lessee shall peacefully hold and enjoy the Project 

Site during the Term of the Lease Deed;   

d) upon execution of the Lease Deed and subject to the terms thereof, the Lessor shall 

deliver, or cause to be delivered, to the Lessee vacant access and right of way of the 

Project Site. The Lessor shall, at its cost and expense clear any Encumbrances, 

including occupation, if any, by third parties prior to delivery of vacant possession of 

the Project Site to the Lessee;   

e) the Lessor shall pay and discharge all property taxes, land revenues, levies, cesses and 

other payments/dues in respect of the Project Site during the Lease Period. For 

avoidance of doubt, any taxes, cess, levies with respect to utilization or developments 

on the Project Site shall be borne by the Lessee;   

f) upon execution of the Lease Deed, the Lessor shall provide the Lessee with any 

consent(s) or no objection(s) of the Lessor in obtaining power, water, telephone and 

such other facilities that the Lessee may require, to use and enjoy the Project Site 
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effectively for the purposes stated in this Lease Deed. Such consents or no objection(s) 

shall be provided by the Lessor within a reasonable time; and   

g) The Parties hereby agree that the Lessee shall not mortgage, transfer, assign or 

otherwise encumber the Project Site, except as permitted under the Concession 

Agreement.   

1.7 Lessee’s obligations and covenants   

Lessee hereby covenants, agrees and represents that:   

a) upon execution of this Lease Deed and subject to the terms thereof, the Lessee shall 

accept the Project Site on the condition it is handed over and undertakes to use the 

same only for the purposes as enlisted in this Lease Deed;   

b) this Lease Deed has been duly authorized, executed, and delivered by the Lessor after 

fulfilling all legal formalities and constitutes its legal, valid and binding obligation;   

c) during the Term of the Lease Deed, the Lessee shall pay the Lease Rent in accordance 

with terms and conditions set out in this Lease Deed and shall observe and fulfill each 

of its obligations and covenants set forth herein;   

d) during the Term of the Lease Deed, the Lessee shall undertake the development of the 

Project Site, and other works which in the reasonable opinion of the Lessee would be 

required for and in relation to the development of Project Site, and obtain necessary 

approvals/clearances from the appropriate authorities for the same;   

e) at its own cost and expense, the Lessee shall obtain all utilities such as water, 

electricity from the appropriate authorities;   

f) it shall obtain and keep current all Applicable Permits that may be required under the 

Applicable Laws;   

g) it shall pay all taxes, service tax, cesses, assessments and levies in respect of the Project 

Site, which are leviable at any time during the Term of the Lease Deed;   

h) it shall not create any lien, charge or Encumbrance on the Project Site, except as 

permitted in the Concession Agreement, without prior approval of the Lessor;   

i) it shall, indemnify the Lessor in respect of any charges, deposits and other monies 

levied by third parties for and in relation to the provision by such third parties to the 

Lessee of water, electricity, telephone, communication and other facilities and in 

relation to any and all third party claims made with respect to the Project Site;   

j) it shall (i) keep and maintain the Project Site and the buildings and structures thereon 

in good and habitable condition at all times, and (ii) shall ensure that the Project Site 

shall be free from encroachments at all times and to the extent that there occur any 

encroachments on the Project Site, it shall make diligent efforts to remove such 

encroachments from the Project Site, as soon as practicable; and   

k) it shall take all necessary care to keep the premises neat and clean and in sanitary 

conditions.   

1.8 Regulatory approvals for construction   

The Lessee agrees and covenants that the Lessee shall undertake construction of buildings 

and/or structures at the Project Site only after obtaining all Applicable Permits as are necessary 
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for such constructions. The Lessee further agrees that the Lessee shall at all times comply with 

the conditions of such Applicable Permits.   

1.9 Inspection by the Lessor   

a) The Lessee agrees and covenants that during the Term of the Lease Deed, the Lessee 

shall not restrict or obstruct the Lessor and its authorized agents to enter upon and 

inspect the Project Site at all reasonable hours on any working day.   

b) The Lessee undertakes that the Lessee shall notify the Lessor of any material breach by 

the Lessee of any Applicable Permits acquired in relation to the Project Site.   

1.10 Stamp duty and registration charges   

Subject to the exemption or waiver, if any, granted by Lessor or any other authority, the Parties 

agree that all stamp duties and registration charges payable in respect of the lease 

contemplated herein shall be to the account of and borne by the Lessee.   

1.11 Indemnities and limitation of liability   

The Lessee shall fully indemnify, defend and hold harmless the Lessor, of any liability which 

may be incurred or suffered by the Lessor and which may arise out of or as a result of any of 

the following causes:   

a) any breach by the Lessee of any of its obligations, covenants, agreements, representations 

or warranties set forth in this Lease Deed; and   

b) any loss of property, damage to property, personal injury or death occasioned to or 

suffered by any person, to the extent that the damage to or loss of property or the 

personal injury or death is caused willfully or negligently by the Lessee.   

1.12 Assignment   

The Lessee shall not, without the Lessor’s prior written consent, transfer, assign, or grant any 

form of security over any of its rights or obligations under this Lease Deed. However, the 

Lessee shall be, subject to the terms of Agreement, allowed to create charge / mortgage on 

the Project Facilities and the Lessee’s rights, benefits, entitlements under this Lease Deed, to 

the Senior Lenders for the purpose raising financing.   

1.13 Handover of the Project Site   

In the event of termination of the Concession Agreement by efflux of time or otherwise and 

the land lease determined, the Lessee shall immediately hand over encumbrance free 

possession of the Project Site along with all structures, development works etc. to the 

Authority, or to its contractors, sub- contractors, agents.   

1.14 Force Majeure   

a) Neither Party shall be liable to the other for non-performance of its obligations under 

this  

b) Lease Deed (other than the obligation to make payments when due) on account of any 

event of Force Majeure including but not limited to fire, flood, act of God or irresistible 

force, civil disobedience, riots, terrorism, strikes, lock-out, act of government, or any 

other event beyond the reasonable control of such Party.   
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c) Where the event of Force Majeure exists for a continuous period of 6 (six) months, the 

Parties shall mutually decide on the course of action to be adopted, which may include 

the determination of this Lease Deed.   

d) Notwithstanding anything to the contrary in this Lease Deed, if the Lease Deed is 

determined, neither Party shall be liable to pay any compensation to the other for such 

termination.   

1.15 Dispute Resolution   

a) The Parties shall use their respective reasonable endeavour to settle any dispute, 

difference, claim, question or controversy between the Parties arising out of, in 

connection with or in relation to this Lease Deed (“Dispute”) amicably between 

themselves through negotiation.   

b) Any Dispute which the Parties are unable to resolve pursuant to sub-point a above, within 

60 (sixty) days (or such longer period as the Parties may agree) of notice by one Party to 

the other of the existence of a Dispute, shall be resolved in accordance with the 

provisions of the Concession Agreement. 

1.16 Governing Law   

This Lease Deed is governed by and shall be construed in accordance with the laws of India.  

1.17 General Provisions   

1.   Entire Agreement   

This Lease Deed together with Concession Agreement constitutes the entire agreement 

between the Parties with respect to the subject matter and the transaction envisaged in this 

Lease Deed, but shall be subject to the provisions of the Concession Agreement at all times.   

2.   Waiver   

a) Waiver, including partial or conditional waiver, by either Party of any default by the other 

Party in the observance and performance of any provision of or obligations under this 

Lease Deed:   

i. shall not operate or be construed as a waiver of any other or subsequent 

default  hereof or of other provisions of or obligations under this Lease Deed;   

ii. shall not be effective unless it is in writing and executed  by a duly authorized  

representative of the Party; and   

iii. shall not affect the validity or enforceability of this Lease Deed in any manner.   

b) Neither the failure by either Party to insist on any occasion upon the performance of the 

terms, conditions and provisions of this Lease Deed or any obligation there under nor time 

or other indulgence granted by a Party to the other Party shall be treated or deemed as 

waiver of  such  breach  or  acceptance  of  any variation or the  relinquishment of  any  

such  right hereunder.   

1.18 Severability   

If  for  any  reason  whatever,  any  provision  of  this  Lease  Deed  is  or  becomes  invalid,  

illegal  or unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of 
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the remaining provisions shall not be affected in any manner, and the Parties will negotiate in 

good faith with a view to agreeing to one or more provisions which may be substituted for 

such invalid, unenforceable or illegal provisions, as nearly as is practicable to such invalid, 

illegal or unenforceable provision. Failure to agree upon any such provisions shall not be 

subject to the Dispute Resolution Procedure set forth under this Lease Deed or otherwise.   

1.19 Specific Performance   

In the event of default or breach in performance of obligations by any Party, the Party in 

default or breach shall be entitled, without prejudice to its other rights and remedies, to seek 

and enforce specific performance of this Lease Deed.   

1.20 Expenses   

Each Party shall pay its own costs and expenses (including, without limitation, the fees and 

expenses of its agents, authorized representatives, advisors, counsel and accountants) 

necessary for negotiation, preparation, execution, delivery, performance of and compliance 

with this Lease Deed.   

1.21 Notices   

Any notice or other communication to be given by any Party to the other Party under or in 

connection with the matters contemplated by this Lease Deed shall be in writing and shall:   

a) in the case of the Lessee, be given by facsimile or e-mail and by letter delivered by hand 

to the address given and marked for attention of the person set out below or to such other 

person as the Lessee may from time to time designate by notice to the Lessor; provided 

that notices or other communications to be given to an address outside Shillong may, if 

they are subsequently confirmed by sending a copy thereof by registered 

acknowledgement due, air mail or by courier, be sent by facsimile or e-mail to the number 

as the Lessee may from time to time designate by notice to the Lessor;   

b) in the case of the Lessor, be given by facsimile or e-mail and by letter delivered by hand 

and be addressed to [Department Rep.], Tourism Department, Govt. of Meghalaya  with a 

copy delivered to the Lessor’s Representative or such other person as the Lessor may from 

time to time designate by notice to the Lessee; provided that if the Lessee does not have 

an office  in  Shillong,  it  may  send  such  notice  by  facsimile  or  e-mail  and  by  registered 

acknowledgement due, air mail or by courier; and   

c) any notice or communication by a Party to the other Party, given in accordance herewith, 

shall be deemed to have been delivered when in the normal course of post it ought to 

have been delivered and in all other cases, it shall be deemed to have been delivered on 

the actual date and time of delivery; provided that in the case of facsimile or e-mail, it shall 

be deemed to have been delivered on the working day following the date of its delivery. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS LEASE DEED AS OF THE  

DAY, MONTH AND YEAR FIRST ABOVE WRITTEN.   

THE COMMON SEAL OF CONCESSIONAIRE has been affixed pursuant to the resolution passed by the 

Board of Directors of the Concessionaire at its meeting held on the ……… day of 20……  hereunto affixed 
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in the presence of ....................... , Director, who has signed these presents in token thereof and 

...................... , company Secretary / Authorized Officer who has countersigned the same in token 

thereof   

 

SIGNED, SEALED AND DELIVERED  

For and on behalf of Tourism Department, Govt. of Meghalaya by:  

(Signature)   

(Name)   

(Designation)   

SIGNED, SEALED AND DELIVERED   

For and on behalf of ........... by:  

(Signature)   

(Name)   

(Designation)   

In the presence of:   

1.   

2.   

 

 

  


